
1. OBJECTIVE:    The objective of the project is to support the development of workforce 
analytics and optimization capability for XYZ and will expand upon the Workforce Sight 
Picture - Decision Support Tool prototype. The products and tools developed during this 
project will assist Leadership in making informed decisions on workforce structure changes. 
This project will include two general phases. 

Phase 1: Building and Implementing N1 Sight Picture for all End Item Products (EIPs) 

Phase 2: Integrate personnel and contractor data into N1 Integrated Workforce Sight 
Picture 

2. PURPOSE:  The purpose of the work is to provide contractor support to assist in meeting 
the objectives of XYZ to move forward with the Workforce Sightpicture and develop the 
supporting tool and analytics. 

3. SCOPE:  The expected result is the capacity for XYZ to make informed workforce structure 
changes. 

 
4. TASKS:    

Phase 1: Building and Implementing N1 Sight Picture for all EIPs 
The first phase of the project will build directly on the Workforce Sight Picture - Decision 
Support Tool prototype by 1) completing a strategy to determine short and long term technology 
options for workforce optimization capabilities, 2) providing a workforce analytics decision tool 
that can be utilized by Resource Sponsors across XYZ to influence POM 17 decisions, 3) 
expanding the functionality, design and technical structure to enable the inclusion of XYZ-wide 
EIP data and 4) providing a prototype based on a sample set of data to expand functionality and 
include civilian personnel and contractor data views. The contractor will support socialization 
activities as XYZ leadership builds buy-in and support for the project across the XYZ. 

Task 1: Requirements gathering and assessment: During this phase of work the contractor 
will finalize requirements for the dashboard and conduct a technology and data assessment to 
evaluate strategy and options for workforce optimization moving forward.   

a. Develop Technology and data strategy and outline options to support workforce 
optimization capability

 Develop long term recommendations and options XYZ technology and data 
Strategy

b. Data Quality Mitigation Strategy
 Develop roles and responsibilities and plan for mitigating data quality issues for 

workforce optimization tools.  (Note: Contractor support will be responsible for 
limited mitigation tasks, the execution of the mitigation strategy will require 
government resources, and/or additional contractor support outside of the scope of
this contract) 

c. Data Quality Mitigation Execution
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 Contractors will work with government resources to execute the developed 
mitigation strategy to improve data quality of source data for workforce 
optimization tools. Data Authority Strategy 

 Contractors will work with XYZ on supporting strategy and direction of agency-
wide work on overall data quality, data management, and business intelligence.

Task 2: Build, test and revise: During this phase of work the contractor will build the 
dashboard, conduct a series of testing and revise accordingly. The contractor will also develop a 
strategy and plan to deploy the dashboard across stakeholders.

a. Support Prototype socialization efforts
 Accompany N1 leadership on demonstrations of prototype
 Collect and document feedback and recommendations during demonstrations
 Develop ad-hoc communications and marketing materials to support socialization 

efforts 
b. Build Draft N1 Workforce Sight Picture Dashboard 

 Develop technical foundation structure for building dashboard
 Build wireframe of dashboard and navigation design 
 Gain feedback and update requirements
 Build draft dashboard 

c. Test and Revise N1 Workforce Sight Picture dashboard 
 Design user testing scripts
 Deploy testing scripts with user groups
 Finalize Dashboard

d. Develop Deployment Plan 
 Complete a Stakeholder Analysis
 Determine phased approach to deployment
 Develop Communications and support plan

Task 3: Deploy Dashboard: During this phase of work the team will support preparation and 
execution of deployment of the dashboard. This will include providing user support and 
determining recommendations for upgrades beyond the period of performance for this project.  
The team will also deliver a prototype of a dashboard building in data views of personnel data in 
addition to billet data. 

a. Deploy N1 Workforce Sight Picture Dashboard
 Execute deployment plan 
 Provide user support 
 Determine recommended updates and changes to dashboard for version 2.0

b. Develop Prototype with Personnel Data mapping for sample data set 
 Determine data set
 Develop Data Viewbook
 Develop dashboard prototype
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Phase 1: Deliverables 

Phase 1: Building and Implementing N1 Sight Picture for EIPs Deliverables

Task Deliverable Description Timeline

Task 1b
Technology and Data 
Strategy and Options

Depicts and describes technology and 
strategy recommendations and how 
they map to N1’s Strategic Goals

30 November 2014

Task 2a
Draft N1 Workforce 
Sight Picture 
Dashboard

Draft interactive version of Data views 
that display various data views of 
civilian labor mapped to XYZ-wide 
EIPs

31 December 2014

Task 2b

Deployment Plan

A word or ppt document outlining the 
key stakeholders, the deployment 
schedule and activities to deploy the 
dashboard

27 February 2015

Task 3a Final N1 Workforce 
Sight Picture 
Dashboard

Final version of the N1 Workforce 
Sight Picture Dashboard.

27 February 2015

Task 4 Prototype of 
dashboard including 
personnel data

Draft prototype of dashboard  to 
include personnel data mappings

30 April 2015

Phase 2: Integrate personnel and contractor data into N1 Integrated Workforce Sight 
Picture 
The second phase of the project will integrate appropriate personnel and contractor data into the 
N1 Integrated workforce sight picture to be able to answer questions regarding contractor 
support of EIPs, as well as health of the civilian workforce questions regarding attrition and 
personal capabilities.   This work will build upon the prototype developed during Phase 1, by 
implementing the design developed in the personnel and contractor data prototype into the larger 
N1 Integrated Workforce Sight Picture decision support tool. 

Task 1: Requirements gathering and assessment: During this phase of work the team will 
finalize requirements for the dashboard and conduct a technology and data assessment to define 
data and technology requirements for personnel and contractor data. 

a. Conduct Technology and Data Assessment for personnel and contractor data
 Conduct data assessment for all EIPs 
 Research PII risks with necessary data and develop mitigation strategies 
 Validate BI/OBIEE technical specs

b. Build Aggregate Data Viewbook for N1 Workforce Sight Picture EIP data 
 Develop initial set of data elements and view requirements
 Determine and set-up technical structure to analyze data
 Analyze and build aggregate level data view of all personnel and contractor EIP 

data
 Finalize data and view requirements
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Task 2: Build, test and revise: During this phase of work the contractor will revise the N1 
Integrated Workforce Sight Picture to include contractor and personnel data, conduct a series of 
testing and revise accordingly. The contractor will also develop a strategy and plan to 
communicate dashboard changes across stakeholders.

a. Revise  N1 Workforce Sight Picture Dashboard to include personnel and contractor data
 Develop technical foundation structure for building dashboard
 Build wireframe of dashboard and navigation design 
 Gain feedback and update requirements
 Build draft dashboard 

b. Test and Revise N1 Workforce Sight Picture dashboard with personnel and contractor 
data

 Design user testing scripts
 Deploy testing scripts with user groups
 Finalize Dashboard

c. Develop Change Management Plan 
 Complete a Stakeholder Analysis
 Develop Communications and support plan

Task 3: Deploy Dashboard: During this phase of work the contractor will support preparation 
and execution of deployment of the revised dashboard. This will include providing user support.  

a. Deploy revised N1 Workforce Sight Picture Dashboard
 Execute deployment plan 
 Provide user support 
 Determine recommended updates and changes to dashboard for version 2.0

Phase 2: Deliverables 

Phase 2: Integrate personnel and contractor data into N1 Integrated Workforce Sight Picture Deliverables

Task Deliverable Description Timeline

Task 1a

Technology and Data 
Assessment for 
personnel and 
contractor data

Requirements document outlining 
technology and data requirements 
required for integration of personnel 
and contractor data into N1 Integrated 
Workforce Sight Picture.  Plan would 
include mitigation of risks of handling 
of PII data if necessary

31 May 2015

Task 1b

Data Viewbook

A compilation of data visualizations 
providing view and insight to the 
inclusion of personnel and contractor 
data 

15 July 2015

Task 2a
Draft revised  N1 
Workforce Sight 
Picture Dashboard

Draft interactive version of Data views 
that display various data views of  the 
inclusion of personnel and contractor 
data points 

30 September 2015

Task 2b Change Management 
Plan

Change management plan outlining 
change management activities related to
the revisions to the dashboard and 

31 August 2015
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communication recommendations to 
stakeholders

Task 3a Finalized revised N1 
Integrated Workforce 
Sight Picture

Revisions to dashboard implemented in
NMPBS environment to include 
personnel and contractor data

31 December 2015

 

5. Period of Performance:  

It is anticipated that the period of performance for this order will be 12 months from date of 
award.

6. Place of Performance  :

Washingington DC Metropolitan Area. 

7. TRAVEL  

There is no travel authorized in this task.
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