SECTION C
DESCRIPTION/SPECIFICATIONS
Statement of Work:

The EA/EIS shall:

A. Include an introduction, including purpose of the EIS, need for the proposed

action, and description of the proposed project;

B. Describe existing conditions and environmental impacts resulting from the
proposed project and related to the physical environment, including topography,
geology, soils, mineral resources, hydrology, ecology, meteorological conditions,
air and noise quality and to the cultural environment, including population,

employment, housing, land use, zoning, transportation, utilities, and community;
C. Describe unavoidable adverse impacts, and mitigation;

D. Describe the relationship between the local short-term uses of the human

environment and the maintenance and enhancement of long-term productivity;

E. Describe potential, alternative courses of action (including no action) and their

impacts;

F. Analyze the unavoidable commitment of resources required to complete the

proposed project;

G. Discuss the public awareness of the proposal; list the agencies, groups, and
individuals consulted during the environmental review process and public

comments;

H. Provide documentary support for all of the above;

|. Set the analysis of alternatives against the base alternative of "no action".

2. Work Elements



These several work elements shall be considered as a basic guide to preparing
the EA/EIS. The Draft and Final EIS and the EA shall include all necessary
information and analyses based upon professionally accepted standards for

documents of this type.

Classes of PBS Actions as defined in GSA Order PBS P 1095.4B, July 24, 1985,
Chapter 2 Nos. 1-4, and Indicators of Significance, Chapter 2 No. 5, shall be
used to assist GSA and the Contractor in the determination of a need to prepare
an EA and/or an EIS. In all cases, GSA shall make the final decision as to

whether or not there is a need for environmental review of the proposed actions.

The documents prepared shall include, but not be limited to:

A. Collection and analysis of all pertinent data;

B. Identification of short- and long-term impacts;

C. Definition and discussion of potential primary impacts;

D. Categorization of potential impacts by geographical area (i.e., on site,

immediate vicinity, etc.);

E. Comparative analysis of the alternative courses of action.

The final product of the Contract will be a detailed analysis of all potential
environmental impacts that reasonably can be expected to occur as a result of
the proposed project. Measures to neutralize or eliminate adverse impacts of the
proposed project shall be discussed in detail. Potential adverse impacts which
cannot be reasonably avoided shall be discussed in detail, along with measures

to mitigate these impacts.

3. Use of Existing Information



Existing information shall be fully utilized in order to avoid duplication of previous
research that may be pertinent to the proposed project. On the date of the award
of the contract, GSA will furnish the contractor with all known pertinent data and
documents; however, such data is extremely limited. The contractor shall be
solely responsible for accessing and utilizing all non-GSA sources which are

relevant to the proposed project.
4. Collection of Empirical Data

The use of various analytical models by the contractor in assessing the
environmental impacts arising from the proposed action will necessitate the

establishment of a data baseline.

Existing data available from Federal, state, and local government agencies shall
be used whenever possible, assuming that the data is widely considered as
accurate and extant. It shall be the sole responsibility of the contractor to obtain
all information necessary for the full, accurate, and timely completion of the
contract. The contractor shall also be responsible for thoroughly reviewing and
assessing the validity of previously generated data and shall provide a complete
detailed description of the methodology used in this regard. The contractor shall
institute a professionally acceptable program of empirical research and data
collection in those areas where data does not exist, is insufficient for thorough

analysis, or is deemed as obsolete.

It is important that the data assembled from all sources is as comprehensive as
possible, based on professionally accepted standards. The data should include,

but not be limited to:

A. Existing traffic and parking patterns, and proposed plans for official, visitor and

employee parking associated with the proposed action;



B. Availability of required utilities and services which are needed to support a

facility of the size and type proposed;

C. Demographic and socioeconomic data pertinent to the proposed project;
D. Employment and commercial activity data covering the project area;

E. Impact on the real estate market;

F. Data on the physical environment, including ecology, geology, and

seismology;
G. Data relating to local land use regulations and local land use plans;

H. Data relating to historic preservation and the potential impacts of the proposed

project;

|. Data relating to potential archaeological impacts within the site of the proposed

project;
J. Water management plans and flood plain studies;

K. Highway and transit capacity analysis, based upon projected volumes for the
area, as well as planned transportation improvements which could possible affect

the accessibility of the area.
L. Data relating to NAAQS and the impact of the proposed project.

In addition, the contractor shall ensure that all documents prepared under this
contract will enable GSA to comply fully with all provisions of Section 106 of the
National Historic Preservation Act of 1966, as amended (see 36 CFR 800, et.

seq.).

5. Recommended Outline of the EIS



In preparing the EIS, the contractor will follow the outlines contained in the GSA
Order PBS P 1095.4B, July 24, 1985. The final format of the document will be
determined by the COR after consulting with the contractor.

6. Additional Studies

The contractor shall provide the following additional services upon request:
Environmental Checklists, Environmental Site Assessments, Cultural Resource
Studies (as required by the National Historic Preservation Act of 1966, as
amended, including Phase 1 Surveys, Phase 2 Evaluations, Phase 3 Mitigations,
and research designs), Traffic Studies, Parking Studies, Site Selection Studies,
Archaeological Evaluations, Community Studies, and other environmental

studies as necessary.

SECTION D PACKAGING AND MARKING

PACKAGING AND MARKING

1. PAYMENT OF POSTAGE - All costs incurred by the EIS/EA contractor for
postage required for performance of this contract shall be paid by the EIS/EA

contractor.

2. MARKING - All information submitted to the Contracting Officer or the
Contracting Officer's Representative shall clearly indicate the contract number of

the contract for which the information is being submitted.

SECTION E - INSPECTION AND ACCEPTANCE

52.246-4 INSPECTION OF SERVICES-FIXED PRICE (FEB 1992)



(a) Definitions. "Services," as used in this clause, includes services performed,

workmanship, and material furnished or utilized in the performance of services.

(b) The Contractor shall provide and maintain an inspection system acceptable to
the Government covering the services under this contract. Complete records of
all inspection work performed by the Contractor shall be maintained and made
available to the Government during contract performance and for as long

afterwards as the contract requires.

(c) The Government has the right to inspect and test all services called for by the
contract, to the extent practicable at all times and places during the term of the
contract. The Government shall perform inspections and tests in a manner that

will not unduly delay the work.

(d) If the Government performs inspections or tests on the premises of the
Contractor or a subcontractor, the Contractor shall furnish, and shall require
subcontractors to furnish, without additional charge, all reasonable facilities and

assistance for the safe and convenient performance of these duties.

(e) If any of the services do not conform with contract requirements, the
Government may require the Contractor to perform the services again in
conformity with contract requirements, at no increase in contract amount. When
the defects in services cannot be corrected by reperformance, the Government
may (1) require the Contractor to take necessary action to ensure that future
performance conforms to contract requirements and (2) reduce the contract price

to reflect the reduced value of the services performed.

(f) If the Contractor fails to promptly perform the services again or to take the
necessary action to ensure future performance in conformity with contract
requirements, the Government may (1) by contract or otherwise, perform the

services and charge to the Contractor any cost incurred by the Government that



is directly related to the performance of such service or (2) terminate the contract

for default.
(END OF CLAUSE)
SECTION F - DELIVERIES OR PERFORMANCE

The contractor shall submit all materials required hereunder to the COR in
accordance with the following schedule. All times are in calendar days, and refer

to the date by which the Contracting Officer must receive the deliverable.

1. Draft Environmental Impact Statement[L1[1[]A. Participation in scoping
process[1Within 30 days of Notice to Proceed1L1B. Preliminary Draft EIS

(5 Copies)Within 90 days of Notice to ProceedL1[IC. Review by GSA

(After receipt of Prelim. DEIS)[17 days[1[ID. Camera-ready Draft EIS (1
copy)Within 14 days of approval of prelim. DEISLILIE. Review by GSAL17
days[1[IF. One hundred and fifty (150) copies of approved Draft EISC1Within 14
days of approval of camera ready copy[1[1G. Participation in public hearing;
incorporate comments into FEISC1Between 45 & 60 days following publication in
the Federal Register[1[12. Final Environmental Impact Statement[1CILIA.
Proposed Final EIS (FEIS)[145 days after close of DEIS comment period L1L1B.
Review by GSAL17 days[1[1C. Camera ready Final EIS (1 Copy)[17 days[1[ID.
Review by GSAL17 days[1[1E. One hundred and fifty (150) copies of approved
Final EISCIWithin 14 days of Approval of camera ready copy[[]

It is emphasized that prompt delivery of the items listed above is essential to the

performance of this contract.

In accordance with the schedule provided, the time period for completion of a

submission shall begin on the date that the contractor receives approval of the



previous submission, regardless of whether the full GSA review period has

elapsed.

Some submissions may be approved with the reservation that GSA comments
regarding that submission be incorporated into the subsequent submission. If
these comments are not complied with, the document submitted will be returned
without further review. Each submission after the first shall be accompanied by a
letter noting the GSA comments and explaining how each was resolved. In the
event that a submission is not acceptable and is sent back to the contractor for
revision, GSA will have additional time to review the subsequent revised

submission.

After the camera-ready copy of the Final EIS has been fully reviewed, the

contractor shall make any additional corrections required by GSA.

In order to expedite the review process, the contractor shall notify the COR at the
time of completion of significant subsections of each document. The COTR may
then request that three (3) copies of the completed segments by submitted for
review and comment. These interim reviews will not replace the review periods
outlined in Sections One and Two. The contractor shall be required to assist the
COTR by ensuring that all work can be reviewed easily. All GSA comments shall

be incorporated whether they are from interim or formal reviews.

In addition, GSA shall have the right to review any ongoing work after giving

reasonable notice to the contractor.

At the request of the contractor, the schedule of submissions may be extended in
the event that performance is delayed by circumstances beyond the control of,
and without fault or negligence on the part of, the contractor, as determined by

the Contracting Officer.

SECTION G - CONTRACT ADMINISTRATION DATA



CONTRACT TERM
OPTION(S)

SUBMISSIONS

WORK ORDERS

MINIMUM/MAXIMUM CONTRACT AND ORDER LIMITATION
CONTRACT STAFF REQUIREMENTS

RELEASE OF INFORMATION

TRAVEL

UNREASONABLE FAILURE TO AGREE
RELEASE OF CLAIMS

PAYMENT SCHEDULE

INVOICE

1. CONTRACT TERM

Work Orders under this contract may be issued by the Contracting Officer at any
time within the one (1) year period or option periods, if exercised, of this contract,
provided that the total Maximum Limitation is not exceeded. Actual performance

of work may extend beyond the one (1) year period or exercised option periods.

In accordance with the clause entitled "52.217-9 OPTION TO EXTEND THE
TERM OF THE CONTRACT (MAR 1989)", the term of this contract may be

extended for four (4) additional one (1) year periods.
2. OPTION(S)
52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 1989)

(a) The Government may extend the term of this contract by written notice to the
Contractor within 30 days prior to contract expiration date for the base year, as
well as, any options indicated thereof; provided, that the Government shall give

the Contractor a preliminary written notice of its intent to extend at least 60 days



before the contract expires. The preliminary notice does not commit the

Government to an extension.

(b) If the Government exercised this option, the extended contract shall be

considered to include this option provision.

(c) The total duration of this contract, including the exercise of any options under

this clause, shall not exceed 60 months.
3. SUBMISSIONS

(a) Each work order will establish a schedule for submissions. Failure by EIS or
EA contractor to diligently prosecute the work to meet the required delivery dates
is ground to contract termination under FAR clause 52.249-8, DEFAULT (Fixed-
Price Supply and Service)

(b) The completion dates may be extended if performance is delayed due to
caused beyond the control and without the fault or negligence of the contractor

as determined by Contracting Officer.
4. WORK ORDERS

(a) The sole ordering activity for this contract shall be the Contracting Officer
within the General Services Administration, Region 2, Design and Construction
Contracts Branch, 2PPC.

(b) As projects arise, the Government shall issue the Contractor a request for

proposal, with all project requirements.

(c) The EIS/EA contractor shall submit a proposal for performing required

services described under each work order.

(d) If agreement is reached on the services to be performed, the fee, and the

time for completing the work, a work order shall be executed.



(e) Upon receipt of such Work Order, the EIS/EA contractor shall promptly
contact the Contracting Officer's Representative. Each Work Order will indicate

the Contracting Officer's Representative delegated for that project.

(f) No services shall be performed under this contract until a written Work Order
is issued by the Contracting Officer reflecting the total number of hours by
disciplines for services required and as agreed to by the EIS/EA contractor and

the Contracting Officer.

(g) Each Work Order shall reference the contract number and shall identify the

project for which the work is required under the Work Order.

5. MINIMUM/MAXIMUM CONTRACT AND ORDER LIMITATION

(a) The Government's intended order(s) and the EIS/EA contractor's obligation is

to furnish services under the contract as a whole, is as follows:

The maximum limitation shall not exceed 125 percent of the total evaluation offer
price; the minimum limitation shall be at least 10 percent of the evaluated offer

price.

(b) All services required under an authorized Work Order shall be obtained from

the EIS/EA contractor at the applicable unit price (s) or hourly rate(s) established
by this contract, whatever quantities required except, that quantities ordered shall
not exceed the ordering limitation established for this contract. Hourly wage rates

will be adjusted only when and as required by law.

(c) Work Orders issued during the effective period of this contract and not
completed within the time specified in the Work Order and the rights and
obligations for the EIS/EA contractor and the Government respecting these
orders shall be in accordance with the terms of this contract to the extent as if the

work had been completed during the 12 month period of this contract. Actual



performances of work may extend beyond the one year period or exercised

option years.

(d) The total estimated hours for this contract are shown on pages 7-11 . No
guarantee is given that any specific quantity will be purchased except as noted in

paragraph (a) above.

6. CONTRACT STAFF REQUIREMENTS

The EIS/EA contractor shall employ only those professional personnel identified
in its Technical Proposal to perform the services required under this contract.
Substitution may not be made without the approval of the Contracting Officer.
The Contracting officer shall have the right to disapprove the utilization of any
personnel proposed by the contractor who do not meet the qualifications
specified in the contract. In addition, the Contracting Officer shall have the right
to require the EIS/EA contractor to remove and replace any personnel for cause

such as, but not limited to, insubordination, carelessness or incompetence.

7. RELEASE OF INFORMATION

The EIS/EA contractor may not disseminate any information concerning the

specific projects without special written approval of the Contracting Officer.

8. TRAVEL

Travel required in connection with a work order is to be included in the detailed
cost breakdown, when the EIS/EA contractor submits a proposal for the order.
Travel costs shall not exceed allowable costs provided in FAR 31.205-46, Travel

Costs, and Federal Travel Regulations.

9. UNREASONABLE FAILURE TO AGREE



If, in the opinion of the Contracting Officer, the EIS/EA contractor has

unreasonably failed to agree during negotiations to the level of effort, price, or
other terms and conditions for work orders, the government may terminate the
contract under FAR Clause 52-249-8 Default (Fixed-Price Supply and Service)

10. RELEASE OF CLAIMS

Before the final (last) payment is made, the contractor shall furnish the
Contracting Officer with a release of all claims arising as a result of this contract
against the Government, other than claims in stated amounts as may be
specifically excepted by the contractor from the operation of the release. If the
contractor's claim to amounts payable under the contract has been assigned
under the Assignment of Claims Act of 1940, as amended (31 U.S.C. 203, 41

U.S.C. 15), a release may also be required of the assignee.
CONTRACT ADMINISTRATION DATA

11. PAYMENT SCHEDULE:

A. Payment will be made according to the following schedule:
Milestone Price Paid

1. Approval of Prelim. Draft EIS. 25%

2. Completion of mailing of DEIS 20%

3. Approval of Proposed Final EIS 25%

4. Completion of mailing of FEIS 20%

5. Execution of Release of Claims 10%

and receipt of all originals and



administrative record.

12. INVOICE

The Contractor shall submit all invoices for services rendered to:

General Services Administration
D&C Contracts Branch (2PPC)
26 Federal Plaza - Rm 1611
New York, NY 10278

SECTION H - SPECIAL CONTRACT REQUIREMENTS

1. Progress Reports

Monthly progress reports shall be submitted to the COR beginning one month
from the date of the Notice to Proceed. The monthly reports shall be concise,

factual, and informal, and include, but not be limited to:

A. Work accomplished during the period of the report;

B. A description of the overall progress, including data, in sufficient detail to

explain the progress achieved;

C. A description of the current problems that may impede performance, along

with the proposed corrective actions;

D. A description of the work to be performed during the next reporting period.

2. Mailings to Third Parties

The contractor shall provide appropriate envelopes and postage for all mailings
under this contract. GSA shall review and approve all mailing lists before the

documents are mailed. The contractor shall be responsible for assembling



documents and preparing them for mailing. The contractor shall also be
responsible for preparing all mailing lists; updating those lists as necessary;
preparing mailing labels and/or envelopes; and assuring that all mailings are
timely, accurate, and inclusive of all required materials. GSA shall prepare and
issue, with the assistance of the contractor, all required announcements to

appropriate news media and the Federal Register.

3. Drawings, Reports, and Publications

All drawings, reports, publications, notes, and other works developed and
submitted in the performance of this contract shall become the property of the
Government and the Government shall have unlimited rights to their use,
including the right to use same without additional compensation to the contractor.
The contractor hereby grants to the Government a paid-up license to all such
works to which he may assert or establish any claim under design patent or
copyright laws. The Government shall be considered the "person for whom the
work was prepared" for the purpose of authorship in any copyrightable work
under Section 201 (b) of Title 17, United States Code. With respect thereto, the
contractor agrees not to assert or authorize others to assert any rights nor
establish a claim under the design patent or copyright laws. Unless otherwise
provided in this contract, the contractor may retain copies of such works and has

full rights to use their contents - under the contractors liability.

4. Contractor Services

The contractor shall furnish the necessary personnel, materials, services,
equipment, facilities, and otherwise do all other things necessary for and incident
to the performance of the work specified in Section B in a manner consistent with

accepted professional standards.



The contractor shall be responsible for providing two copies of a verbatim
transcripts of the official proceedings of all public meetings held in conjunction

with this contract.

Specific minimum services to be provided by the contractor shall include the

following documents:
A. Draft Environmental Impact Statement

1. The contractor shall assist GSA in the preparation for and, conduct of public
scoping meetings to be scheduled within 30 days of Notice to Proceed. The
contractor shall recommend parties who should be issued invitations and shall
prepare invitations on behalf of GSA, subject to review and approval by the COR.
In addition, the contractor shall, in conjunction with GSA, prepare an agenda and
project summary or distribution at the meetings. Additional assistance for the
preparation and conduct of scoping meetings may be requested by the

Contracting Officer.

2. The Draft EIS shall analyze the impact of the proposed action, regardless of

the final location of the building.
3. The contractor shall submit five (5) copies of a preliminary Draft EIS.

4. After GSA reviews and comments on the Preliminary Draft EIS, the contractor
shall submit one camera-ready copy of the Draft EIS, incorporating comments
made by GSA. The contractor shall print sufficient copies of this submission. A
mailing list of proposed recipients of the Published Draft EIS will be approved by
GSA prior to mailing. It shall be the sole responsibility of the contractor to ensure
that the Draft EIS is mailed to all parties (including attendees at the Scoping
Meetings) who have requested a copy, as well as those who are required to
receive one under NEPA regulations. GSA will provide an appropriate transmittal

letter on GSA letterhead for inclusion with the mailings.



5. The contractor shall be responsible for printing the Draft EIS and consulting
with the printer to ensure quality reproduction of all materials. If additional copies

are needed, they shall be provided by the contractor at their exact printing cost.

6. The contractor will be responsibly for publishing the Draft E.I.S. Notice of

Availability in appropriate general circulation local newspapers.

7. Mailing of the completed Draft EIS shall be coordinated with the publication of
the Notice of Availability in the Federal Register.

8. GSA shall be responsible for the publication of the Notice of Availability in the
Federal Register.

9. During the public review and comment period following publication of the
Notice of Availability of the Draft EIS in the Federal Register, the contractor shall
consult with the COR in determining which responses are substantive and must
be addressed in the Final E.I.S.

B. Final Environmental Impact Statement

The contractor shall be responsible for complete analysis of all significant new

issues raised as a result of the DEIS review process.

1. The Final EIS shall analyze the impact of several proposed sites; a list of these
will be provided by GSA after completion of the Draft EIS. None of the proposed
site locations shall be disclosed to any party prior to publication of the Final EIS,

unless GSA issues a written notice to the contrary.

2. The contractor shall submit five (5) copies of the proposed Final EIS for GSA

review.

3. GSA reviews and comments on the proposed FEIS, the contractor shall submit

one camera-ready copy of the FEIS, incorporating comments made by GSA. The



contractor shall print sufficient copies of this submission. A mailing list of

proposed recipients of the FEIS will be approved by GSA prior to mailing. It shall
be the sole responsibility of the contractor to ensure that the FEIS is mailed to all
parties who have requested a copy, as well as those who are required to receive
one under NEPA regulations. GSA will proved an appropriate transmittal letter on

GSA letterhead for inclusion with the mailings.

4. The contractor shall be responsible for printing the FEIS, ensuring quality
reproduction of all materials. If any additional copies are necessary, they shall be

provided by the contractor at their exact printing cost.

5. The Contractor will be responsible for publishing the FEIS Notice of Availability

in appropriate general circulation local newspapers.

6. Mailing of the completed Draft EIS shall be coordinated with the publication of
the Notice of Availability in the Federal Register.

7. -GSA shall be responsible for the publication of the Notice of Availability in the
Federal Register.

5. Submission Requirements

All documents shall be prepared on 8 1/2 x 11 inch bond paper and bound in a
manner agreed upon by the contractor and COR. A cover page design for the
proposed Draft and Final EIS's shall accompany each of those documents for
approval by GSA. In the event that photographs are used in any of the
documents covered by this contract, the contractor shall submit one copy of all
photographs, along with the corresponding negatives separate from the

published document.

SECTION L

INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFEROR



A. GENERAL.

The instructions below provides guidance for the preparation and submission of
proposals and to establish format and specific content of each proposal to assure

its completeness and suitableness for evaluation purposes.

All offers must be in writing. Telephone and telegraphic offers will not be

accepted.

Proposals must set forth full, accurate and complete information as required by
this solicitation. The penalty for making false statements in proposals is
prescribed by 18 U.S.C. 1001.

B. PROPOSAL PREPARATION.

1. Proposal Arrangement: Each proposal shall consist of three physically
separate volumes individually titled and numbered as stated below. The required

number of copies for each volume is also shown below.
Volume No. Volume Title No. of Copies

| Offer and Other Documents Three Copies
Il Technical Proposal Three Copies

Il Price Proposal Three Copies

Volumes |, I, and Ill are to be placed in separate sealed envelopes and clearly
labeled externally as to the contents (i.e., Volume | - Offer and Other Documents,
Volume Il Technical Proposal, Volume Il - Price Proposal). In addition, each of
the three separate envelopes must have the external markings "Solicitation No.:
GS-02P-93-CUD-0093(N)" and the offeror's name written on to it. The three
separately sealed envelopes are to be placed into ONE sealed package with an
identifying sticker affixed to the outside of your submission package. The

identifying sticker can be found in the front of this RFP.



2. Contents of "Volume | - Offer and Other Documents" shall consist of:

i) One copy of the "Solicitation, Offer and Award", Standard Form 33, with items
12 through 18 completed.

ii) One copy of Section K, "Representations and Certifications", GSA Form 3503,

completed.

IMPORTANT: All copies of the SF-33 and GSA Form 3503 must contain original

ink and pen signatures.

3. Contents of "Volume Il - Technical Proposal” shall consist of the two technical
evaluation factors in the exact order and format specified on pages 262 through
266 .

4. Contents of "Volume Il - Price Proposal" shall consist of pricing information

required to be completed in Section B, Supplies or Services and Prices/Costs.
B. SUBMISSION.
1. Proposal package shall be submitted to:

General Services Administration
Business Services Center (2ADB)
26 Federal Plaza - Rm. 112

New York, NY 10278

2. Proposal must be received no later than:

Time: 4:30 P.M. Local Time
Date: April 27, 1994

TECHNICAL EVALUATION FACTORS



1. EXPERIENCE AND PAST PERFORMANCE ON SIMILAR PROJECTS

This section should include sufficient information to identify and describe the
offeror's previous experience. The Government will contact individuals and firms
for which the offeror has performed services to evaluate the offeror's experience

and past performance record.

The following information is to be provided in narrative form for every project

referenced in paragraph A and B below:

- Name and location of project

- Owner's name, address, telephone number, and contact person
- Description of the project

- Project's time frame

- Dollar value of your contract

- Offeror's role, responsibility and duties on the project

When describing and referencing prior projects performed, those offerors
submitting their proposal under a prime-subcontractor relationship or under a
joint-venture agreement must clearly state what was performed by each member

of the team.

A) General. Offerors shall submit one (1) sample of a completed Environmental
Impact Statement (EIS) and one (1) completed Environmental Assessment (EA)
and provide summaries of no less than seven (7) completed EISs and seven (7)
completed EAs performed within the last five years which are similar to the
proposed GSA services. Experience is considered to be similar if the EIS and EA
were conducted in accordance with the National Environmental Policy Act
(NEPA) for the construction of an institution or office building of at least 50,000

square feet.



B) Specific Environmental Services. By referencing prior projects, the Offerors
shall provide in narrative form a synopsis of their last five (5) years of experience
in each of the sixteen (16) Specific Environmental Services which follows this
paragraph. Experience in these areas should ideally be within the context of an
EIS or EA conducted in accordance with the National Environmental Policy Act
(NEPA) for the construction of an institution or office building for the Federal
Government. Experience with similarly complex projects for state and local

governments or the private sector will also be considered.

1. AIR QUALITY ISSUES. Experience in analyzing air quality issues, their over

all impact on the surrounding area and project, and mitigation techniques.

2. ARCHEOLOGICAL ISSUES. Experience in analyzing archeological issues,
their over all impact on the surrounding area and project, and mitigation
techniques. In addition, experience with researching and testing for archeological

remains and preparing evaluations based upon this information.

3. CULTURAL RESOURCE ISSUES. Experience preparing Cultural Resource
Studies and overall experience with the compliance requirements of Section 106

of the Historic Preservation Act.

4. ECONOMIC IMPACT ISSUES. Experience in determining the economic

impact of a project on a community's local economy and tax base.

S. HAZARDOUS MATERIAL ISSUES. Experience in analyzing hazardous
material issues and their over all impact on the surrounding area and project, and

mitigation techniques.

6. HISTORIC BUILDINGS PRESERVATION AND DISTRICTS. Experience in
analyzing issues and problems associated with historic buildings preservation,
renovation, and restoration; and your experience in analyzing the impact of new

construction in/or near historic districts.



7. MICRO CLIMATIC ISSUES. Experience in analyzing micro climatic issues
(including wind and shadow issues), their overall impact on the surrounding area

and project, and mitigation techniques.

8. NOISE ISSUES. Experience in analyzing noise issues, their over all impact on

the surrounding area and project, and mitigation techniques.

9. SOCIOLOGICAL ISSUES. Experience in analyzing issues and problems

associated with determining the sociological impact of a project.

10. SUBURBAN AND RURAL ISSUES. Experience in analyzing suburban and

rural environmental issues and problems.

11. TRANSPORTAT