GSA, Federal Acquisition Service, Assisted Services
Greater Southwest Region, Fort Worth, TX

Performance Based Statement of Work for
558 CBSS/GBHBAA, Tinker AFB

8/29/07
Project Name: Myl ar Conversion
Project Number:
Client/Office of Primary
Responsibility Point of
Contact:
Period of Performance: | 09/15/2007 to 09/14/2008
Duration of 1 year with 1 year option
Task/Period of
Performance:
Project Security Level: | Unclassified

1. INTRODUCTION. Tinker AFB has a requirement to develop a digital storage media
that will be more survivable, more efficient and eventually more cost effective
than the current Industrievers (electro-mechanical storage cabinets). Long-term
savings should be realized from a reduced footprint of the storage facility,
resulting in decreased reproductive costs and discounted fees. The most
practical and efficient ways to digitize and manage the Mylar repository is to scan
the images, convert them to a " tif' file format, and store them in the Joint
Engineering Data Management Information and Control System (JEDMICS).
This conversion process will also preserve worn/age faded images. The
JEDMICS repository will have a survivable back-up of data through the

Continuity of Operations Initiative (C01) which includes archived back-up tapes

that would allow business operations to resume normal operations in the event of

an emergency or disaster. Further, it will be unnecessary to develop a new
system for storage/access since JEDMICS will be the storage repository.

This media is a continuation of and an increased emphasis of digitization
initiatives periodically funded in the recent past by other sources. For example,

JEDMICS Program Office previously funded Mylar digitization and digital imaging
on CDs that were developed for the purpose of loading into JEDMICS.

2. GOVERNMENT POINTS OF CONTACT.

Client Representative (CR):
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558 CBSS/GBHBA
3001 Staff Drive, Ste AB82A
Tinker AFB, OK 73145

Office:
Fax:
Email:

GSA Project Manager (PM):
GSA FAS 7QFAA

819 Taylor Street, Room 14A02
Fort Worth, TX 76102

Phone: 8174
Fax: 817-s
Email: »

GSA Contracting Officer (CO):

GSA FAS 7QFAA
819 Taylor Street, Room 14A02
Fort Worth, TX 76102

Phone: 817
Fax: 817-5
Email:

3. CONTRACT TYPE. Time and Material.

4. SCOPE. Tinker AFB requires support for modernizing Mylar repository
functions by converting information on stable based material to digital copies in a
“tif* file format. This file shall be suitable for storage and management in the
JEDMICS digital repository. Conversion effort will take place at the contractor's
site using FedEXx to transfer data to and from their site.

5. TECHNICAL REQUIREMENTS.

5.1

Aeronautical Mylar Support Services. The contractor shall provide
Integrated Aeronautical Mylar Support Services for large format, un-
dimensioned drawings on stable-based material. Support services
include Integrated Logistics Support Program Management, Mylar
Digitization, Mylar Precision Plotting, Mylar Restoration, and Mylar
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Engineering. A contractor with demonstrated capability to provide all
Integrated Aeronautical Mylar Support Services is required due to the
high degree of accuracy required for Mylar products and services, the
precision technology involved, and the close liaison needed to support
DoD Engineering Data Service Centers daily production activity.
Requirements include services for large format, un-dimensioned
drawings on stable-based material.

5.2 Mylar Digitization Service. The contractor shall have the capability to
precisely convert large format Mylar drawings up to 48" x 180" to digital
raster imagery in TIFF G4 format. The contractor shall maintain precise
geometric accuracy within +/-.005" over 48" x 180" with an optical
resolution of 2540dpi and geometric accuracy of 100 microns. The
scanning device shall be capable of +/-10 micron repeatability.

5.2.1 The contractor shall maintain a dynamic Quality Control process for
repeated conversion of large-format Mylar engineering drawings to
an original-referenced dimensionally-accurate electronic image file.
The Quality Control process shall include the production of a
Precision Proof Plot from the digital image created. The contractor
shall have capability to routinely produce a Precision Proof Plot with
output resolution of up to 2450dpi. The contractor shall produce a
Precision Proof Plot on 7mil stable base material with a Dmax range
of .01-4.5. The Precision Proof Plot is integral to the conversion
Quiality Control process and shall be utilized to verify the fidelity and
accuracy of the digital image. Production of Proof Plots at regular
intervals is required to ensure accuracy.

5.2.2 The Mylar digitization process shall include population of electronic
MetaData for each digital image. The contractor shall develop a
Data Quality Management process for capturing the unique
MetaData attributes associated with each original Mylar that is
digitized. The contractor shall develop a data management process
for capturing unique attributes associated with each original Mylar
that is digitized. This data shall be provided in a format that can be
readily imported into JEDMICS.

5.2.3 The contractor shall operate a secure, climate controlled laboratory
facility with sufficient resources to sustain production and final
delivery of up to 20 Digitized Mylar drawings per day, including
MetaData delivery for each Mylar. The contractor shall provide pick-
up, digitization, and delivery support for On-Demand Mylar
Digitization Services. The contractor shall appoint a dedicated
Program Manager who shall attend ad-hoc meetings to support
Mylar Digitization initiatives.
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5,3 Mylar Precision Plotting Service. The contractor shall have organic
capability to provide On-Demand Mylar Precision Plotting Services for
drawing sizes up to 48" x 180". Precision Plots shall be produced
utilizing an optical laser-generated plotting device with a resolution of up
to 2450dpi on approved stable-base materials with a Dmax range of .01-
4.5. The contractor shall have expedited on-demand Precision Plotting
Services to support OC-ALC manufacturing requirements within 24
hours.

5.3.1 The contractor shall provide same-day logistic support and
engineering coordination for On-Demand Aeronautical Mylar
Precision Plotting Services. The contractor's Program Manager
shall attend ad-hoc meetings to support Mylar Plotting initiatives.

5.4 On-Demand Mylar Restoration Services. The contractor shall provide
same-day logistics support and engineering coordination for On-
Demand Mylar Restoration Services. The contractor's Program
Manager shall attend ad-hoc meetings to support Mylar Restoration
initiatives.

5.5 Integrated Logistics Support Program Management. The contractor
shall assign a dedicated Program Manager for Integrated Aeronautical
Mylar Support Services to oversee the management, administration,
execution and reporting of all tasks associated with the services required
in this solicitation. The contractor's Program Manager shall be the
central point of contact and shall be available to attend on-site ad-hoc
program meetings as required by the designated Oklahoma City Air
Logistics Center (OC-ALC) Point of Contact.

6. Delivery Items shall meet thresholds described below:

SOW

Performance Objective Performance Threshold

0 instances of illegible/
inaccurate digital images.
Return for rework
0 instances of illegible/
inaccurate plots. Exact plots
critical
Restore Mylar as required to
3 Perform Mylar Restoration 54 original condition prior to

digitization

1 Perform Mylar Digitization 59

2 Perform Mylar Precision Plot 53

Approximately 50,000 mylars will be converted as resources permit. Outdated
mylars will not be converted. 4,000 to 6,000 mylars will be converted the first two
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years based on budget resources. Additional mylars will be converted as funds

permit.

7. GOVERNMENT-FURNISHED EQUIPMENT/SUPPLIES.

7.1

7.2

Contractor shall dispatch a courier to take custody of the original
mylar work packages, and ensure that the courier inventories and
transports mylar work packages to production facilities.

Government Furnished Information (GFI) will be provided by the
OC-ALC's designated Point of Contact to facilitate the production of
the products and services described in this Statement of Work. GFI
includes JEDMICS system upgrade changes as it pertains to the
input of delivered data.

8. GENERAL INFORMATION.

8.1 The Contractor shall, unless otherwise directed,

8.2

8.3

deliver products to: Tinker AFB, ATTN: Frank Maschino/Kathy
Power, 558 CBSS/GBHBA, 3001 Staff Drive, STE AB 82A,
Tinker AFB, OK 73145

Schedule. With the exception of the Monthly Status Report,
delivery schedules for the products described in this proposed
Performance Work Specification shall be coordinated with the OC-
ALC Project Management personnel on a case-by-case basis.
Schedule conflicts will also be resolved on a case-by-case basis.
OC-ALC will determine and assign priority of work based upon
internal requirements.

Pricing. Contractor must be able to show
conversion of GSA pricing information to price per
unit and unit to lot. Lots may be such that up to
2000 Mylars = $$$ ea and from 2000 to 5000
Mylars = $$$ ea, etc. Costs per Mylar shall
include routine postage or shipping for return of
product.

8.4 MetaData File

1. OC-ALC prefers the CDEX file format for input to JEDMICS.

2. Final index QA will be done by Government personnel prior to input to
the JEDMICS permanent database.

3. The digital MYLAR image will be CCITT Group 4 TIFF at 300
dpi resolution.
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4. The original MYLAR TIFF image integrity must be maintained and cannot

be edited or re-converted in any way.

5. MYLAR images delivered under this contract should be tracked on
JEDMICS. (Recommend using the JMX Offline Location field for this
purpose as was used for the OSP effort).

. No classified data will be converted under this contract.

. Data delivery will be on CD-ROM and include;

a. The converted index and image data using the CDEX file structure
format.
b. A Document Index.doc MSWord file listing the converted images.

~N O

The chart below lists fields that require digital conversion by the contractor. It is
based on AF Document, 9835015, Digital Data Delivery Requirements Guideline.

Column Fields

SIZE | CDEX FIELD

Notes/Information

32 JMX DocumentNumber

Found All Sheets

5 JMX CAGE Found All Sheets
2 JMX_ DocumentType Hard coded "MY"
2 JMX_ DrawingSize Found All Sheets
2 JMX_ DocumentRevision Found Sht 1/Frm 1

18 JMX DocumentRevDate

Found Sht 1/Frm 1

40 JMX DocumentTitle

12 JMX SheetNumber

May Be Found All Sheets
Found All Sheets

4 JMX NumberofSheets Found Sht 1/Frm 1
2 JMX SheetRevision Found All Sheets
4 JMX FrameNumber Hard coded "1"

4 JMX_NumberOfFrames Hard coded "1"

5 JMX_FileType Hard coded "252"

20 JMX FlleTypeFormat

Hard coded "RSTR"

20 JMX FileTypeSrcFlavor

20 JMX FileTypeDestFlavor

Hard coded "TIFFG" Hard
coded "G4"

20 JMX FileTypeContent

Hard coded "CCG4"

14 JMX FileTypeVersion

Null

5 JMX SiteCode Hard coded "98748"
8 FileName Calculated @ Translate
3 FileExtension Hard coded "TIF"
242 FilePath Calculated @ Translate Un-
11 MediaVolumelD specified
0 MajorGroupDesignation Null
MinorGroupDesignation Null

JMX SecurityLevel

Found All Sheets (Defaults to "N")

Rl ||k

JMX_Rights Found/Known Sht 1/Frm 1
JMX ForeignSecure Hard coded "N"
JMX Nuclear Hard coded "N"
JMXSubsafe Hard coded "N"
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6 JMX AirType N u I | N u | |

D JMX Apl JMX Null

2 Cadlnfo
2 JMX ControlCode Hard coded "MF"
12 JMX Hsc Null
13 JMX_Nsn Null
5 JMX _Uic Null
32 JMX_System Null
20 JMX_Nomenclature Null
4 JMX_ShipClass Null
9 JMX_ShipTypeHullNum Null
30 JMX_MasterLocation Null
80 JMX_OfflineLocation Contract Identifier (Suggested)
5 JMX_ParentCage Null
32 JMX_ParentDocNumber Null
32 JMX_PartNumber Null
3 JMX_ SubSheet Null
20 JMX_Succeeding Null
2 JMX DistStmt Null
2 JMX Acc doc knd Null
32 JMX Acc doc number Null
5 JMX_Acc doc cage Null
2 JMX_Acc doc revision Null

Reserved Null
Reserved Null

15 JMX Weapons System Usually Not Found
4 IDX_DfisVersion Hard coded "1.0"
2 Record End CRLF Signals Line End.

9. PERIOD OF PERFORMANCE. The base period of performance shall be
from 09/15/2007 to 09/14/2008, with one year option.

10. PLACE OF PERFORMANCE. The conversion effort will take place at the
contractor's facility using FedEXx to transfer data to and from the digitization
contractor.

11. SECURITY CLEARANCE. The Contractor shall not have access to any
Government IT system.

12. SPECIAL INSTRUCTIONS/CONSIDERATIONS. No data provided to, or
developed by, the contractor shall be used for any purpose other than this task
order. All items developed during performance of this task become the sole
property of the Federal Government. The contractor shall return all items that
were provided during performance of this task to the Federal Government at the
end of the task order or upon the Federal Government's request.
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13. TRAVELIODC. Travel and materials are not anticipated during the
performance of this task order.

14.REPORTS. The contractor shall provide the following deliverables and
reports.

e The contractor shall inform the Client Representative (CR) and Program
Manager (PM) in writing of the actual task starting date on or before the
starting date.

e The contractor shall bring problems or potential problems affecting
performance to the attention of the CR and PM as soon as possible. All
verbal reports shall be followed up with written reports within 5 working
days.

e The contractor shall notify the CR and PM when 75% of the amount of
the task has been expended.

15. METHOD OF AWARD. Award for this task will be based on the offeror who
provides the "best value" to the Government. The Government anticipates
awarding a task order to the offeror whose proposal is the most advantageous to
the Government, price and other factors considered. All evaluation factors other
than price, when combined, are significantly more important than price. As
proposals become more equal in their technical merit, the total cost becomes
more important. Proposals will be evaluated based on the following technical
evaluation factors which are listed in descending order of importance:

Past Experience:

A. Describe 3 projects in the last 3-years on similar work described in this
SOW. Provide duration of each project described.

B. Describe past experience where planning was supported for
enterprise hardware and software, and servers.

c . Describe past experience where planning was supported in the
configuration management of a large-scale multi-tiered computing center
and Human Resource applications.

D. Describe past experience where planning was supported in the facilities
environment of a large-scale multi-tiered computing center.

Technical Approach:

A. Describe your knowledge and understanding of the requirements as
outlined in the SOW.

B. Identify the methodology and analytical techniques the offeror will use
to fulfill the technical requirements if they are awarded this task order.
The technical approach should clearly describe the following:
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¢ An overview of the offeror's methodology guiding their performance of
the technical requirements identified in the SOW, and a general
description of how their technical approach will be applied to
accomplishing the requirements.

e The logical sequence of tasks that the offeror will perform to accomplish
the requirements. ldentify and describe the specific techniques and
steps that will be applied during the accomplishment of all tasks of this
project.

e Describe your qualifications and corporate capabilities
specifically related to the work required in the SOW.

e Current task requirements and your plan for transition.

Price Proposal:

The proposal must provide an annual amount for each year and include a
summary for the base year and the 1 year option. At the minimum, each
proposal will include price per unit of work and estimated number of Mylars to be
completed during the awarded performance period.

The Government reserves the right to award this task order without conducting
discussions.

Evaluation Criteria:

The following evaluation criteria below are listed in descending order of
importance:

Evaluation Area Evaluation Factors
Past Relevancy to scope, size and duration to
Performance/Experience | the requirement.
Feasibility, practicability and appropriateness
in accomplishing requirement.
_ Evaluated to determine that they are fair
Price and reasonable.

Technical approach

Non-price factors (past performance/experience and technical approach) when
combined are significantly more important than price. Non-price factors will be
evaluated first, then price. The award will be to the offeror that provides "best
value" to the government.

Past performance/experience and technical approach will be evaluated to
determine adequacy/compliance and prices will be evaluated to determine that
they are fair and reasonable.

In determining the best value, each of the evaluation criteria will be applied to

each proposal received, to evaluate how well each proposal addresses the
requirements in the statement of work.
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16. PROPOSAL SUBMISSION. The Government will request proposals for this
task utilizing the IT Solutions Shop (ITSS) http://it-solutions.gsa Web-Based
Order Processing System.

The Contractor shall submit a written cost and technical proposal for
consideration before the due date and time for this Request For Proposal (RFP).
The contractor shall submit these proposals electronically utilizing the ITSS
system.

17. PROCEDURES FOR PAYMENT. Billing and payment shall be
accomplished in accordance with the contract. The contractor shall have the
invoice certified by the CR. The contractor's invoice will be for one month for
services performed in the previous month. The contractor may invoice only for
services ordered by GSA and actually used in direct support of the client
representative's project; for this task, contractor services ordered are number of
Mylars converted, rate per Mylar and the calculated total invoiced. Invoices
submitted for payment must be accompanied by a copy of the government's
document(s) (i.e. DD250 or similar form) accepting the covered services. A
copy of the invoice will be attached to the task in ITSS along with the Monthly
Progress Report. Failure to comply with the procedures outlined above
may result in your payment being delayed.

18. SECTION 508 COMPLIANCE. All electronic and information technology
(EIT) procured through this Statement of Work/Bill of Materials and any resulting
contract, task order, delivery order, or purchase order must meet the applicable
accessibility standards at 36CFR 1194, unless an agency exception to this
requirement exists. 36 CFR 1194 implements Section 508 of the Rehabilitation
Act of 1973, as amended, and is viewable at http://www.section508.gov/. The
contractor shall indicate for each line item in the schedule whether each product
or service is compliant or noncompliant with the accessibility standards at 36
CFR 1194. Further, the proposal must indicate where full details or compliance
can be found (e.g., vendor's website or other exact location).

19. CLAUSES:

FAR 52.217-8 Option to Extend Services (Nov 1999).

(a) The Government may require continued performance of any services within
the limits and at the rates specified in the contract. These rates may be adjusted
only as a result of revisions to prevailing labor rates provided by the Secretary of
Labor. The option provision may be exercised more than once, but the total
extension of performance hereunder shall not exceed 6 months. The Contracting
Officer may exercise the option by written notice to Contractor within 10 days.
(End of Clause)

FAR 52.217-9 -- Option to Extend the Term of the Contract (Mar 2000)
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(&) The Government may extend the term of this contract by written notice
to the Contractor within 10 days; provided, that the Government gives the
Contractor a preliminary written notice of its intent to extend at least 10 days
before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall
be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options
under this clause, shall not exceed 2 years, 6 months. (End of Clause)

Section 508: Section 508 compliance, if applicable, must be included in all
requirements documents delivered under this contract by including a provision in
the SOW substantially the same as the provision in this solicitation, unless an
agency exception to this requirement exists. 36 CFR 1194 implements Section
508 of the Rehabilitation Act of 1973, as amended, and is viewable at
http://www.section508.gov/.

HSPD-12:

(2)HOMELAND SECURITY PRESIDENTIAL DIRECTIVE-12(HSPD-12): 52.204-
9 Personal Identity Verification of Contractor Personnel (NOV 2006). The
Contractor shall comply with agency personal identity verification procedures
identified in the contract that implement Homeland Security Presidential
Directive-12 (HSPD-12), Office of Management and Budget (OMB) guidance M-
05-24, and Federal Information Processing Standards Publication (FIPS PUB)
Number 201.

Homeland Security Presidential Directive 12 (HSPD-12) was issued to implement
the policy of the United States to enhance security, increase Government
efficiency, reduce identity fraud, and protect personal privacy by establishing a
mandatory, Government-wide standard for secure and reliable forms of
identification issued by the Federal Government to its employees and
Contractors (including Contractor employees). Under this directive, the heads of
executive departments and agencies are required to implement programs to
ensure that identification issued by their departments and agencies to Federal
employees and Contractors meets the Standard. This policy can be found at the
following website: http://www.whitehouse.gov/news/releases/2004/08/20040827-
8.html .

In performance of services under this task, Contractor shall insure all its
personnel who require physical access to Federally controlled facilities and
access to Federally controlled information systems have been issued
identification in compliance with HSPD-12 policy. In their proposals, offerors
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shall confirm they will comply with the government client's identification
procedure that is implementing HSPD-12 policy.

The Security/ldentification point of contact for the client agency that is
responsible for implementing their HSPD-12 compliant policy is:

POC-

558 CBSS/GBHBA
3001 Staff Drive, Ste AB82A
Tinker AFB, OK 73145

Office: (405) 7°
Fax: (405)
Email: - f— —" " er.af.mil

All cost associated shall be borne by the contractor.

FEDERAL INFORMATION SECURITY MANAGEMENT ACT (FISMA) OF 2002
COMPLIANCE:

The Information Technology security provisions of the Federal Information Security
Management Act of 2002, (Title Il of the E-Government Act of 2002) have been
implemented and can be found at http://iase.disa.mil/fisma/index,html. The point of
contract information regarding FISMA is:

POC-

558 CBSS/GBHBA
3001 Staff Drive, Ste AB82A
Tinker AFB, OK 73145

Office: (405) "
Fax: (405) —
Email:

OTHER DIRECT COSTS (ODCs) AND TEAMING.

Purchases exceeding $3,000.00 that are not covered by a contractor's schedule or
their team members' schedule, need to be purchased by GSA unless otherwise
determined by the GSA Contracting Officer.

To provide for possible ODC purchases under this task order, the Government
is asking for Contractor Teaming Arrangement(s) with other Schedule
contractor(s). At this time, all items that may be required under this task order
are unknown. As they are identified during the period of performance for this
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task and the teaming arrangements already established can not provide the
items, it is the responsibility of the ‘prime' contractor of this task order to form the
necessary teaming arrangements to obtain those items.

All teaming arrangements established prior to proposal submission should be
submitted with the proposal for review by the Government. Any teaming
arrangements established during the performance of the task order must be
provided to the GSA Representative for their files within 15 days after the
agreement has been established. A modification will then be issued to the task
order to include the teaming arrangement(s). All purchases will remain the
property of the Government.

Any Contractor Teaming Arrangements established under this task order
should designate all team members, their corresponding GSA Schedule contract
numbers and describe the tasks to be performed by each team member, along
with associated proposed prices (e.g., unit prices, labor categories and rates).

The team lead responsibilities for any established teaming arrangements must
remain with the 'prime' awardee under this task order. However, each team
member is held accountable under the terms and conditions of its contract for
any problems identified.

The Contractor Must Submit A Request for Each Purchase: In accordance with
FAR 8.401(d)(2), the 'prime' contractor or lead teaming partner must submit a
‘request for purchase' preferably by electronic mail, to the GSA Contracting
Officer to obtain approval on each purchase made for Other Direct Costs (ODC)
such as equipment, software, etc. (does not include travel) utilizing teaming
arrangements.

As a part of the email request, the contractor will submit the proposed purchase
price for each item along with teaming partner's name and Schedule contract
number. The contractor will also provide two other Schedule contract price
comparisons for all of the items to be purchased. If there are no other Schedule
contractors that provide the items off of Schedule, then the 'prime' contractor
should provide other vendor pricing for comparison, such as from other contracts
or open market pricing. Ensure the source of the pricing is identified to assist the
Contracting Officer in determining price reasonableness.

Open Market ODC: For any open market items over $3,000.00 that are
required by the client agency any time during the performance of the task
order, the GSA Contracting Officer/ITR must be notified immediately so the
purchase can be made by GSA.

Invoice requirements in a Contractor Teaming Arrangement: GSA requires that
a single invoice be submitted by the 'prime’ contractor for all team members. The
invoice must indicate each team member's GSA Schedule contract number,
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the applicable services/products provided, and the corresponding dollar value
attributable to that team member.

FAR 52.232-22 Limitation of Funds. Limitation of Funds (Apr 1984)

(&) The parties estimate that performance of this contract will not cost the
Government more than (1) the estimated cost specified in the Schedule or, (2) if
this is a cost-sharing contract, the Government's share of the estimated cost
specified in the Schedule. The Contractor agrees to use its best efforts to
perform the work specified in the Schedule and all obligations under this contract
within the estimated cost, which, if this is a cost-sharing contract, includes both
the Government's and the Contractor's share of the cost.

(b) The Schedule specifies the amount presently available for payment by the
Government and allotted to this contract, the items covered, the Government's
share of the cost if this is a cost-sharing contract, and the period of performance
it is estimated the allotted amount will cover. The parties contemplate that the
Government will allot additional funds incrementally to the contract up to the full
estimated cost to the Government specified in the Schedule, exclusive of any
fee. The Contractor agrees to perform, or have performed, work on the contract
up to the point at which the total amount paid and payable by the Government
under the contract approximates but does not exceed the total amount actually
allotted by the Government to the contract.

(c) The Contractor shall notify the Contracting Officer in writing whenever it has
reason to believe that the costs it expects to incur under this contract in the next
60 days, when added to all costs previously incurred, will exceed 75 percent of
(1) the total amount so far allotted to the contract by the Government or, (2) if
this is a cost-sharing contract, the amount then allotted to the contract by the
Government plus the Contractor's corresponding share. The notice shall state
the estimated amount of additional funds required to continue performance for
the period specified in the Schedule.

(d) Sixty days before the end of the period specified in the Schedule, the
Contractor shall notify the Contracting Officer in writing of the estimated amount
of additional funds, if any, required to continue timely performance under the
contract or for any further period specified in the Schedule or otherwise agreed
upon, and when the funds will be required.

(e) If, after notification, additional funds are not allotted by the end of the period
specified in the Schedule or another agreed-upon date, upon the Contractor's
written request the Contracting Officer will terminate this contract on that date in
accordance with the provisions of the Termination clause of this contract. If the
Contractor estimates that the funds available will allow it to continue to discharge
its obligations beyond that date, it may specify a later date in its request, and the
Contracting Officer may terminate this contract on that later date.
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(f) Except as required by other provisions of this contract, specifically citing and
stated to be an exception to this clause—

(1) The Government is not obligated to reimburse the Contractor for costs
incurred in excess of the total amount allotted by the Government to this contract;
and

(2) The Contractor is not obligated to continue performance under this
contract (including actions under the Termination clause of this contract) or
otherwise incur costs in excess of-

(i) The amount then allotted to the contract by the Government or;

(if) If this is a cost-sharing contract, the amount then allotted by the Government
to the contract plus the Contractor's corresponding share, until the Contracting
Officer notifies the Contractor in writing that the amount allotted by the
Government has been increased and specifies an increased amount, which shall
then constitute the total amount allotted by the Government to this contract.

(g) The estimated cost shall be increased to the extent that (1) the amount
allotted by the Government or, (2) if this is a cost-sharing contract, the amount
then allotted by the Government to the contract plus the Contractor's
corresponding share, exceeds the estimated cost specified in the Schedule. If
this is a cost-sharing contract, the increase shall be allocated in accordance with
the formula specified in the Schedule.

(h) No notice, communication, or representation in any form other than that
specified in paragraph (f)(2) of this clause, or from any person other than the
Contracting Officer, shall affect the amount allotted by the Government to this
contract. In the absence of the specified notice, the Government is not obligated
to reimburse the Contractor for any costs in excess of the total amount allotted by
the Government to this contract, whether incurred during the course of the
contract or as a result of termination.

(i) When and to the extent that the amount allotted by the Government to the
contract is increased, any costs the Contractor incurs before the increase that
are in excess of—

(1) The amount previously allotted by the Government or;

(2) If this is a cost-sharing contract, the amount previously allotted by the
Government to the contract plus the Contractor's corresponding share, shall be
allowable to the same extent as if incurred afterward, unless the Contracting
Officer issues a termination or other notice and directs that the increase is solely
to cover termination or other specified expenses.

()) Change orders shall not be considered an authorization to exceed the amount
allotted by the Government specified in the Schedule, unless they contain a
statement increasing the amount allotted.

(k) Nothing in this clause shall affect the right of the Government to terminate this
contract. If this contract is terminated, the Government and the Contractor shall
negotiate an equitable distribution of all property produced or purchased under
the contract, based upon the share of costs incurred by each.
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() If the Government does not allot sufficient funds to allow completion of the
work, the Contractor is entitled to a percentage of the fee specified in the
Schedule equaling the percentage of completion of the work contemplated by
this contract. (End of clause)

7.0 Any questions regarding this solicitation shall be submitted to Karen Nelson,
GSA Contracting Officer, via karen.nelson@gsa.gov or fax (817) 978-0122 no
later than September 7, 2007. Questions will only be accepted in writing
through email or fax.
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Appendix A: Monthly Progress Reports:

This is an example and may be changed to accommodate performance for

this task order.

1 0 Task Information

1.1 GSA contract number and project number. 1.2

GSA PM assigned

1.3 Accounting Control Transaction (ACT) number and reporting
period.

14

Client agency and location

1.5 Brief task description

2 0 Reporting Period Information

2.1

Identify number of Mylars not started, in process, completed for the

month being invoiced.

2.2 The portion of the report described above must contain the following
statement: "I certify to the best of my knowledge and belief that the
above information is correct.” Signature and date of the (Contractor)
Program Manager or his/her designee directly following this
statement.

2 . 3 A narrative review of work accomplished during the reporting
period and significant events.

2 4

2 5

Deliverable process.

Problem areas.

Anticipated activity for the next reporting period.
Description of any travel or unique services provided.

Other relative information as necessary.
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Appendix B: Quality Assurance Surveillance Plan

QUALITY ASSURANCE SURVEILLANCE PLAN MATRIX

Required Performance Method of Acceptable Quality
Services Standard Surveillance Level/Incentives
Client
Representative 0 instances of
Perform Mylar SOWS. 2 or designated illegible/inaccurate
Digitization ' alternate will digital images.
inspect a Return for rework.
random sample
Client
Representative 0 instances of
Perform Mylar SOW5. 3 monitors and illegible/inaccurate
Precision Plot ' provides plots. Exact plots
feedback to critical.
PM and CO.
Client
Representative | Restore Mylar as
Perform Mylar SOW 5. 4 monitors timely, | required to original

Restoration

compliant and
accurate
submission.

condition prior to
digitization.
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