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Please remove this page after reviewing 
Remove this Section when finished with Performance Work 
Statement (PWS) 
 

NOTES TO SPECIFICATION WRITER 
 

General Instructions: 
The specifications listed constitute the standard for Operations and Maintenance services 
(O&M) for all PBS facilities.  Regions shall not reduce specification provisions, but shall 
incorporate building specific requirements or adjustments as required.  Regions are 
encouraged to aggregate the services in the national specification across multiple building 
locations to help further reduce their Contract costs.  The region shall conduct a 
comparative analysis of the requirements required in the specification to determine those 
benefits through “economies of scale” and the best approach for successful 
implementation.  Additionally, the document has been designed to be flexible and includes 
editor’s notes in blue and contained within square brackets “[[[ ]]]” to clarify the intent in 
these sections. 

  
Functional Guidelines: 
● Each section and subsection has a specific numbering system; if your 

building does not require a certain subsection, you must keep the 
subsection numbering header in the specification, but mark it reserved. 

● Add regional-specific information and additional requirements.  
● Do not insert page numbering until you have completed the scope to avoid 

confusion. 
● Delete all blue editor’s notes and paragraphs when the specifications are 

finalized. 
● Some exhibits are intended for editor and shall be deleted before sending to 

the Contractor.  Exhibits 1 through 4 are to be submitted along with the 
PBSW.  Exhibit 5 is for the CO or designee, and Facility Manager.  Exhibit 6 
is to be included in SMART buildings running GSAlink technology. 

● Be sure to complete the Building Information Sheet (See Exhibit 1) for each 
building that is covered under the Contract. 

● Contractor prices are to include labor, equipment, tools, supplies, 
supervision, management, and subcontracted services, except as set forth 
as Government-furnished, and otherwise to perform and provide the work 
described in the PWS. 

● Tenants that delay Contractor access to the space they occupy shall 
reimburse GSA for the cost of delay.  The CO or their designee shall 
specify in the contract what constitutes timely access to tenant’s space. 

● Prior to sending out the specifications for Contractor’s bid, check with the 
tenant’s occupancy agreement or reach out to the appropriate tenant 
representative(s) to ensure the PWS meets the tenant’s services 
requirements.  Tenant requirements that exceed the standard services are 
reimbursable to GSA.  
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Change log: 
1. Added green roof language to para. C.6.7.1.1 includes a deliverable. 
2. Added espc /uesc language to several para’s and definitions Highlighted in Yellow 
3. Added PV/EVSE in para. C.6.16. Includes a deliverable on C.16.4. 
4. NCMMS meter reading and creating job plans made mandatory. Large building 

options changed from 500K SF to 1MM SF, para. C.1.9.2. 
5. Optional NCMMS meter creation and reading para. C.5.6.3, has deliverable. 
6. Refrigerant language to match HFC with HCFC C.5.2.2 
7. Changed QCP to include data collection and analysis sect 1.3. Has deliverable. 
8. C.1.2.5.a.  
9. Added requirement that non-vetted long-term employees NOT be allowed to work 

until an initial favorable adjudication is received. 
10. C.1.8 added time constraint to Proficiency Plan due within three monthly report 

cycles. Changed “They” to “The Contractor” shall ensure… (3rd sentence)  
11. C.1.2.8.3 Added “annually” to the reporting requirement 
12. Unfired pressure vessel inspections per NBIC vice annually. 
13. C.5.5.8 PBS 1000.1A Asbestos Management Desk Guide. Asbestos Surveillance, 

O&M Plan 
14. C.2.11 Added definition BMC 
15. C.2.12 Added definition Building recovery plan 
16. C.1.2.6 Added C.1.9 and C.5.8 to description 
17. C.1.2.7.5 Added qualifications of BAS Technician 
18. C.3.5 Added “while contractor is on site” to first sentence. Added Remote 

access…” to bottom of paragraph. 
19. C.5.6.3 Added requirement for an Energy and water Conservation plan option. 

Contains timed deliverable. 
20. C.5.7.1 Removed mention of BAS and added water to last sentence 
21. C.5.7.2 Removed “ION Enterprize…” 
22. C.5.8.1 Added water to and rewrote first two sentences 
23. C.5.8.1 Rewrote last sentence to include develop building recovery plan 
24. C.5.8.2 Added reporting requirements when SOO is inefficient. Better defined 

onsite and subcontractable technician requirements. 
25. C.5.8.3.1 Removed the requirement to purchase software maintenance 

contracts. 
26. C.6.8.1 Added note to spec writer 
27. C.6.8.1 Changed “requirements lighting” to “lighting of unmounted/ affixed 

furniture.” 
28. C.6.14 Changed perimeter to physical, added GSA owned, added replacing non-

metallic control arms. 
29. C.6.2.4 Changed to nullify any NBIC exemption for federal boilers 
30. C.5.5.2 Included requirements from PBS Refrigerant SOP of March 2022 
31. C.6.4.3 Added Chiller maintenance plan deliverable 60 days from contract start. 
32. C.6.3 Added MERV ratings requirements. 
33. C.1.9.1, System of Record Statement,  
34. C.6.1 maintenance job plans, assets and associated links for proper pm coverage. 
35. C.6.3.3 Filter changes will be linked to the appropriate equipment asset, merv 

ratings in the asset record,  
36. C.6.3.4 D/P gage max readings per OEM,  
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37. C.6.3.6 Filter MERV ratings will be reported in the materials section of the actuals 
tab on filter change work orders. 

38. 3/6/2025 Changes to remove NICET and include other authorities for 
determining suitability, Remove P100 and replace with interim guidance. 
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Section 1 General Contract Requirements 
C.1.0 GENERAL 
This is a Performance Work Statement (PWS) for Facilities Engineering: Operations, 
Maintenance, and Related Services defined under the scope of this contract.  This PWS describes 
the minimum requirements of the U.S. General Services Administration (GSA) and acceptable 
outcomes to be performed by the Operations and Maintenance Contractor (known from here on 
as Contractor).  All, or part of, the successful offeror’s various required maintenance and 
management plans shall be incorporated into the contract. 

GSA seeks to establish a partnering relationship with the Contractor to accomplish the program 
objectives in this contract.  The objective of the partnering process is to provide an effective 
problem-finding/problem-solving management team composed of personnel from both parties, 
thus creating a single culture with one set of goals and objectives.  Partnering requires that both 
parties recognize and address those opportunities and challenges that shall be confronted to help 
maintain the health of the Contractor/GSA relationship.  The relationship is based on trust, 
dedication to common goals, and an understanding of each other's individual expectations and 
values.  The team shall consider utilizing a facility engineering and systems thinking approach to 
provide solutions from a global perspective.  The outcome of this initiative is for GSA to leverage 
Contractor expertise to assist GSA in accomplishing these goals and objectives.  

GSA intends to purchase Contractor provided technical and managerial expertise to assist in the 
holistic management of assets over the long term.  This program strategy has taken the name 
“facilities engineering” and has proven to be a successful model resulting in efficient and effective 
management of assets while maintaining a lower overall cost of operations.  The facilities 
engineering model is dependent upon an effective partnership with a highly skilled Contractor 
whose objectives are based on mutual understanding of the stated requirements and objectives.  
A higher level of effective communication between the Government and Contractor is essential 
for partnering and for this performance-based service contract to succeed, whereas the success 
of this contract is shared between the Government and the Contractor.  More emphasis is placed 
on the Contractor’s self-management of quality, not the usual inspection by Government 
inspectors, although that is a part of this contract as well.  All parties shall act proactively to reduce 
service cost.  

To establish a standard of facilities engineering practices, thought processes and problem solving 
throughout the model, GSA established a program philosophy rooted in “systems thinking” 
whereby the means and methods for providing building operations and maintenance are 
established through investigations, metrics, and feedback loops, and by establishing a partnership 
between the Government and Contractor to achieve joint performance objectives.  The goal of 
applying systems thinking to facility management is to see that every action or decision in 
operating, maintaining, and retrofitting a building shall result in an impact (financial, environmental 
or, human resource, or any combination thereof), and to evaluate the “full circle” implications.  
Long term application of systems thinking throughout GSA has resulted in both Contractor and 
Government joint command of short-term and long-term cohesive management of real property 
assets.   
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GSA is committed to Federal leadership in the design, construction, and operation of high-
performance and sustainable buildings.  A major element of this strategy is the implementation of 
common strategies for operating and maintaining buildings.  As a result, this contract requires the 
Contractor to participate and partner with the Government in the initiative of obtaining high 
performance and sustainable operations, inclusive of initiatives to conserve energy and water 
consumption, recycling programs, meeting or exceeding specific environmental, regulatory, or 
performance standards, and the utilization of green products and services.  The following sections 
detail the GSA minimum requirements and acceptable outcomes.  The Contractor shall closely 
monitor all aspects of the work, identify deficiencies and implement corrective action, without 
reliance on Government oversight.  

To the extent possible and consistent with EO 13788, the Contractor shall maximize the use of 
goods, products and materials that are produced in the United States. 

C.1.1 Scope of Work 
The Contractor shall provide management, supervision, labor, materials, equipment, and supplies 
(shipping & handling) and shall be responsible for the efficient, effective, economical, and 
satisfactory operation, scheduled and unscheduled maintenance, repair of equipment and 
systems, including vertical transportation and all related systems/ services located within the 
property line of the following locations:   

[[[Note to Spec Writer:  Remove reference to vertical transportation systems if your region 
has a separate contract for vertical transportation systems.  Also make changes in sub 
section 6.12.]]] 
[[[Note to Spec Writer:  Include if LPOE contract: adjacent buildings such as adjacent Land 
Port of Entry (LPOE) but under special Memorandum of Understanding/Memorandum of 
Agreement (MOU/MOA) between GSA and cooperating partners or bridge owner 
proponents and facilities residing off of GSA property, LPOE outbound canopies that are 
in use by supporting agencies. ]]] 
(List locations: Building Number, Building Name, and Building Address) 

Additional services may be ordered at the discretion of GSA for work relating to the operations, 
maintenance and repair or upgrade of the facilities listed above, but not covered in the basic 
services of the contract.  Government furnished items are specifically excluded in this contract, 
except as specified in Section 3. 

[[[Note to Spec Writer: Include if any of the locations covered by this solicitation have an 
active ESPC or UESC: “Locations X, Y, and Z have an active Energy Savings Performance 
Contract (ESPC) or Utility Energy Service Contract (UESC). The contractor shall operate 
and maintain these locations in compliance with the ESPC/UESC to ensure to the greatest 
extent possible that energy savings targets are satisfied or exceeded.” ]]] 
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C.1.1.1 Discrepancy in the Specifications 
In any cases of discrepancy in the specifications, the matter shall be immediately submitted to 
the Contracting Officer (CO).  The decision of the CO as to the proper interpretation of the 
specifications shall be final in accordance with the Disputes Clause of this Contract.   

C.1.2 Personnel  
[[[Note to Spec Writer:  If an SLA is in place, insert*** “and conditions are maintained to 
meet service level agreements per this contract and avoid any disruption”]]] 

The Contractor shall adhere to the submitted staffing plan and subcontracting plan that was 
submitted prior to award as part of the Bid proposal.  Contractor shall submit 
staffing/subcontractor plan that provides sufficient numbers of staff at the various levels of 
expertise to ensure all scheduled and unscheduled services are performed and conditions are 
maintained to avoid any disruption to the tenant***.  Any changes to the proposed staffing levels, 
qualifications of proposed staff or key personnel, or the areas of expertise or disciplines of the 
proposed staff shall be submitted for review and approval from the CO or their designee. 

C.1.2.1 Contractor Key Personnel  
[[[Note to Spec Writer:  For small contracts that do not require a full time onsite staff, 
modify this requirement]]] 

The Contractor shall designate a Contract Project Manager in writing and provide the name and 
contact information to the CO.  The Contract Project Manager is considered essential to the work 
being performed under this Contract.  Before removing, replacing, or diverting the Contract 
Project Manager, the Contractor shall (1) notify the CO two weeks in advance and (2) submit 
justification (including proposed substitutions) in sufficient detail to permit evaluation of the impact 
on this Contract. 

[[[Note to Spec Writer: For Union labor use Union terms, example Chief Engineer titles.]]] 

The Contract Project Manager shall possess at least five years of recent (within the past seven 
years) experience in the management and supervision of building mechanical operations and 
maintenance for buildings of the approximate size, complexity and characteristics of the buildings 
to be covered by this Contract.  A detailed resume shall be submitted to the CO or their designee 
for approval prior to the assignment of the project manager to the Contract.  Both new and 
replacement project managers shall meet these qualification standards.  Minimally, the resume 
shall contain: 

a. The full name of the proposed project manager. 
b. A detailed description of the proposed project manager’s employment history for the 

previous five years.  The names and addresses of the companies for whom the proposed 
project manager worked for the past five years, along with the names and telephone 
numbers of the immediate supervisors. 
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C.1.2.2 Authority   
The Contract Project Manager shall have complete authority to act for the Contractor in every 
detail during the term of the Contract and shall have the authority to exercise financial 
expenditures and controls, accept notices of deductions, inspection reports and all other 
correspondence on behalf of the Contractor.  This Contract requires onsite managerial 
supervision.  The Contractor can fulfill this requirement by having the Contract Project Manager 
located onsite or having an additional onsite Supervisor.  If the Contractor decides that the 
requirement is to be filled with an onsite supervisor, the above requirements for Contract Project 
Manager shall be the same.  

C.1.2.3 Communication Equipment 
The Contractor shall provide key operational personnel (Managers, Supervisors, and Mechanical 
Engineers, Mechanical Supervisors, Operating Engineers, Heating, Ventilation and Air 
Conditioning (HVAC) Mechanics) with portable electronic means to communicate with GSA for all 
work covered under this Contract (Work Orders, emergencies, status of projects).  [[[Note to 
Spec writer: No time limit is given for providing contact information. Regions may require 
that; “Contact information be provided to the CO within ?? (recommend 5) days.” After the 
next sentence.]]] Outside of normal working hours, the Contractor shall maintain some 
designated form of communication with on-call staff to allow the CO or their designee to contact 
such on-call staff at any time for emergency response.  Electronic communication methods are 
the following: 

● Phone/Emails/Text messaging smartphone or tablet devices.  The Contractor is 
responsible for all initial and monthly costs associated with the device(s).  In areas where 
cellular service is unavailable, or unreliable, special exceptions shall be made by the CO 
or designee on a case-by-case basis.  Such devices shall be on the list of GSA- approved 
devices and are to be processed through GSA’s procedures for remote mobile 
management.  This shall allow for mobile access to GSA email, the National Computerized 
Maintenance Management System (NCMMS) mobile environment and Building 
Automation Systems (BAS) alarms.  The process for this and the list of currently approved 
devices is available upon request.  Contractor personnel under this Contract must obtain 
and maintain an official GSA ENT account (this is your enterprise account for signing into 
systems administered by GSA) and monitor their GSA email account for all notifications.  

● Fax. Receiving and sending faxes is acceptable as a secondary communication method 
for locations that have problems with wireless device signal strength.  However, delaying 
faxes because of combined usage of voice and fax on the same line is not acceptable. 
 

C.1.2.3.1 CIO 2100 IT Security Policy 

The Contractor shall ensure compliance with GSA Order CIO 2100.1M.  Contractor core 
personnel under this Contract must obtain an official GSA email account.  Employees must have 
clearance before they shall access GSA email, NCMMS, or other Government systems. The GSA 
Order CIO 2100 prohibits an employee or Contractor supporting GSA from creating or sending 
information using a non-official GSA electronic messaging account (i.e., company or personal 
email account).  The Contractor shall ensure compliance with the Department of Homeland 
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Security ICS-CERT cyber security guidance and recommendations.  Guidance can be found at 
the web site in document titled “Web Links” at:  Operations and Maintenance Specification 

C.1.2.4 Language 
On-site personnel and the Contractor’s Point of Contact (POC) for GSA need to be proficient in 
English, and must be able to read, write, speak, and understand English. 

C.1.2.5 Employee Suitability  
[[[Note to Spec Writer:  Include any local/building/tenant requirements that could be more 
stringent or different]]] 

The GSAR 552.237-71 Qualifications of Employees (1989) clause shall be followed at all times 
during the performance of this Contract. 

a. All Contract employees requiring routine unescorted access to federally controlled facilities 
or information systems, or both, for more than six months (Regular Employees) shall be 
required to undergo a suitability determination before a personal identification verification 
(PIV) card is issued. After the request for suitability determination is sent to the determining 
authority, requested personnel may not enter the facility for work associated with the 
contract. They may enter to attend training or indoctrination activities only. After their initial 
favorable suitability determination is received, Contractor personnel may enter for work 
and shall comply with normal facility access control procedures, including recording 
presence, temporary badging, and escorted entry, as applicable. When a favorable final 
suitability determination is received and PIV card issued, entry will allowed by presenting 
the PIV card. 

b. Failure of a Regular Employee to receive a favorable suitability determination shall be 
cause for removal of the employee from the work site and from other work in connection 
with the Contract. 

c. Contract employees working less than six months (Temporary Employees) shall, at the 
Government's option, be required to undergo a lesser form of suitability determination.  
Prior to the time that an identification card is issued, if at all, such Temporary Employees 
shall be required to comply with normal facility access control procedures, including 
recording presence, temporary badge, and escorted entry, as applicable. 

d. The Government, at its sole discretion, may grant temporary suitability determinations to 
Regular or Temporary Employees.  However, the granting of a temporary suitability 
determination to any such employee shall not be considered as assurance that a favorable 
suitability determination shall follow. 

e. The CO or designee shall provide the Contractor with the required clearance procedures 
for obtaining necessary clearances.  The Contractor shall comply with these clearance 
procedures.  

f. The Contractor shall be responsible for planning and scheduling its work in such a manner 
as to account for facility access issues.  Difficulties encountered by the Contractor in 
gaining access to facilities by its employees and subcontractors shall not be an excuse for 
any lack of Contractor performance under the Contract. 

https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
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C.1.2.6 Employee Technical Qualifications 
Employees or subcontractors performing Contract work involving the operation, maintenance or 
repair, inspection, or testing of any piece of equipment or system shall be trained and possess 
the knowledge, experience and skills pertinent to the equipment or system as demonstrated by a 
current training certificate from an equipment manufacturer or a certificate by an organization 
acceptable to the CO.  Contractor personnel shall have proficiency in NCMMS sufficient for “Use 
of NCMMS” as described in C.1.9 and this subsection.   

All personnel under the team leader or sub-contractor personnel shall have the experience and 
skill set knowledge as described in the Service Contract Act (SCA) Directory of Occupations, Fifth 
Edition or later.  For example, HVAC mechanics need to be as proficient as dictated by the 23410 
and 23411 series and general maintenance mechanic shall be as proficient as dictated by the 
23370 series.  

Contractor personnel or sub-contactor personnel performing contract work involving the 
inspection, testing, and preventive maintenance or repair of Building Automation 
Systems shall have the skills sufficient for operating the building as described in section 
C.5.8 of this document.  

Contractor personnel or sub-contactor personnel performing contract work involving the 
inspection, testing, and preventive maintenance or repair of fire protection and life 
safety systems and equipment must meet the minimum qualification requirements 
described in sections C.1.2.7.1, C.1.2.7.2, and C.1.2.7.3. 

C.1.2.7 Certifications, Licensures, and Registrations 

All certifications, licensures, and registrations for Contractor personnel  or sub-contactor 
personnel shall be entered into NCMMS. The Contractor shall provide to the CO or their designee 
documentation of the certificates of training, licenses, and permits for all new personnel  not later 
than seven business days prior to that person beginning work under the terms of this Contract.  
The Contractor shall ensure that all certificates of training, licenses, and registrations are current 
and valid and are loaded in NCMMS. The Contractor shall ensure that all permits and bonds 
are current and valid and are loaded in NCMMS. 

C.1.2.7.1 Qualifications of Fire Alarm System and Emergency Communication System 
Field Technicians and Inspectors  
 
 
The Contractor shall submit for each field technician and inspector performing contract 
work involving the inspection, testing, and maintenance or repair of fire alarm systems 
and emergency communication systems the following documentation to demonstrate a 
minimum level of technical competency in their area of expertise to the CO or designee 
for review and approval: 

● A current certification (include name, certification number and expiration date) 
from a nationally recognized certification organization, having a  certification 
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program involving the inspection, testing, and maintenance of fire alarm systems 
and emergency communications systems, and 

○ If applicable, field technicians modifying the programming software of the 
fire alarm system shall also be factory trained and certified by the system 
manufacturer for the specific type and brand of fire alarm system being 
serviced. Include the factory trained certification number and expiration 
date for each specific manufacturer’s equipment for each technician 
responsible for performing programming of the fire alarm system.  

● All current training certificates (include name, certification number and expiration 
date) for inspecting, testing, and maintaining a fire alarm system or emergency 
communication system for a specific brand or model from a manufacturer or  
any current registrations, licensures or certifications (include name, certification 
number and expiration date) through state or local authority where the contract 
work is being performed. 

 
 
 
 
 

C.1.2.7.2 Qualifications of Water-Based Fire Suppression System Field Technicians and 
Inspectors  
 
The Contractor shall submit for each field technician and inspector performing contract 
work involving the inspection, testing, and maintenance or repair of water-based fire 
protection systems the following documentation to demonstrate a minimum level of 
technical competency in their area of expertise to the CO or designee for review and 
approval: 

● A current certification (include name, certification number and expiration date) 
from a nationally recognized certification organization, having a  certification 
program involving the inspection, testing, and maintenance of water-based fire 
protection systems, and 

● All current training certificates (include name, certification number and expiration 
date) for inspecting, testing, and maintaining a water-based fire protection 
system for a specific brand or model from a manufacturer or  
any current registrations, licensures or certifications (include name, certification 
number and expiration date) through state or local authority where the contract 
work is being performed. 
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C.1.2.7.3 Qualifications of Field Technicians  and Inspectors for All Other Fire 
Protection and Life Safety Systems and Equipment 

 
[[[Note to Spec Writer: Include these equipment types as needed and delete the rest [Dry 
Chemical Extinguishing System], [Wet Chemical Extinguishing System]; [Clean Agent 
Fire Extinguishing System]; [Halogenated Extinguishing System]; [Carbon Dioxide 
Extinguishing System]; [ Fire-Extinguishing Equipment for Cooking Operations];  
[Smoke Control]; [Fire Damper]; [Smoke Damper]; [Combination Fire/Smoke Damper]; 
[Fire-rated Door Assemblies]; [Smoke Door Assemblies]; [Portable Fire Extinguisher]; 
[Emergency and Standby Power Systems]; [Emergency Lighting Systems and 
Equipment]; [Exit Signage]; [Fire Resistance Rated Construction]; [Lightning 
Protection Systems]; [Carbon Monoxide Detection Systems] ]]] 
 

 
The Contractor shall submit for each field technician and inspector performing contract 
work involving the inspection, testing, and maintenance or repair of [Dry Chemical 
Extinguishing System], [Wet Chemical Extinguishing System]; [Clean Agent Fire 
Extinguishing System]; [Halogenated Extinguishing System]; [Carbon Dioxide 
Extinguishing System]; [ Fire-Extinguishing Equipment for Cooking Operations]; [Smoke 
Control System]; [Fire Damper]; [Smoke Damper]; [Combination Fire/Smoke Damper]; 
[Fire-rated Door Assemblies]; [Smoke Door Assemblies]; [Portable Fire Extinguisher]; 
[Emergency and Standby Power Systems]; [Emergency Lighting Systems and 
Equipment]; [Exit Signage]; [Fire Resistance Rated Construction]; [Lightning Protection 
Systems]; [Carbon Monoxide Detection Systems] the following documentation to 
demonstrate a minimum level of technical competency in their area of expertise to the 
CO or designee for review and approval: 

● All current training certificates (include name, certification number and expiration 
date) for inspecting, testing, and maintaining a fire alarm system or emergency 
communication system for a specific brand or model from a manufacturer or  
any current registrations, licensures or certifications (include name, certification 
number and expiration date) through state or local authority where the contract 
work is being performed. 
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C.1.2.7.4 Qualifications for Electrical Technician 
Technicians performing Sub-Contract work involving inspections, testing, and maintenance for 
the electrical switchgear shall meet the qualifications by the American National Standards 
Institute/International Electrical Testing Association ETT-2015, Standard for Certification of 
Electrical Testing Technicians or qualifications by the National Institute for Certification in 
Engineering Technologies (NICET) and hold at least a Level 3 certification. 
The Contractor shall provide documentation to the CO or designee on qualifications identified in 
this standard.  Certification can be obtained through; the ANSI/NETA Certification program or 
Electrical Testing Technician Certification Institute.  Guidance can be found at the web site in 
document titled “Web Links” at: Operations and Maintenance Specification 

Alternate certifications presenting evidence of equal or greater skills and qualification may be 
substituted; however, the burden to evidence the quality of such certification falls fully upon the 
vendor. 

C.1.2.7.5 Qualifications of a BAS Technician 
Personnel involved in the operation, adjustment and maintenance of all BAS, AMS, and EMS 
systems must be trained and qualified for the building specific control systems. The Contractor 
must provide to the CO or their designee documentation of the level of experience, including any 
certificates of training, for all employees who will be involved in this function. Technicians 
modifying AMS, BAS, and EMS systems must be factory trained and currently certified for the 
operating system, including software version, of the particular BAS and AMS systems and must 
provide documentation of this certification to the CO or designee. Technicians shall be familiar 
with the procedure for logging GSA IT Help Desk tickets and following up to ensure tickets are 
being worked by the assigned party. 

C.1.2.8 Employee Training 
The Contractor shall submit a training program to ensure employees working in a Federal building 
have the experience, knowledge, skills and abilities to perform the work required by this Contract. 
The training program will be submitted by 30 calendar days after the contract start date. The 
Contractor shall document training and provide documentation to the CO or designee.  

C.1.2.8.1 Asbestos Awareness Training 
[[[Note to Spec Writer: Include for buildings that contain asbestos or where it has been 
presumed.  If no asbestos could possibly be found in your facility, add ‘No buildings on 
this Contract contain asbestos”]]] 

The Contractor shall ensure that all employees, including replacement workers, receive asbestos 
training and refresher training in accordance with 40 C.F.R part 763 and 29 C.F.R. part 1910.  

https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
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The Contractor shall follow all instructions for each asbestos class job as outlined in 29 C.F.R. 
part 1910.  The training shall be conducted, at no additional expense to the Government, within 
60 calendar days of Contract start date.  The Contractor shall submit written certification to the 
CO or designee and record into NCMMS within five business days of the completion of training.   

C.1.2.8.2 Re-Tuning Training 
The Contractor shall ensure that all Mechanical Engineers, Mechanical Supervisors, Operating 
Engineers, HVAC Mechanics, and Control Technician employees, including replacement 
workers, receive Building Re-Tuning Training, (guidance can be found at the web site in document 
titled “Web Links” at: Operations and Maintenance Specification a five (5) to six (6) hour online 
course) and refresher training every two years.  The training shall be conducted, at no additional 
expense to the Government, within 60 calendar days of the Contract start date.  The Contractor 
shall submit written certification to the CO or designee within five (5) business days of the 
completion of training for each employee identified above. 

C.1.2.8.3 Education Requirements and Certifications  
[[[Note to Spec Writer:  For Union workers request Journeymen certifications.]]] 

All HVAC personnel designated to operate, maintain, or repair, or any combination of HVAC 
equipment or systems shall possess one or more of the following certifications: 

a. North American Technician Excellence (NATE) HVAC Service Technician Certification 
b. HVAC Excellence Professional Level Certification 
c. UA Star HVAC Mastery Certification 

 
All HVAC personnel designated, to operate, maintain, and or repair, or any combination of HVAC 
equipment or systems shall maintain a minimum of 16 hours of continuing education per year 
from either NATE, HVAC Excellence, or UA Star recognized provider program.   
The Contractor shall submit written certification annually to the CO or designee. 

C.1.2.8.4 NCMMS Training 
Contractor shall ensure that all staff using NCMMS complete Government provided new user 
training at a minimum. New user basic training curriculum, which takes approximately 6 hours, 
covers the following at a minimum: 

● Basic Navigation  
● Work Order Tracking  
● Asset Management  
● Preventive Maintenance  
● Reports  

Contractor shall identify and designate staff responsible for performing specific administrative 
tasks within NCMMS. In addition to NCMMS New User Training, designated staff shall complete 
NCMMS Contract Administration Training for Contractors which takes approximately 3 hours and 
covers the following at a minimum:  

● Account Management   

https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
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● People Records  
● Labor Records  
● Location Records  
● Preventive Maintenance Work Orders  
● Conduct Quality Control Inspections  
● Generate Monthly Progress Reports   
● Hazards and Precautions Management  

 
Training will be provided Choose One: In-person by Regional NCMMS support staff. via webinar 
by National NCMMS staff. or online on demand training. Contractor shall work with COR to 
schedule and facilitate training during the start-up phase of the contract. Contractor shall request 
new user training for replacement staff from COR. Training shall be completed at no additional 
cost to the Government. Contractor may request a waiver for staff that have previously completed 
NCMMS training and can demonstrate knowledge and proficiency using the system. Contractor 
shall identify all previously trained staff and provide supporting documentation and records to the 
COR for waiver consideration. The Contractor shall submit written certification to the CO or 
designee within five (5) business days of completing training.  

C.1.2.8.5 Lead Awareness Training 
[[[Note to Spec Writer:  Include for buildings that contain lead or where it has been 
presumed.  If no lead could possibly be found in your facility, add ‘No buildings on this 
contract contain lead”.]]] 

The Contractor shall ensure that all employees, including replacement workers, receive lead 
awareness training and refresher training in accordance with 29 CFR 1910.1025(l) (1) (i).  The 
training shall be conducted, at no additional expense to the Government, within 60 calendar days 
of Contract start date.  The Contractor shall submit written certification to the CO or designee 
within five (5) business days of the completion of training.   

C.1.2.9 Appearance 
Contractor personnel shall present a neat appearance and be easily recognized.  This shall be 
accomplished by wearing uniforms bearing the name of the company and employee name. 
Uniforms shall be regularly laundered, consistent among personnel classifications, and 
maintained presentable to tenant personnel during all working hours.   

C.1.2.10 Standards of Conduct 
The Contractor shall be responsible for maintaining satisfactory standards of employee 
competency, conduct, appearance, and integrity and shall be responsible for taking disciplinary 
action with respect to its employees, as necessary.  The Contractor is responsible for ensuring 
that its employees do not disturb papers on desks, open desk drawers or cabinets, or use 
Government telephones, except as authorized.  Each employee must adhere to standards of 
behavior that reflect favorably on his or her employer and the Federal Government.  Smoking is 
only allowed in designated areas on the property and no smoking is allowed within the Facility.   
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C.1.2.11 Recording Presence  
[[[Note to Spec. Writer:  If there is another sign in procedure delete this and add in.]]] 
Each Contract employee shall sign in when arriving and departing the facility daily and follow card 
access requirements as directed by the CO or designee.  The Contractor shall accumulate GSA 
Form 139 (Record of Time of Arrival and Departure from Building) or other designated form for 
use in recording presence each calendar week, and certify in writing on each form that the 
information shown is true and correct within ____ [[[Insert timeframe]]] business days of the end 
of the work week.  The Contractor shall provide copies of these records to the CO or designee 
upon request.  

C.1.2.12 Personal Identity Verification Requirements 
Contractor employees that require access to GSA-controlled facilities or information systems to 
perform Contract requirements shall comply with GSA personal identity verification requirements, 
guidance can be found at the web site in document titled “Web Links” at: Operations and 
Maintenance Specification.   The Contractor shall insert this clause in all subcontracts when the 
subcontractor is required to have access to a GSA-controlled facility or access to a GSA-
controlled information system. 

C.1.2.13 Credentials and Identification 
Contractor personnel with credentials shall be required to comply with all access security 
screening procedures applicable to Government or other personnel possessing similar 
credentials, or as determined by the building practices as defined by the Facility Security 
Committee. All Contractor personnel possessing credentials (PIV or otherwise) shall visibly 
display their credentials at all times while in the building(s) where work is being performed. 

The Contractor shall be responsible for ensuring that all identification credentials are returned to 
the CO or designee whenever its employees leave the Contract (i.e., when the Contract has been 
completed, employees leave the company, employees are dismissed or terminated or the 
Government determines that the employee is to be removed from the contract).  The Contractor 
shall notify the CO or designee whenever employee badges are lost. 

The Contractor shall be responsible for paying the Government for replacement credentials at the 
current cost per badge. 

C.1.2.14 Escorting 
[[[Note to Spec Writer: Review security clearance policy for specific building escorting and 
modify as appropriate.]]] 

Temporary contract employees who do not have favorable preliminary or final suitability 
determinations and need to work in non-public federally controlled space must be escorted.  In 
those cases, the Contractor shall comply with the security clearance procedures for Escort Only 
Contractors.  All uncleared contract employees shall be escorted in non-public space by a 
Government employee or another responsible cleared contract employee who is approved by the 
CO or designee.  Other Government agencies shall have specific agency security requirements 
for their own space that shall only allow escort by Government employees or those designated 

https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
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by their agency.  Government employees or approved cleared contract employees who provide 
escorts for uncleared contract employees shall always be within eyesight of the uncleared 
contract employees.  The Contract Government escort shall watch uncleared employees and 
remain with uncleared contract employees for the entire time they are in non-public federally 
controlled space.  Any security violation of escort requirements by a cleared and approved 
contract employee shall result in the immediate removal from the Contract of all contract 
employees involved, i.e., escorts and uncleared escorted contract employees.  Also, violations of 
escort requirements by subcontract employees in accordance with security requirements shall be 
grounds for loss of facility access for those individuals or grounds for termination of Contract, or 
both. 

C.1.3 Quality Control Program 
A Quality Control Program (QCP) shall be developed and implemented by the Contractor.  The 
Contractor’s QCP shall ensure Contract compliance, and act to ensure that potential problems 
with building services, equipment and systems are identified, documented, and resolved prior to 
failure.  The Contractor shall create and implement data collection and analysis plans to 
continually monitor and improve efficiency in operations, resource consumption, environmental 
impact and tenant satisfaction.  In the event the Government Quality Assurance Program 
identifies deficiencies the Contractor shall implement progressively responsive quality control 
measures commensurate with the severity of the Government's deficiencies.  Deficiencies 
identified by the QCP or QASP shall be recorded in NCMMS as described in the ADVANCED 
GSA Process Flows Procedures Manual. 

[[[Note to Spec Writer: This subsection shall be coordinated with the proposal submission 
requirements.  Note that the Quality Control Plan must be submitted as part of the technical 
proposal for review prior to award and shall be clearly identified in the evaluation factors.]]] 

C.1.3.1 Quality Control Plan 
The “Quality Control Plan” (QC plan) is the Contractor’s complete written system for identifying 
and correcting deficiencies and monitoring and improving efficiencies to continually improve  the 
quality of services provided.  Preparation of the QC plan is the responsibility of the Contractor and 
is due with the Contractor’s proposal. 

[[[Note to Spec Writer: Annual resubmission of the QCP may be required as regions 
deem needed. If desired, include the annual requirement in this following paragraph.]]] 

The QC plan, revisions or updates shall be submitted for approval by the CO or designee.  A 
review of the QC Plan can be initiated by direction of the CO or designee. 

C.1.3.2 Quality Control Plan Contents 
The QC plan shall detail the Contractor’s methods, frequencies, documentation, and remedies for 
ensuring that all aspects of contract work performed is of the highest quality.  It shall describe 
procedures for correcting problems, data gathering, improving efficiencies, and addressing quality 
assurance findings by the Government.  The Contractor shall further customize the QC plan to 
meet facility specific conditions. The QC plan shall describe the Contractor’s overall approach, 
methods, roles and responsibilities relating to Quality Control of all areas of contract work 
including service calls, preventive maintenance/inspection schedules, and operating data 
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collection and analysis.  The revised QC plan is to be submitted for review and approval to the 
CO or designee within 30 calendar days of Contract start date. 

[[[Note to Spec Writer: Include if any of the locations covered by this solicitation have an 
active ESPC or UESC: The QC Plan must address how the contractor plans to monitor 
operations to ensure compliance with parameters set forth by  the ESPC/UESC to ensure 
the government is realizing established energy savings and the equipment/systems are 
performing as designed.]]] 

C.1.3.2.1 Inspection and Data collection Program  
[[[Note to Spec Writer:  Recommend to submit the Quality Control Plan as a stand-alone 
attachment not subject to the page restrictions of the Technical Proposal.]]] 
The Contractor shall develop an inspection and data collection and analysis programs that ensure 
a safe, secure and efficient level of operation of all equipment and services required in this 
PWS.  The inspection program shall specify the areas to be inspected on a scheduled or 
unscheduled basis, how frequently inspections shall be accomplished, and the title of the 
individual(s) (third party or corporate) who shall perform the inspections.  The inspection program 
shall provide for a written record of inspections and results.  The inspection program plan shall be 
planned, scheduled, tracked, and reported via NCMMS.  

C.1.3.2.2 Methods 
The Contractor shall identify its methods for identifying, correcting, and preventing deficiencies 
in the quality of service performed before the level of performance becomes unacceptable. 

C.1.3.3.1 Data Collection and Analysis Program 
The Contractor shall collect and analyze any and all operational data including, BAS, NCMMS, 
Utility bills, installed meters, infrared scans, vibration analysis, and meteorological data to 
implement or recommend any operational changes to increase the buildings operational 
efficiency, reduce resource use, lower environmental impact, reduce costs and improve tenant 
satisfaction. The Contractor will verify expected results and report expected vs. actual results 
at least annually. 

C.1.3.3.2 Methods 
The contractor shall use NCMMS to the maximum extent possible to create and store analytic 
data. Meters used for analysis shall be asset based in NCMMS with meter readings recorded 
in NCMMS.  

Partnering Meeting / Quality Control Meeting: While the Government does not seek to be 
prescriptive, it is noted that live, interactive meetings, including updates, reports and trend 
analysis on the varying contract programs areas have been shown to hold significant value in 
meeting the Government's desired performance levels in this area. Additionally, the use of 
electronic media and mobile plaƞorms (such as google docs, Meeting Space and 
teleconferencing) function well with GSA’s mobile workforce. 

The written minutes of these meetings will be prepared by the Contractor and delivered to the 
CO or their designee no later than 3 business days after the meeting(s.) 

C.1.4 Quality Assurance 
GSA’s role in quality assurance is to ensure that the Contractor is achieving the quality levels 
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established in the operation and maintenance services contract and focuses on the Contractors’ 
QC plan.  GSA periodically validates the execution of the Contractor's QCP by reviewing such 
areas as the Contractor's inspection forms, service request logs, tenant reports, tenant 
satisfaction surveys, NCMMS surveys, and the timeliness of corrective actions. 

As part of the Government’s quality assurance program, the Government may: 
a. Review and, if warranted, reject any reports or other submittals required from the 

Contractor. 
b. Review performance and service records, including monthly progress reports, BAS 

data, NCMMS data, and any computerized or hard copy records maintained by the 
Contractor documenting performance under this Contract, and require correction of 
any unsatisfactory conditions noted. 

c. Determine the adequacy of the Contractor’s QCP and documentation and the overall 
success of this program.  The Government shall order improvements, if it determines 
the program is insufficient or ineffective. 

d. Obtain tenant satisfaction and NCMMS survey information and require improvements 
in service on the basis of such information to the extent such results correlate with 
deficiencies in Contract requirements. 

e. Conduct physical inspections of facility equipment and systems, including programs 
and files maintained on computers in Contractor onsite offices and work areas, and 
require correction of deficiencies noted. 

f. Perform inspections with Government personnel or independent third-party inspectors. 

g. Review compliance or changes made to O&M procedures established by an 
ESPC/UESC, if applicable, and require correction of any O&M deficiencies.  

C.1.4.1 Contracting Officer's Representative (COR) 

Contracting Officer's Representatives (COR’s) shall be appointed to monitor Contractor 
performance, and they have the right to inspect and accept or reject defective services.  The COR 
has the authority to recommend deductions based on findings in the Quality Assurance Report.  
The name and telephone number of each COR under the Contract shall be furnished to the 
Contractor in writing by the CO.   

C.1.4.2 Government Monitoring  
[[[Note to Spec Writer: It is permissible to delete last sentence and add frequency.]]] 

The Government shall inspect the Contractor’s performance using a quality assurance program 
(QASP) through random inspections, scheduled inspections, or any other method of inspection 
by the COR or designee that the Government determines reflects the actual performance of this 
Contract.  Contractor performance shall be evaluated on the basis of the performance success or 
deficiencies, success or failure in meeting contract requirements, and the Contractor’s record of 
correcting deficiencies when noted.  While corrective actions shall be noted, a record of significant 
performance deficiencies shall lead to a performance evaluation that is less than satisfactory even 
if the Contractor takes corrective action.  The Contractor shall meet with the CO or designee and 
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other Government representatives, at the discretion of the CO or designee, to review Contract 
performance. 

C.1.4.3 Performance Evaluations  
[[[Note to Spec Writer:  Remove if AbilityOne is the Contractor.]]] 

Contractor performance shall be evaluated on the basis of the performance success or 
deficiencies, success or failure in meeting contract requirements, and the Contractor’s record of 
correcting deficiencies when noted.  A mutual good faith effort shall be made by all parties to 
resolve all issues.  GSA uses the Contractor Performance Assessment Reporting System 
(CPARS) to evaluate the Contractor's performance.  Evaluations are generally conducted 
annually on or about the anniversary date of the Contract and also at the end of the Contract 
period, but may be conducted more frequently if CO or designee determines it is needed.  

C.1.5 Physical Security 
The Contractor shall be responsible for safeguarding all Government property provided for 
Contractor use in accordance with the Government Property (GP) clause, Federal Acquisition 
Regulation (FAR) 52.245-1.  Any loss of integrity in the lock and keying system shall be 
immediately reported to the COR. 

C.1.5.1 Key Control 

The Contractor shall follow the building’s key control program; refer to Policy 5900.1ADM, 
Physical Access Control Systems in U.S. General Services Administration Controlled Space. 
Keys issued to the Contractor or the Contractor’s personnel, or subcontractors shall be signed for 
and not transferred to other personnel unless recorded in the key control log.  All new locks shall 
be incorporated into existing grand master key system.  The Contractor shall develop procedures 
covering key control that shall be included in the QC plan.  Providing keys for tenants is 
reimbursable.  The Contractor shall be financially liable and shall furnish locksmith services and 
key blanks for installation and removal of locksets and tumblers, and costs associated with re-
keying due to the loss of a master key by Contractor or subcontractor.  The Contractor shall also 
be financially responsible for duplication of keys, replacement of locksets, opening doors in the 
event of lost keys by employees or subcontractors, and replacement of keys and lock-sets, due 
to keys not being recovered from terminated employees or subcontractors. 

C.1.5.2 Lock Combinations 

[[[Note to Spec Writer: This subsection is optional depending on local requirements.]]] 

The Contractor shall establish and implement methods of ensuring all lock combinations are not 
revealed to unauthorized persons.  These procedures shall be included in the Contractor's QC 
plan. 
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C.1.6 Safeguarding Sensitive Data and Information Technology Resources 

C.1.6.1 General 
The Contractor is responsible to safeguard sensitive Government data, personal information and 
the integrity of Government information technology resources.  This subsection applies to all users 
of sensitive data and information technology (IT) resources, including awardees, Contractors, 
sub-contractors, lessors, suppliers and manufacturers.  Contractor personnel requiring access to 
GSA’s Network shall comply with all Federal Information Technology regulations regarding 
Trusted Internet Connection (TIC) in conjunction with Public Buildings Service (PBS) and GSA 
Chief Information Officer (CIO) IT policies, i.e., all PBS IT systems needing network connectivity 
shall reside on the GSA network.  The following GSA policies shall be followed:  

a. 2100.1M CIO, GSA Information Technology (IT) Security Policy  
b. 2100.2C CIO, GSA Wireless Local Area Network (LAN) Security  
c. CIO 2104.1A, GSA Information Technology IT General Rules of Behavior  
d. CIO 2105.1 C, GSA Section 508: Managing Electronic and Information Technology 

for Individuals with Disabilities  
e. CIO 2106.2, GSA Social Media Policy 
f. CIO 2107.1, Implementation of the Online Resource Reservation Software  
g. CIO 2160.4A, Provisioning of Information Technology (IT) Devices  
h. CIO 2162.2, Digital Signatures  
i. CIO P 2165.2, GSA Telecommunications Policy  
j. CIO P 2180.1, GSA Rules of Behavior for Handling Personally Identifiable 

Information (Pll)  
k. 2181.1 ADM, Homeland Security Presidential Directive-12, Personal Identity 

Verification and Credentialing, and Background Investigations for Contractors 
l. CIO P 1878.3, Conducting Privacy Impact Assessments (PIAs) in GSA  
m. CIO 2231.1, CIO GSA Data Release Policy  
n. 9732.1E ADM, Suitability and Personnel Security.  The Contractor and 

subcontractors must insert the substance of this order in all subcontracts. 

These policies can be found at the web site in document titled “Web Links” at: Operations and 
Maintenance Specification 

C.1.6.2 Safeguarding and Dissemination of Controlled Unclassified Information  

C.1.6.2.1 General 
This subsection applies to all recipients of Controlled Unclassified Information (CUI), including 
offerors, bidders, awardees, contractors, subcontractors, lessors, suppliers and manufacturers. 
Dissemination of sensitive but unclassified paper and electronic building information shall be 
made on a need-to-know basis in accordance with GSA Order PBS P 3490.2, a copy of which 
shall be made available upon request. 

C.1.6.2.2 Marking CUI  
Contractor-generated documents that contain building information shall be reviewed by the 
CO/COR to identify any CUI content, before the original or any copies are disseminated to any 

https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
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other parties.  If CUI content is identified the CO or designee shall direct the Contractor, as 
specified elsewhere in this Contract, to imprint or affix CUI document markings to the original 
documents and all copies, before any dissemination.  

C.1.6.2.3 Authorized Recipients  
Building information designated CUI shall be protected and controlled by strictly limiting access 
to those individuals having a legitimate business need to know such information.  Those with a 
need to know shall include Federal, state and local Government entities, and non-Government 
entities engaged in the conduct of business on behalf of or with GSA.  Non-Government entities 
shall include architects, engineers, consultants, contractors, subcontractors, suppliers, utilities, 
and others submitting an offer or bid to GSA, or performing work under a GSA contract or 
subcontract.  Recipient Contractors shall be registered as “active” in the System for Award 
Management (SAM) database at the web site titled “Web Links” at: Operations and Maintenance 
Specification.  If a subcontractor is not registered in the SAM and has a need to possess CUI 
building information, the subcontractor shall provide to the Contractor its DUNS number or its tax 
ID number, a copy of its business license and a valid state driver’s license with photograph or 
other valid IDs with photograph.  The Contractor shall keep this information related to the 
subcontractor for the duration of the Contract and subcontract.  

All GSA personnel and Contractors shall be provided CUI building information when needed for 
the performance of official Federal, state, and local Government functions, such as for code 
compliance reviews and for the issuance of building permits.  Public safety entities such as fire 
and utility departments shall require access to CUI building information on a need-to-know basis.  
This clause shall not prevent or encumber the dissemination of CUI building information to public 
safety entities.  

C.1.6.2.4 Dissemination of CUI Building Information  

C.1.6.2.4.1 By Electronic Transmission 
Electronic transmission of CUI information outside of the GSA network shall use session 
encryption (or alternatively, file encryption).  Encryption shall be via an approved NIST algorithm 
with a valid certification, such as Advanced Encryption Standard (AES) or Triple Data Encryption 
Standard (3DES), in accordance with Federal Information Processing Standards Publication 
(FIPS PUB) 140-2, Security Requirements for Cryptographic Modules per GSA policy.  

C.1.6.2.4.2 By Non-electronic Form or on Portable Electronic Data Storage Devices 
Portable electronic data storage devices include CDs, DVD, and USB drives. Non-electronic 
forms of CUI building information include, among other formats, paper documents.  

C.1.6.2.4.2.1 By Mail  
Contractors shall use only methods of shipping that provide services for monitoring receipt such 
as track and confirm, proof of delivery, signature confirmation, or return receipt.  

https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
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C.1.6.2.4.2.2 In Person  
Contractors shall provide CUI building information only to authorized recipients with a need to 
know such information.  

C.1.6.2.5 Record Keeping  
Contractor shall maintain a list of all entities to which CUI is disseminated.  This list shall include 
at a minimum: (1) the name of the state, Federal, or local Government entity, utility, or firm to 
which CUI has been disseminated; (2) the name of the individual at the entity or firm who is 
responsible for protecting the CUI building information, with access strictly controlled and limited 
to those individuals having a legitimate business need to know such information; (3) contact 
information for the named individual; and (4) a description of the CUI building information 
provided.  Once “as built” drawings are submitted, the Contractor shall collect all lists maintained 
in accordance with this clause, including those maintained by any subcontractors and suppliers, 
and submit them to the CO.  For Federal buildings, final payment shall be withheld until the lists 
are received.  

C.1.6.2.6 Safeguarding CUI Documents 
CUI building information (both electronic and paper formats) shall be protected.  GSA Contractors 
and subcontractors shall not take CUI building information outside of GSA or their own facilities 
or network, except as necessary for the performance of that contract.  Access to the information 
shall be limited to those with a legitimate business need to know.  

C.1.6.2.7 Destroying CUI Building Information  
When no longer needed, CUI building information shall be destroyed so that marked information 
is rendered unreadable and incapable of being restored, in accordance with guidelines provided 
for media sanitization within GSA CIO 2103.1 Controlled Unclassified Information (CUI) Policy 
and Appendix A of NIST Special Publication 800-88, Guidelines for Media Sanitization. 
Alternatively, CUI building information may be returned to the CO.  

C.1.6.2.8 Notice of Disposal  
The Contractor shall notify the CO that all CUI building information has been returned or destroyed 
by the Contractor and its subcontractors or suppliers with the exception of the Contractor's record 
copy.  This notice shall be submitted to the CO at the completion of the Contract to receive final 
payment.  The Contractor may return the CUI documents to the CO rather than destroying them.  

C.1.6.2.9 Incidents 
 All improper disclosures of CUI building information must be reported immediately to the CO.  If 
the Contract provides for progress payments, the CO shall withhold approval of progress 
payments until the Contractor provides a corrective action plan explaining how the Contractor 
shall prevent future improper disclosures of CUI building information.  Progress payments shall 
also be withheld for failure to comply with any provision in this clause until the Contractor provides 
a corrective action plan explaining how the Contractor shall rectify any noncompliance and comply 
with the clause in the future.  
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C.1.6.2.10 Subcontracts 
The Contractor and subcontractors shall insert the substance of these subsections 1.6.2, 
Safeguarding and Dissemination of Controlled Unclassified Information Building Information 
through 1.6.2.9, Incidents, in all subcontracts.  

C.1.7 Hours of Operation  

C.1.7.1 Normal Working Hours 

The Contractor shall maintain the following customer-service hours, which are referred to in this 
Contract as Normal Working Hours: 

[[[Note to Spec Writer: Specify the business days and hours the operation shall be open 
to serve customers.  When specific requirements or limitations exist, they shall be 
documented here.]]] 

C.1.7.2 Core Coverage Hours 
The Contractor shall maintain a staff presence during the core coverage hours.[[[Spec. writer 
specify hours before and after, recommend core coverage hours is one hour prior to and 
one hour after normal working hours.]]]  The Contractor shall ensure employees maintain 
communications access with the CO or designee to allow contact by the Government at all times 
during core coverage hours and to communicate effectively with CORs/Facility Managers and 
Facility Manager Supervisors.  

C.1.7.3 Recognized Holidays 
Federal holidays for the purpose of this Contract are New Year’s Day, Martin Luther King, JR. 
Day, Presidents’ Day, Memorial Day, Independence Day, Juneteenth, Labor Day, Columbus Day, 
Veterans Day, Thanksgiving Day, and Christmas Day.  When Federal holidays fall on weekends, 
a weekday is typically designated as the holiday.  Holidays that fall on Saturday are observed on 
the previous Friday and holidays that fall on a Sunday are observed on the following Monday.   
Unanticipated holidays declared by the President will count as Federal holidays.  As long as the 
Contractor pays its employees as if it were an anticipated Federal holiday, the Contractor will be 
paid for the unanticipated holiday as if it were a normal Federal holiday. 

[[[Note to Spec Writer: Specify any additional recognized holidays as appropriate to reflect 
the local situation for this PWS.]]] 

C.1.7.4 Extended Operating Hours 
[[[Note to Spec Writer: Regions shall delete this paragraph provision if not applicable to 
their facility and mark as “Reserved.”]]] 

The following areas of the building regularly operate during hours outside of Normal Working 
Hours; supporting equipment shall be operated and maintained by the Contractor so as to support 
these extended operating hours. 

[[[List the areas and hours of operation and O&M personnel.]]] 
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Areas of the building with extended operating hours may change during the performance period 
of the Contract.  The Contractor shall be notified by the CO in writing by modification of the 
Contract of these changes as soon as possible.   

C.1.7.5 Building Access 
The Contractor expects that tenants of the building will provide reasonable access to their space 
to allow the Contractor to carry out the task of providing those building services that are contracted 
for by GSA in this document.  If the tenant does not provide reasonable and timely access to their 
space, the Contractor shall immediately notify the CO or designee.  The Contractor is not 
authorized to negotiate or accept any changes, requested by the tenant, to the services required 
in this specification.  

C.1.8 Conservation of Utilities 
The Contractor shall be proactive in attempts to meet all current and future energy and utility goals 
of the Government.  The Contractor must establish a Performance Plan addressing operational 
methodology for tracking, trending and improving facility efficiencies.  The Contractor shall 
ensure, through use of operational logs, preventive maintenance, systems test and balance, and 
other necessary means, an effective controls sequence of operations best meeting the facility's 
current and future energy and utility goals.  The Contractor must submit the Performance Plan to 
the CO or designee for approval within three monthly report cycles.  This Performance Plan shall 
be part of the Energy and Water Efficiency Monthly Report.  Continually and systematically 
performing these activities forms the backbone of a robust O&M contract and shall be a primary 
factor for assessing the performance of the Contractor.  

C.1.9 Use of NCMMS  

C.1.9.1 General 
The Contractor shall be responsible for completing all CMMS actions in accordance with 
the National CMMS Policy Desk Guide (April 30, 2019, or newer version) which can be 
found at the website in a document titled "Web Links" at: Operations and Maintenance 
Specifications.  
GSA will provide contractor access to the National Computerized Maintenance 
Management System (NCMMS) web-based enterprise platform. NCMMS houses 
equipment inventory, preventive maintenance plans, preventive maintenance schedules, 
and equipment maintenance history.  
NCMMS is the “System of Record and Repository” for all service work, facility assets and 
facility asset tracking performed in conjunction with this contract's requirements. As such 
the Contractor shall use NCMMS to record all work performed at all facilities covered by 
this contract including but not limited to: sub-contract work, records documentation, 
equipment maintenance, locations and inventories, warranty information, job plans, 
preventive maintenance plans and tracking, O&M manuals, reports, systems inspection, 
tour sheets, operating logs, safety plans, quality control inspections, Work Orders, 
miscellaneous hours information, Overtime Utilities information, all tests, equipment 
photos, certifications, meter readings, permits, existing deficiency reports, initial deficiency 
reports, GSA small projects that are above scope, asset life expectancy and future viability 
analysis, other records related to work performed under this contract and training and 
certifications required for this contract.  The Contractor shall use NCMMS to validate and 
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update, on a continuous basis, the equipment inventory and all locations where contractor 
work occurs.  Contractor shall provide an annual certification that the equipment inventory 
and location data in NCMMS are up to date and complete.     
The Contractor must provide all computer hardware including the necessary computer 
auxiliary equipment, consumables, and services required to reliably access the internet 
and sign in to NCMMS platform. The contractor is responsible for internet connectivity. 
The Contractor shall provide all technicians mobile devices (smart phones, or tablets) for 
access to additional NCMMS mobile features and functionality. Mobile telephone devices 
shall conform and comply with GSA IT Bring Your Own Device policy, requirements, and 
must be listed in GSA list of approved devices.  
The Government will provide access to NCMMS website upon completion of required 
training.  
NCMMS tasks include but are not limited to the following: identify, track, and schedule 
preventive maintenance work, service requests, and equipment inventory, confined space 
inventory, initial deficiency list, close out inspection, equipment hazards and precautions.   
The Contractor shall track historical maintenance and repair activities and provide 
minimally required data including but not limited to: work order log entries, failure codes, 
tasks, labor (man-hours), and other costs associated with work completion for each work 
order received during the performance of the contract.  
Contractor shall demonstrate the required NCMMS skills and familiarity within the first 30 
days of the contract start date, as measured by timely, accurate data entry in NCMMS, as 
defined elsewhere in this scope.   
The contractor may utilize GSA-provided training, at no additional cost to the government, 
and help documents as part of their strategy to meet NCMMS skills requirement.   

C.1.9.2 Operations 
Contractor shall initiate NCMMS start-up activities upon notification by GSA that NCMMS 
is available for use. Contractor will have 30 days following the Government furnished 
training to complete the startup activities listed below. Following the 30-day period the 
contractor shall exclusively use the Government furnished NCMMS. The Government may 
perform periodic audits of NCMMS and data at its discretion. 
Start Up Activities: (post transition phase): 
Work with CO or designee to obtain ENT credentials needed to access NCMMS. 
Work with CO or designee to obtain NCMMS accounts. 
Complete Government provided new user basic and administrative training no later than 
[[[Suggested 30 days; region may adjust]]] after contract start. 
Review/validate equipment inventory within NCMMS per section C.5.3.2 of this 
specification. 
Review/update preventive maintenance schedules within NCMMS as outlined in section 
C.6 
Manage and track new and existing GSA initiated work orders within NCMMS. 
Contractor shall complete an initial review and verification of preventive maintenance 
plan/schedule no later than 60 days after award or start as outlined in section C.6 of this 
specification. 
Contractor shall document and submit Initial Deficiency List and submit to CO or Designee 
for approval.  See section C.7 for additional instruction on IDL’s. 
NCMMS Basic Requirements 
Upon satisfactory completion of NCMMS start up activities contractor shall use NCMMS 
in accordance with provided basic user training, standard operating procedures, NCMMS 
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Policy Desk Guide, and process workflows provided by the Government. At a minimum, 
contractor shall perform the following within NCMMS:  
a.     Proactively manage user accounts and profiles, On/off board users in a timely 
manner. 
b.  Proactively manage asset inventory data. 
c.  Proactively manage preventive maintenance plans and schedules. 
d. Process all planned and unplanned work orders providing minimally required 
data/information within three business days of work order completion or receipt of a 
service request, whichever comes first: 
e.     Process above standard work. 
f.    [[[Note to spec writers… include, unless you have this service desk requirement 
covered in another contract or contracts. ...  Process additional services work 
including,  inputting work orders for non O&M work as part of a service desk 
function; otherwise…delete]]] 
g.   Process miscellaneous work. 
h.   Capture above threshold costs. 
i.    Provide contract-required, and adhoc reports to the CO or designee as requested. 
j.    Link assets to unplanned and proactive work orders. 
k.  Upload and maintain asset documents, including but not limited to, third party inspection 
certificates, calibration reports, testing reports, warranties, entry permits, and other 
documents as requested by CO or Designee. 
m.  Upload and maintain location-based work orders and PM’s, including but not limited 
to, tours logs, operating logs, and other documents as requested by CO or Designee. 
n.  Perform quality control inspection/review per guidance in PBS NCMMS Desk Guide, 
at least 10 percent of completed work orders of non-preventive maintenance type, and 
record results in NCMMS via NCMMS QC process. 
o.  Reserved 
p. Capture meter readings 
q. The contractor shall create more effective job plans based on manufacturer’s 
instructions or combine PMs in NCMMS by creating route plans in an effort to operate 
more efficiently. 
 
[[[Note to Spec Writer: This subsection is optional.  It requires knowledge of 
advanced NCMMS practices.  Suggested for larger operations, like >=1,000,000 sq-
ft.]] 
In addition to the basic requirements listed in C.1.9.2 and in accordance with provided 
advanced user training, standard operating procedures, and process workflows provided 
by the Government. The Contractor shall perform the following tasks within NCMMS:  
a. Manage staff scheduling and availability through the use of calendar and shifts. 
b. Generate and assign work electronically using a mobile platform eliminating hard copy 
printed work orders. 
 
[[[Note to Spec Writer: asset downtime and asset life cycle items below may be 
moved to the required subsection just above this section.]]]  
 
c. Capture asset downtime data. Generate asset downtime reports and submit to CO or 
Designee upon request 
d. Collect and monitor asset lifecycle data. Generate asset end of lifecycle/condition report 
no less than annually. 
e. Manage asset and or location specific hazards (permit required confined space) and 
precautions. 
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f. Create asset specific lock out tag out procedures. 
g. Reserved 
h. Manage parts inventory.  
The Contractor shall use NCMMS uploader templates to review and bulk update data in 
NCMMS. The Contractor shall use the existing inventory and asset location list in NCMMS.  
Any bulk data changes or additions shall be submitted to the COR, using NCMMS 
generated/approved templates, small additions of up to 50 items will be added locally by 
the contractor after COR approval. 
 
 

C.1.9.3 Reporting 
Contractor shall deliver upon request of the CO or designee, reports produced from 
NCMMS and use NCMMS to provide current Contract monthly submittal requirements, 
such as monthly reporting quality control reports, completion of scheduled Work Orders, 
and Contract reports of accomplishment of services.  

C.1.10 Documentation and Records 
All records and files that this Contract requires the Contractor to maintain shall be made readily 
accessible to Government representatives, including third-party contract inspectors, on request.  
All records, files, plans, and other Contract-related documents used or generated during the 
course of the Contract by the Contractor, including all standard operating procedures, preventive 
maintenance plan schedules and building operating plans, shall become the property of the 
Government, (excluding, however employee personnel files and company financial information).  
Files are to be provided in both hard copies and electronic copies.  All records are subject to the 
Freedom of Information Act and Privacy Act and any requests for release of any records shall be 
handled accordingly. 

C.1.11 Ordinances, Taxes, Permits, and Licenses 
Without additional expense to the Government, the Contractor shall fully comply with all local, 
city, state, and Federal laws, regulations, and ordinances.  The Contractor shall also be liable for 
all applicable Federal, state, and local taxes and shall obtain and pay for all permits, fees and 
licenses governing performance under the Contract. 

C.1.12 Other Contractors 
The Government shall undertake or award other contracts for additional work, and the Contractor 
shall fully cooperate with such other contractors or Government employees.  The O&M Contractor 
shall be responsible for entering work related data in NCMMS performed by other contractors 
(e.g., elevator services and janitorial).  The Contractor shall carefully schedule its own work, in 
conjunction with the additional work, as shall be directed by the CO or designee.  In addition, the 
Contractor shall not commit or permit any act that shall interfere with the performance of work by 
another contractor or by Government employees. 

C.1.13 Government Forms 
The various Government forms mentioned in this PWS, such as recording presence forms, and 
inspection forms, shall be obtained from the CO or designee. 
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C.1.14 Contractor Maintenance Performance Plans 
This Contract requires in sections 5 and 6 that the Contractor provides specific plans to ensure 
efficient and effective operation of equipment and systems.  Plans that are required by this 
Contract must be submitted per the specified schedule (see Exhibit 3) and shall be evaluated for 
completeness.  Government approval is required before they are accepted and implemented.  
The Government reserves the right to require changes to the Contractor performance plans.  All 
plans shall take into consideration the following: 

a. Peak performance - The system as a whole shall be considered when designing a 
performance plan.  

b. System longevity – Following the performance plan shall enhance the life of the equipment 
or a system and mitigate events that could shorten the life of the equipment or a system.   

c. Energy Conservation – The performance plan shall support energy efficiency and 
reduction goals as much as is practical including ESPC/UESC energy savings targets 
when applicable. 

d. Conditioned space – The spaces served by the system shall be considered as to type and 
purpose in relation to system performance.   

e. Variability - The plan format shall consider the various configurations of the building(s) and 
their systems and use specific templates for the standard configurations such as systems 
in small remote locations, high rise structures or campus installations. 
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SECTION 2 DEFINITIONS 
C.2.0 General  

This section is a list of definitions of certain terms used in this PWS. 

C.2.1 Above-Standard Services 
Above-Standard Services are services such as Overtime Utilities or Agency equipment repair and 
maintenance not covered in the monthly price of the Contract and is normally funded by the 
agency requesting such services.   

C.2.2 Acceptance  
“Acceptance” means an authorized representative of the Government has inspected and agreed 
that the work meets all requirements of this Contract, including all documentation requirements. 

C.2.3 Additional Services 
“Additional services” are services that the Contractor shall provide at an additional cost to the 
Government, including all labor, supervision, supplies and materials specifically identified as 
being outside the provisions of the basic services and pricing.  The CO or designee shall issue a 
separate delivery order before work shall proceed. 

C.2.4 Advanced Meters 
Advanced meters are deployed in a building in addition to utility meters to measure and record 
interval data and communicate the data in a format that can be easily integrated into an advanced 
metering system. 

C.2.5 Advanced Metering Systems  
Advanced metering systems are a system that collects time-differentiated energy usage data from 
advanced meters via a network system on a request or defined schedule basis.  The system is 
capable of providing usage information on a daily basis and can support desired features and 
functionality related to energy use management, procurement and operations.  

C.2.6 Annual Child Care Facility Survey 
Annual Child Care Facility Survey is an occupant safety inspection performed annually by the 
GSA Child Care Program Manager and Facility Manager (and sometimes the O&M contractor - 
that is the Facility Managers decision.)  

C.2.7 Architectural and Structural 
“Architectural and structural” systems include all building structure, envelope, building 
improvements and finishes, and site improvements (e.g., paving, walkways and, asphalt) to the 
property line. 
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C.2.8 Basic Services 
Basic Services of the Contract consist of the recurring contract requirements for which the 
Contractor is paid as a base price, i.e., the requirements established by the Contract, this PWS 
and related general and administrative requirements that do not contain provisions for separate 
reimbursement.  Indefinite Quantity services (Additional Services and Reimbursable Repairs) are 
requirements outside of Basic Services for which payment is made on a case-by-case basis.   

C.2.9 Building Automation System (BAS) 
The “building automation system,” also known as the “building management system (BMS), is a 
system controlling and monitoring building HVAC, and possibly other systems (e.g., lighting), 
including all BAS devices, field and global controllers, instrumentation, networking infrastructure, 
computers, virtual servers, and peripherals, software, programming, database files, and licenses.  

C.2.10 Building Operating Plan 
The “Building Operating Plan” (BOP) is a mandatory plan requiring Government approval that the 
Contractor either develops for new buildings or reviews and updates for existing facilities that 
documents the procedures for the operation of all the mechanical and electrical equipment and 
systems covered by this Contract under normal circumstances and emergency contingencies. 

C.2.11 Building Monitoring and Control (BMC) System 
BMC systems are designed to operate building equipment and/or to obtain data from the building 
equipment or environment. BMC systems include their controllers, devices, and sensors. 
Examples include, but are not limited to, systems for: Fault Detection and Diagnosis (FDD) or 
GSA’s analytical application – GSALink, utility or advanced metering; heating, ventilation and air 
conditioning (HVAC); on-site renewable energy generation; building automation/management 
(BAS/BMS); Smart Sensors; Occupancy Sensors; Single Pane of Glass (SPOG); Smart Energy 
Systems, including Photovoltaic Systems (PV), Smart Grid Technology and/or Grid Interactive 
Technology; Digital Signage; Irrigation Control; Machine Learning (ML) & Artificial Intelligence (AI) 
on building control systems; and/or Lighting controls; and/or Network/Connected Electric Vehicle 
Charging Stations. The following systems: fire alarms, smoke control, and life safety systems; 
Physical Access Control Systems (PACS); Security cameras; and/or elevator systems will 
typically be excluded or otherwise will have limited integration/interconnections with BMC 
Systems. 
 

C.2.12 Building Recovery Plan 
A Building Recovery Plan establishes procedures to recover the Building Automation System 
(BAS) following a disruption of the GSA OCIO IT provided Virtual Server, Wide Area Network 
(WAN), Data Circuits or building Local Area Network (LAN) components and to sustain the daily 
building operations while doing so. 

C.2.13 National Computerized Maintenance Management System (NCMMS) 
A “computerized maintenance management system” is a database and application software 
package that automates the O&M and repairs record keeping requirements.  GSA’s National 
Computerized Maintenance System (NCMMS) is designed to enhance efficiency and 
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effectiveness of service and maintenance activities.  Typical features include planning, scheduling 
and monitoring of service Work Orders and maintenance.  NCMMS is a central repository 
(Database) for all service requests and maintainable GSA assets.  NCMMS provides a 
mandatory, agency-wide means and method for processing, analyzing and reporting all service 
and maintenance work, equipment, costs, and labor hours for all of GSA. 

C.2.14 Consumable Parts  
“Consumable parts” are parts or components that customarily require regular replacement rather 
than repair in a maintenance program and shall be disposed of properly.  Examples include: oil, 
grease, belts, filters, ballasts, and lamps.  

C.2.15 Contracting Officer (CO) 
Contracting Officer (CO) is a GSA employee who has the overall responsibility for the 
administration of this Contract.  The CO alone, without delegation, is authorized to take actions 
on behalf of the Government to amend, modify or deviate from the Contract terms, conditions, 
requirements, specifications, details and delivery schedules.  The CO shall delegate 
administration of the Contract to a Contracting Officer’s Representative.  

C.2.16 Contracting Officer's Representative (COR) 
Contracting Officer's Representatives (COR) shall be appointed by letter from the CO.  CORs or 
designees shall be the primary Government representatives for the administration of Contract, 
shall have proper training and experience in inspecting contracts, but shall not have the authority 
to modify the Contract.  

C.2.17 Contractor 
“Contractor” as used in this PWS refers to the company or firm awarded this Contract. 

C.2.18 Core Coverage Hours 
“Core coverage hours” are the hours when the Contractor is required to maintain Basic Services.  

C.2.19 Corrective Maintenance 
Corrective Maintenance is a term from NCMMS tool that refers to any activity that is not previously 
scheduled per industry standards, the PBS Core Building Standards , PBS 2012 (or most current) 
Preventive Maintenance Standards, or other referenced standards.  The term includes service 
calls, equipment problems, minor repairs or unscheduled maintenance activities. 

C.2.20 Demand Response Program  
Demand Response Program is a load management program that usually offers the Government 
incentives to curtail energy demand during peak use periods to protect system reliability or 
respond to market conditions.  This program requires that the Contractor perform specific 
requirements to satisfy the curtailment request (e.g., using onsite generation, switching to different 
fuels, or turning off excess equipment).  

https://docs.google.com/document/u/0/d/15ZynbUPPwcjlQSRxgv6i1eJEh0K6Qb9M7NWUlFeN-Tw/edit
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C.2.21 Emergency Callback 
An “emergency callback” is a Work Order for service placed outside of Normal Working Hours 
and of such a nature that response cannot wait for the resumption of the next day’s a Normal 
Working Hours.  An emergency creates a life/safety hazard or immediate loss or damage of 
Government property and the event can disrupt the routine operation of the building, thereby 
preventing the tenants from working or the building from being secured.  

C.2.22 Energy Conservation Measure (ECM) 
An ECM is a building improvement, designed and constructed through an ESPC or UESC or other 
means, that, when operated and maintained as intended will result in a specified amount of energy 
savings. 

C.2.23 Energy Savings Performance Contract (ESPC) 
An ESPC is a performance contract vehicle used to design and construct capital improvements 
and facility upgrades, referred to as Energy Conservation Measures (ECMs), and Water 
Conservation Measures (WCMs)  that result in guaranteed energy and water savings goals. The 
savings goals are satisfied when operations and maintenance procedures established by the 
ESPC are followed as confirmed through annual measurement and verification. 

 

C.2.24 Environmentally Sustainable Products and Services 
Products or services that have a lesser or reduced effect on human health and the environment 
when compared with competing products or services that serve the same purpose.  This 
comparison shall consider raw materials acquisition, production, manufacturing, products and 
chemicals, packaging, distribution, reuse, operation, maintenance, or disposal of the product or 
service.  Attributes of environmentally sustainable products or services include those that are 
energy efficient, greenhouse gas reducing, water-efficient, biodegradable, environmentally 
preferable, non-ozone depleting, contain recycled content, non or less toxic, EPA-designated and  
bio-based. 

C.2.25 Exterior 
The exterior is the area from the building or facility extending to the legal property line. 
This includes but not limited to entrances, landings, steps, sidewalks, parking areas, arcades, 
courts, planters, lawns, irrigation systems, fountains, playground, security bollards, guard booths, 
gates, fences, flagpoles, building-mounted poles, and ground lighting located adjacent to the 
facility. 

C.2.26 Fire Protection and Life Safety Systems 
“Fire protection and life safety systems“ are systems and equipment installed in the building to:  
detect fire and products of combustion, notify building occupants and emergency responders,  
initiate smoke control systems, initiate fire suppression systems, control or suppress fires and 
facilitate or enhance emergency egress.  These systems also shall communicate with other major 
building systems for fire and smoke control, elevator recall and utilities control. 
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C.2.27 GSAlink 
GSAlink is a strategic software analysis platform to leverage automated building analytics 
technology to capture real-time building systems point data, apply rules-based analytics software 
to the data and spot trends and deficiencies while reporting actionable events via NCMMS as a 
Work Order to building operators, O&M Contractors, and GSA Service Center Facility Managers.  

C.2.28 Green Procurement Compilation (GPC) 
The GPC specifies requirements to use environmentally sustainable products and services.   

C.2.29 Indefinite Quantity 
“Indefinite quantity” provisions in a Contract permit the Government to order work, in addition to 
the Basic Services, and upon acceptance permit additional payment to the Contractor. 

C.2.30 Initial Deficiency Report  
The “Initial Deficiency Report” is a listing of the deficiencies that exist in the equipment and 
systems covered by this PWS, as well as the Contractor's itemized price (including, labor, 
materials, overhead, and profit) for correcting each deficiency. Initial Deficiency Report findings 
are logged in NCMMS. 

C.2.31 Miscellaneous Work 
“Miscellaneous work” is additional labor, in addition to PM and equipment maintenance, that is 
performed at the direction of the COR or CO (i.e., they are part of Basic Services).  The Contractor 
shall also provide consumable materials to complete the request.  Miscellaneous work is treated 
as a Service Call and is included in the Basic Operations and Maintenance price quoted per month 
on the bid sheet.  During normal duty hours, minor requirements are considered "miscellaneous 
work" as it relates to routine, day-to-day operational requirements requested by the  tenant in 
making door keys, changing locks, hanging pictures, maps and bulletin boards, trimming door 
bases, and other similar functions, as directed.  Miscellaneous work shall be accomplished in the 
same time frame as routine service calls, unless otherwise directed by the CO or designee.  

C.2.32 Modification of Contract 
A modification is a change to the terms and conditions of the Contract.  In accordance with FAR 
52.212-4(c) – Changes, the parties must agree to any changes to the terms and conditions of the 
Contract via a written modification to the Contract signed by the Contractor and the CO.  
Notwithstanding the foregoing, the CO may modify the period of performance of the Contract via 
a unilateral modification, i.e., without the consent of the Contractor, in accordance with FAR 
clause 52.217-8, Option to Extend Services, and FAR clause 52.219-9, Option to Extend the Term 
of the Contract, both of which are included in this Contract.  

C.2.33 Non-Reimbursable Repairs 
A “non-reimbursable repair” is a repair that is the Contractor’s responsibility with no additional 
reimbursement from the Government.  
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C.2.34 Normal Working Hours 
“Normal Working Hours” are the hours of building occupancy by the tenants (typically 10 hours) 
when all services shall be available to occupants.   

C.2.35 Occupant Emergency Plan (OEP) 
The lead agency (the largest agency in the building) in each building is responsible for 
development and enforcement of the building’s “Occupant Emergency Plan” (OEP).  The OEP 
details what the building tenants shall do in case of an emergency.  The plan identifies floor 
wardens and shelter in place locations.  

C.2.36 Ongoing Commissioning 
A facilities management and technical approach designed to resolve operating problems, improve 
comfort, optimize energy use, and identify retrofits for existing buildings using data from multiple 
systems (e.g., BAS, advance meters and GSAlink).  This process can identify equipment 
inefficiencies as they occur and allow for quick remediation and greater energy and cost savings.  

C.2.37 Open Protocol Systems 
The Contractor shall use an open source computer operating system typically composed of 
coordinated modular components from a number of sources and not reliant upon any proprietary 
elements.  Characteristics of open protocol systems include the exposure of the source code, 
which is thus available for understanding and possible modification and improvement, portability, 
which allows the system to be used in a variety of environments, and interoperability, which allows 
the system to function with other systems.  “Open” applies to communication protocols, software 
and business practices.  

C.2.38 Operations 
“Operations” is the continual process of using building equipment systems to accomplish their 
function, optimize building performance and improve energy efficiency.  Operations includes 
analysis of requirements and systems capabilities, operating controls and control systems, 
responding to Work Orders, touring and observing equipment performance and condition, 
adjusting equipment, identifying needed maintenance and repairs to equipment, and maintaining 
lubrication and chemical treatments. 

C.2.39 Overtime Utilities 
“Overtime Utilities” (OTU) are utilities and services that are outside Normal Working Hours and 
are funded by tenant agencies.  Contractor support for OTU shall be considered an Additional 
Service and shall be on a separate requirements Order.  OTU are scheduled and approved in 
advance to provide lights and, HVAC beyond Normal Working Hours. 

C.2.40 Partnering 
Partnering is a formal management process in which all parties to an endeavor agree at the outset 
to provide an effective problem-finding/problem-solving management team, composed of 
personnel from both parties, thus creating a single culture with one set of goals and objectives.  
Partnering also requires the recognition that risks and accountability shall be shared by both 
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parties and that maintaining a healthy partnership is everyone's responsibility.  The outcome of 
this initiative is for GSA to leverage Contractor technical, managerial and decision making 
expertise to assist GSA in accomplishing the Contracts performance goals and objectives.  

C.2.41 Performance Work Statement (PWS) 
The Performance Work Statement details the work requirement and can be referred to as the 
specification. 

C.2.42 Predictive Maintenance 
Predictive maintenance is a program of maintenance activities in which scheduling of 
maintenance is derived from monitoring the operating condition, or changes in the operating 
condition, of equipment being maintained.   

C.2.43 Preventive Maintenance  
Preventive maintenance is a program of scheduled maintenance activities performed based on a 
fixed schedule or on equipment runtimes.  

C.2.44 Quality Assurance Surveillance Plan (QASP) 
The QASP is the Government’s surveillance and assessment method of monitoring and 
evaluating the Contractor's performance. 

C.2.45 Quality Control Plan 
The Quality Control Plan (QC plan) is the Contractor’s complete written system for identifying and 
correcting deficiencies in the quality of services to prevent the level of performance in operations 
from becoming unacceptable or negligent.   

C.2.46 Rapid Building Assessment Program 
The Rapid Building Assessment Program is an electricity and water assessment program 
conducted by a third party, which provides features that allow GSA staff to improve electricity and 
water efficiency for assets that have access to interval electricity and water metering.  It uses 
proprietary statistical methods and advanced data analytics to provide building-specific 
performance benchmarks for electricity and water savings. 

C.2.47 Repair 
A “repair” is an act of restoring inoperable, dysfunctional or deteriorated equipment, systems or 
material to a fully functional, non-deteriorated state.  Repairs involve some combination of labor 
and repair or replacement of the equipment, parts, components or materials. 

C.2.48 Reimbursable Repair 
A reimbursable repair is a repair that is reimbursable to the Contractor, in whole or in part, in 
accordance with the provisions of the PWS.  
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C.2.49 Tour 
A tour is generally a scheduled inspection of equipment rooms and installations including 
computer rooms and, restrooms by Contractor operating personnel for the purpose of ensuring 
that equipment is running properly, ensuring that equipment rooms are in good order and without 
safety hazards, and making any necessary adjustments to operating controls or to lubricate 
equipment.  A tour inspection can be a combination of physical visits and automated systems for 
the monitoring of equipment and systems.  Operating logs and tour sheets are a part of the tour 
program plan.   

C.2.50 Utility Energy Service Contract (UESC) 
A UESC is a performance contract vehicle used to design and construct capital improvements 
and facility upgrades, referred to as Energy Conservation Measures (ECMs), and Water 
Conservation Measures (WCMs),  that result in energy and water savings goals. The savings 
goals are satisfied when operations and maintenance procedures established by the UESC  are 
followed and Key Performance Indicators (KPIs) are satisfied as confirmed through annual 
measurement and verification.  

C.2.51 Vertical Transportation Systems 
Vertical transportation systems are designed to transport persons or materials between two or 
more levels in a vertical direction, which commonly includes elevators, escalators, dumbwaiters, 
and lifts. 

C.2.52 Watch 
A watch involves performing certain requirements required for the operation of the HVAC 
equipment (central systems over 300 tons), boilers, compressors, and related equipment in a 
centralized location.  Watches include, starting equipment, checking at designated intervals all 
operating equipment in the area, recording readings, shifting equipment and loads, making 
adjustments at the central control center, taking water samples, making tests, and adding 
chemicals, as required. 

C.2.53 Water Conservation Measure (WCM) 
A WCM is a building improvement, designed and constructed through an ESPC or UESC or other 
means, that, when operated and maintained as intended will result in a specified amount of water 
savings. 

C.2.54 Work Order 
A Work Order (Work Request/Work Order) is a documented response entered into NCMMS to a 
request by GSA, the tenant or a Contractor’s observation that some equipment, system or 
material covered by the Contract is inoperable, dysfunctional, deteriorated, or not within normal 
operating parameters, or that the performance standard of the Contract is not being met.  Work 
Order response involves analysis of the problem and adjustment of operating or monitoring 
controls or other immediate corrective action.  Work Orders may be generated automatically from 
interfaces to BAS, central communications service or diagnostic software. 
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SECTION 3 GOVERNMENT-FURNISHED PROPERTY 
[[[Note to Spec Writer: Regions shall add items as appropriate.  Delete items not applicable 
to your facilities, as appropriate; e.g. phone lines, fax machines, computers, copiers, 
software.]]] 

C.3.0 General  
The Contractor or the Contractor’s employees shall not use Government property in any manner 
for any personal advantage, business gain, or other personal endeavor.  The Contractor will take 
appropriate precautions to safeguard and protect from damage, theft or misuse government 
furnished equipment.  Government furnished property lost, stolen or damaged due to Contractor 
neglect shall be replaced at the expense of the Contractor.  

C.3.1 Electric Power 
The Government shall provide electrical power at existing outlets for the Contractor to operate 
equipment that is necessary in the conduct of its work. 

C.3.2 Water Source 
The Government shall provide hot and cold water as necessary, limited to the normal supply 
provided in the building.  No special heating or cooling of the water shall be provided. 

C.3.3 Contractor Office Space and Furnishings 
The Contractor may use space in the building and furnishings, including locker rooms and lockers 
(not a part of any tenant rentable or commonly accessible areas) if available with permission from 
the CO or designee.  Any existing equipment within GSA space, such as lockers, tables, benches, 
chairs, and appliances may be used by the Contractor during the term of the Contract, provided 
written authorization is received from the CO or the designee.  Space in the building, furniture and 
furnishings, and equipment for Contractor use (including a supervisor's office) is to be used for 
official business only in the performance of this Contract.  If the Government supplies telephones, 
they shall only be used for communication related to the Contract.  Allocated space, furnishings 
and equipment shall be kept neat and clean and returned to the Government at the expiration of 
the Contract in reasonably the same condition as at the time of entering into the Contract.  The 
Government retains the right to change permission for use of space and furnishings throughout 
the life of the Contract.  

C.3.4 Storage Space 
Space will be provided in the building for the storage of supplies and equipment that is to be used 
in the performance of work under the Contract.  The Contractor shall maintain this space in a 
clean, neat and orderly condition.  Contractor must store all flammable or combustible liquids in 
a UL- rated flammable storage cabinet or inside storage room as indicated in 29 C.F.R. 
1910.106(d) and NFPA 30.  The Government shall not be responsible in any way for damage or 
loss to the Contractor's stored supplies, materials, replacement parts, or equipment. 
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C.3.5 Network Equipment and Computer Hardware  
[[[Spec. Writer shall determine GSA responsibility in this subsection and revise.]]] 
Government-furnished network equipment and computer hardware shall be used in all cases for 
PBS IT systems while the contractor is on site.  Network equipment- includes any equipment that 
has IT routing and switching functionality. 

● Computer hardware includes PCs, laptops, and their peripherals (monitors, 
microphones and keyboards). 

● Proprietary system hardware/software can be Contractor provided, but is subject to 
network and system testing, review and approval for connection to GSA’s network and 
acceptance of the GSA IT. 

Government-Furnished Equipment – GSA IT shall provide one laptop to newly integrated (to the 
GSA network) BAS sites for the purpose of giving all users access to the building monitoring and 
control systems.  Please note availability of hardware is dependent on the availability of budgeted 
funds dedicated for this purpose, which may or may not be renewed on an annual basis.  Existing 
GSA workstation refreshes shall still be coordinated through the regional Office of the Chief 
Information Officer’s office.  No hardware (workstations, servers, switches) shall be provided 
unless an approved network diagram is submitted. Remote access from non-GFE devices using 
the current GSA-approved remote access software (e.g. Citrix, Virtual Desktop Interface) is 
permitted for off-site access to control and communication systems. 

[[[Note to Spec Writer:  If the Government provides a desktop or laptop for the purposes 
of NCMMS please include this additional computer in this subsection.]]]  
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SECTION 4 CONTRACTOR- FURNISHED PROPERTY 
SUPPLIES/MATERIAL/EQUIPMENT 

C.4.0 General 
The Contractor shall provide all labor, services, supplies, material, and equipment necessary to 
perform efficiently and effectively the requirements of this Contract, except as explicitly stated 
within this PWS.  At the expiration or termination of this Contract, all equipment furnished and 
installed by the Contractor in the building shall remain and become the property of the 
Government.  All electronic data used to operate, track and maintain the facility remains the 
property of the Government and must be turned over to the Government in an electronic media 
identified by the Government.  All non-electronic media used to operate, track and maintain the 
facility remains the property of the Government and must be turned over to the Government in 
good condition upon request or upon the completion of the Contract.  

C.4.1 Specific Requirements 
The items listed below shall meet the standard or characteristic specified: The Contractor shall 
provide at its sole expense an onsite computer with broadband Internet service for the purpose 
of receiving and documenting Work Orders and other Contract data via NCMMS.  

[[[Note to Spec Writer: If the Government provides a computer for NCMMS please delete 
C.4.1.]]]  



44 
 

SECTION 5 OPERATIONS-SPECIFIC REQUIREMENTS 
C.5.0 General   
The Contractor shall provide building operations services for all systems covered by this Contract, 
maintain uninterrupted utilities services, and environmental conditioning to tenants during Normal 
Working Hours, and at other times as described in this PWS, maintain or enhance energy savings 
established by ESPCs/UESCs when applicable, to preserve the asset value of the facility and its 
systems, and minimize operating costs to the Government without compromising other Contract 
objectives or requirements.  

C.5.1 Tenant Environment 
In accordance with Federal Management Regulations sections 102-74.185 and 102-74.195, 
respectively, the Contractor shall meet ASHRAE Standard 55-2017 (or latest version, if 
superseded), Thermal Environmental Conditions for Human Occupancy, and ASHRAE 62.1-2016 
(or latest version, if superseded), Ventilation for Acceptable Indoor Air.  The Contractor shall 
maintain these standards throughout the Normal Working Hours in occupied spaces.  Equipment 
startup shall occur efficiently to attain fully environmental conditions at the beginning of Normal 
Working Hours.  The Contractor shall comply with ASHRAE Standard 55-2017 (or latest version 
if superseded) to achieve temperature settings between 74°F and 78°F in the summer months 
and between 68°F and 72°F in the winter months.  These recommended temperature settings 
apply to the entire building not individual offices.  The Contractor shall report significant changes 
in the operating conditions to the CO or designee.  If the standards (i.e., ASHRAE Standards 55 
and 62) cannot be met the Contractor shall submit a deviation by in writing, to the CO or designee 
for approval.   

C.5.1.1 Tenant Furniture 
Tenant agency furniture and office equipment in the Contractor's immediate work area shall be 
moved and protected by the Contractor and returned to its original location once work is 
completed.  If the Contractor's work does not allow furniture and office equipment to be replaced 
to its original location, new locations will be designated by the COR or the tenant agency 
representative or point of contact.  The Contractor is responsible for repair or replacement due to 
damage as a result of moving tenant furniture or office equipment. 

C.5.2 Building Operating Plan  
[[[Note to Spec Writer: It is understood that updates are required and the Spec Writer shall 
add or delete items as long as the contents listed in 5.2.1. remain intact.]]] 
In existing facilities the Contractor shall review and update the Building Operating Plan (BOP) and 
submit for approval to the CO or designee, not later than the end of the startup or transition phase 
outlining the operating and general maintenance procedures for all major building equipment and 
systems.  The Contractor shall coordinate with the CO or designee in developing the components 
of the plan in accordance with the BOP template provided by the CO or designee.   

In newly constructed buildings without a BOP, the Contractor shall develop a BOP that includes 
all O&M equipment and systems.  The purpose of the BOP is to document the standard O&M 
procedures for the building, and ESPC/UESC O&M standards when applicable.  An additional 
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objective of this plan is that if key personnel are not available then authorized and qualified staff 
shall be able to refer to the BOP and manage and operate the building.  The BOP contains critical 
information such as: who to contact, emergency procedures, demand response, hours of 
operation, locations of emergency shut off valves, confined entry space inventory, hazardous 
chemicals, the location of OEP, Continuity of Operations Plan (COOP), drawings, and equipment 
Inventory.  The Contractor shall execute the Contract requirements in accordance with the 
approved BOP.  The BOP must be submitted as an electronic file (MS Word or Google.doc) with 
regular updates that reflect current personnel, subcontractors, equipment, systems, and operating 
procedures, and entered in NCMMS.  The Contractor shall revise as needed and annually review 
and update the BOP and submit to the CO or designee an electronic file (MS Word, Google.doc) 
of the complete updated BOP on the anniversary of the Contract start date of each Contract year.  
If the Contractor fails to submit a satisfactory BOP the Government shall withhold payments until 
a satisfactory plan is submitted.  

C.5.2.1 Components of the Building Operating Plan  
[[[Note to Spec Writer: Regions may add items. It is important that the CO or designee 
provide the necessary information to the Contractor to complete the BOP, such as OEP, 
COOP, drawings, ESPC/UESC documents. A copy of BOP template can be found at: 
Operations and Maintenance Specification. ]]]   

The components of the BOP are compilation of requirements stated throughout the O&M PWS.  
Most of the information and documents shall be provided by the CO or designee to complete this 
plan, such as OEP, COOP, drawings, and applicable ESPC/UESC documents.  At a minimum, 
the Contractor is responsible for providing the following information within the BOP: 

a. Contact information of local Contractor staff and corporate managerial staff.  
b. Description of staffing, responsibilities and work schedules.  
c. Identify personnel with QCP functions and the personnel with authority to commit funds, 

and the dollar level of that authority for this Contract. 
d. Standard operating procedures for operating building systems, including at a minimum: 

1. Startup and shutdown times and procedures relative to various environmental 
conditions. 

2. Facility hours of operation – Normal and Core hours. 
3. Procedures to accommodate tenant OTU requests.  Provide listings of mechanical 

equipment, hours of operation and separate procedures for heating and cooling. 
4. Energy Conservation – Performance Plan, Management and Control Systems, 

peak load demand management procedures, and Advance Meter System (AMS) 
data for conservation strategies (if applicable). 

5. Other operating strategies to maximize efficiency and minimize energy 
consumption and satisfy ongoing ESPC/UESC. 

6. Descriptions of major mechanical equipment, modes and sequences of operations 
for equipment systems such as schedules, settings, startups, shut-down and 
control sequences.  

7. Locations of all major utility shut off, including gas, electric, water and steam (if 
applicable). 

https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
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8. Locations of all electric rooms and a narrative of the areas served by each including 
emergency generators, substations and transformers, and equipment that is on 
the emergency generator. 

e. Architectural and Structural systems maintenance (e.g., facade, roof, gutters, drains, and 
windows). 

f. Building tour plan and watch locations, recording presence and documentation procedures. 
g. Maintenance schedules and procedures, and a reference to which preventive or predictive 

maintenance standards or guides the Contractor shall use.  For all fire protection and life 
safety systems, PBS preventive maintenance guides and job plans shall not be used.  The 
Contractor shall use the applicable NFPA code or standard (latest edition) to perform the 
inspection, testing and maintenance (ITM) of all fire protection and life safety systems (see 
sections C.5.9.1 thru C.5.9.14).  The Contractor shall perform all ITM in accordance with 
the frequency schedules and test methods in the applicable NFPA code or standard.  All 
ITM performed must be recorded on the suggested ITM forms referenced in the applicable 
NFPA code or standard.  

h. List of test equipment to be maintained onsite to support troubleshooting and sensor 
calibrations. 

i. Vertical Transportation maintenance plan, if applicable, including escalators, elevators, and 
dumbwaiters. 

j. A description of how building equipment data is maintained and updated.  Work Order and 
repair procedures, including staffing and procedures for the Work Orders, during operating 
hours, after hours and emergencies. 

k. A description of key control procedures. 
l. Safety, Security, Building Emergency Response, Recovery and Reporting Procedures. 

Reference the location or incorporate contingency plans for: 
1. Loss of the Contractor’s onsite personnel (i.e., strike, walkout, injury, abrupt 

resignation).  At a minimum, the Strike Contingency Plan (SCP) shall include 
the following information: 

a. Support Personnel:  The SCP shall describe in detail how the 
Contractor shall staff the building to provide the services defined in this 
PWS in the event of strikes by its employees.  This includes HSPD-12 
requirements.  

b. License and Certifications:  The SCP shall describe in detail how the 
Contractor shall provide personnel that meet experience 
requirements, assuring the Government that all temporary or 
replacement employees (including subcontractor employees) shall 
meet the experience and license requirements defined in this PWS. 

2. Civil disturbance or major security threat. 
3. Natural disasters, bombing, or other events that damage the building’s 

structure or utilities. 
4. Floods, including flooding caused by plumbing breaks. 
5. Hazardous materials including asbestos, lead paint, leaks or spills and water 

management.  
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6. Inoperability and impairment of fire protection and life safety systems (including 
fire watch and impairment procedures (e.g., red tags). 

7. Ensuring that adequate interim fire protection and life safety measures are 
provided any time that a fire protection system or life safety system is impaired. 

8. Designating an impairment coordinator, any time that a fire protection system 
or life safety system is impaired. 

9. Location of the main fire alarm control unit 
10. Location of the fire command center, if applicable  
11. Instructions to operate the fire emergency communication system microphone 

used in a voice evacuation system , if applicable. 
12. Location of fire alarm system annunciator panel(s) 
13. Location of manual fire alarm boxes 
14. Location of automatic smoke detection systems  
15. Location of incoming municipal fire protection water supply shutoff. 
16. Location of fire sprinkler riser room(s) 
17. Location of standpipes, including floor control valves. 
18. Location of fire pump room  
19. Location of fire department connections 
20. Location of fire hydrants and alternate water supply 
21. Location of portable fire extinguishers 
22. Location of emergency generator 
23. Location of sump and sewage ejector pumps and emergency procedures. 
24. Pressure booster and reducing stations, and backflow preventers. 
25. Above and Underground Storage Tanks. 
26. Confined Space Locations.  
27. Radon mitigation program, if applicable. 
28. Description of safety procedures.  

m. Contractor contingency plans to operate the building in support of the Government’s 
COOP, OEP, loss of connectivity of the BAS, Shelter in Place, and Pandemic Influenza 
Preparedness planning for the site.  

n. Description of environmental regulatory requirements, such as Air Quality Management 
District and include rules that apply to equipment in the building, which permits are 
necessary, inspection and certification requirements, and other essential information. 
Identify how the administrative and technical requirements shall be managed for the timely 
accomplishment of all Contract requirements. 

o. Contractor plan to support demand response or utility curtailment programs in which the 
building participates, including communications protocols and curtailment activities.  The 
Contractor shall provide in its contract an estimate as a separate line item for performing 
curtailment activities.  

p. The Contractor shall develop and implement a written emergency plan that describes 
procedures for its employees to follow during power failures, equipment failures, or other 
emergencies within 30 calendar days of Contract start date.  The Contractor shall also 
review with its employees those parts of the plan necessary to protect workers in 
emergencies. 
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q. When applicable, contractor plan to support ESPC/UESC in which the building(s) has 
established energy savings goals, including communication protocols, in the event 
operational changes jeopardize such goals or ESPC/UESC equipment is not performing 
adequately to achieve such goals. 

C.5.3 Equipment Inventory  
[[Note to Spec Writer:  If there is not totally accurate inventory consider including an RFP, 
if funding is available, to provide additional time for the Contractor to correct.]]]   

C.5.3.1 General:  
The Contractor shall maintain and update as required the building equipment inventory, 
equipment labeling and maintenance records to ensure accurate data in NCMMS for building 
operations.  Changes in the inventory can result in a negotiated price adjustment to the Contract, 
which must be approved, in writing, by the CO.  Omissions in the existing inventory do not relieve 
the Contractor from the responsibility for the maintenance and repair of the equipment.  The 
Contractor may request an equitable adjustment pertaining only to physical changes in building 
equipment which occur after the contract start date.  This request shall be submitted to the CO or 
designee for consideration.  If the contractor maintained inventory data does not meet Contract 
requirements (up-to-date, required equipment information) the CO may take action to withhold 
payments. 

C.5.3.2 Operations  
The Contractor shall: 
 
Within 30 days of contract start  review Level 1 Asset Inventory Audit Baseline Reports 
(See Exhibit 15, NCMMS Audit Tool) for each location. 
 
[[[Suggestion to spec writer: Optional / Recommended approach (used in R5 as-of 
2019).  Include this section in QASP / deliverables chart]]] 
 
Within 60 days after  contract start the contractor shall submit an Asset Management Plan 
for each location covered in this contract  to the CO or Designee . The plan must address 
all discrepancies noted in the Level 1 Asset Inventory Audit Baseline Reports.  At a 
minimum the plan shall include, but not be limited to  specific actions taken by contractor 
to: 
Improve Baseline Asset Score of:  
 
[[[Note to spec writer: fill in your own values in place of the Values provided]]] 
 
Location 1: 54% Asset Score by 25% within Base Performance Year. 
Location 2: 54% by 25% within Base Performance Year. 
Location 3: 54% by 25% within Base Performance Year. 
Location 4: 54% by 25% within Base Performance Year. 
Location 5: 54% by 25% within Base Performance Year. 
Improve Baseline PM Plan/Schedule Score of: 
Location 1: 35% by 25% within Base Performance Year. 
Location 2: 35% by 25% within Base Performance Year. 
Location 3: 35% by 25% within Base Performance Year. 
Location 4: 35% by 25% within Base Performance Year. 
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Location 5: 35% by 25% within Base Performance Year. 
Improve both Asset and PM Plan/schedules by 10% each follow-on option year until a 
score of 95% is reached. 
Maintain a score of 95% or better for the balance of the contract performance period. 
 
[[[End of optional clauses]]] 
 
On an on-going basis and throughout the life of the contract, submit updates to asset 
records within NCMMS in accordance with provided training, standard operating and 
workflow procedures and processes established by GSA.   
Manage and maintain asset inventory consisting of: 
All GSA and tenant agency owned equipment inclusive of types that require maintenance, 
inspections, certifications, calibration, testing, and monitoring pursuant to the PBS 
Maintenance Standards, applicable codes, regulations, ordinances, industry standards, 
owner’s operations & maintenance manuals. 
Equipment which is operated through a sequence of operations. 
Electronic controllers and network devices. 
Sensors. 
Tenant agency-owned equipment operated or maintained. 
Collect and maintain the following minimally required NCMMS specific asset data in the 
ASSET record of NCMMS: asset template, asset number, asset tag, asset type, asset 
description, equipment owner, equipment ID, manufacturer, model number, serial number, 
asset status, maintenance responsibility, quantity, log, location, specifications, 
relationship, identifying attributes (floor, room number, or column line), data plate 
information, including but not limited to, horsepower, voltage, amperage, tons, cubic feet 
per minute, gallons per minute, etc. For assets containing refrigerant include refrigerant 
type, full charge, and cooling capacity. 
The Government reserves the right to require additional information. (Exhibit 9, 
Inventory/NCMMS).   
Annually certify that the asset inventory is up-to-date and submit the certified inventory to 
the CO or designee. 
Update asset records within NCMMS when equipment is added, removed, or retrofitted 
as part of a project, or discovered by GSA or the Contractor. 
Review and submit asset record updates within NCMMS during repairs, preventive         
maintenance, or corrective maintenance for COR approval within 5 working days of         
collecting or verifying asset data. 
 
[[[Note to Spec Writer:  Remove if you don’t have any ESPC assets / not 
applicable.]]] 
 
For assets covered by an ESPC/UESC contract, check the “ESPC/UESC” box on NCMMS 
Asset page; collect and maintain ESPC contract information.  
 
 
[[[Note to Spec Writer: See Exhibit N: Work Order Throughput KPI’s.]]] 
 
Meet minimum Level 3 of the current GSA Work Order Throughput key performance 
indicator (KPI) standards. Goal: Public Building Service (PBS) productivity and customer 
experience through timely completion and tracking of work orders.  
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C.5.3.3 Reporting  
The Contractor shall annually submit to the CO or designee an itemized equipment 
condition assessment with its recommendation for equipment or system upgrades or 
replacements (for assets that have reached the end of their life cycle), including a text 
description of each recommended upgrade or replacement and its life-cycle cost analysis 
including estimated project cost.  The equipment condition assessment reports shall be 
produced in NCMMS and submitted electronically as an email attachment to the CO or 
designee.  
 
[[[Note to spec writer, Regions may decide to add or omit this recommended 
paragraph.]]] 
 
A critical or “end of life” condition assessment of an asset or system must have supporting 
predictive analysis.  The documentation supporting the assessment must utilize one or 
more of the following technologies: Thermal imaging, electrical performance, sound and 
vibration analysis, oil analysis, radiography, magnetometry or other critical Predictive 
Maintenance (PdM) and Condition Based Maintenance (CBM) data. 

C.5.4 Safety Management  

C.5.4.1 General 
The Contractor shall comply with all applicable Federal, state and local laws and regulations that 
relate to the maintenance and operation of equipment and systems within the scope of this 
Contract including: permitting, plans, inspection, personnel safety, control of hazardous 
substances, certification, recordkeeping and training.  Contract personnel shall wear proper 
personal protective equipment (PPE) to meet OSHA standards where required.  Throughout the 
Contract period, the Contractor shall keep current and be aware of any changes in regulations 
and requirements and update its operations and training as necessary.  

The Contractor shall immediately correct or mitigate any recognized safety or environmental 
hazard.  The Contractor shall notify the COR, other designated Government representative, or 
appropriate authority if applicable.  The Contractor shall be responsible for any fines or penalties 
levied by any environmental or regulatory authority resulting from its action or inaction, (but not 
actions or inactions of a third party or the Government). 

C.5.4.2 Workplace Safety and Health Program 
The Contractor shall develop a site-specific safety and health plan that specifically describes O&M 
work related to applicable safety programs required under 29 C.F.R. parts 1910 and 1926. 

C.5.4.2.1 Reporting   
The site-specific safety and health program shall be submitted to the COR or designee for review 
and approval within 30 calendar days of Contract start date.  By approving the program, GSA 
assumes no responsibility for the Contractor’s occupational safety and health program.   

C.5.4.3 Scheduling and Record Keeping 
The Contractor shall maintain copies of all tests, certifications, permits and other required records. 
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C.5.4.3.1 Reporting 
All required safety tests, certifications, permits, plans, and other procedures required in this PWS 
shall be scheduled in NCMMS Work Order system and documented in NCMMS.  

C.5.4.4 Fall Protection 
The Contractor must provide fall protection equipment to its employees and all employees must 
be adequately trained in accordance with 29 C.F.R. 1910.28 and 1910.29.  The Contractor shall 
develop specific fall protection procedures for work on roofs, equipment, and other areas at 
elevation.  

C.5.4.5 Powered Platforms 
The Contractor shall inspect, test, and maintain all federally owned permanently installed powered 
platforms in accordance with 29 C.F.R. 1910.66, and provide copies of such certifications to the 
COR.  Aerial and scissor lifts, if used, must be inspected before each use in accordance with 29 
C.F.R.1910.67 (c) (2) (i) and the manufacturers specifications. 

C.5.4.6 Lock Out/Tag Out 
The Contractor shall adhere to 29 C.F.R. 1910.147 lock out/tag out procedures.  The Contractor’s 
lock out/tag out procedures shall be developed and submitted to the CO or designee within 30 
calendar days of Contract start date.  Contractor shall communicate the lock out/tag out 
procedures to all employees and other affected Contractors.  

C.5.4.7 Confined Spaces 
The Contractor shall evaluate, identify and label all confined spaces in accordance with OSHA 
standards 29 CFR 1910.146.  The Contractor shall develop a confined space entry permit system 
for all permit-required confined spaces within 60 calendar days of Contract start date.   

C.5.4.8 Facility Hazards and Accidents 
The Contractor shall take immediate action to report accidents and control hazards that present 
an imminent danger. 

C.5.4.8.1 Hazards  
The Contractor is responsible for ensuring safe working conditions and identifying hazards that 
exist in the work environment.  When the Contractor identifies any hazardous work condition, 
regardless of cause, the Contractor he is responsible for protecting its employees from that hazard 
and correcting hazards under its control.  Hazards not under the control of the Contractor, as well 
as all hazards that present an imminent danger, must be reported immediately to the CO.   

C.5.4.8.2 Accidents 
The Contractor shall immediately notify and provide copies of all accident reports to OSHA and 
to the CO or designee.  
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C.5.4.9 Disruptive or Hazardous Equipment 

C.5.4.9.1 Tools 
The CO or designee shall approve in advance the use of impact tools and power-actuated tools 
during Normal working Hours.  Burning or welding equipment shall be used only with written 
permission from the facility management office or CO or designee.  A Welding and Burning Permit 
(GSA Form 1755 or equivalent) shall be issued in advance for each day welding or burning is 
performed.  Compress gas cylinders must be stored in accordance with 29 C.F.R.1910.101 and 
welding in a confined space requires specific confined space permitting requirements.  

C.5.4.9.2 Hooks, Cranes, Hoists Chains and Slings  
The Contractor shall inspect before each use and follow the inspection requirements in 29 C.F.R. 
1910.184 and 1910.179 and ANSI B.30.10 as needed.  Items that are defective shall be removed 
from service.  The rated loads shall be listed on the devices. 

C.5.4.10 Scheduled Disruption to Utilities, Lighting, Fire Protection & Life Safety 
Systems, or Space Conditioning 
Any work that will disrupt utilities, fire protection and life safety systems, lighting or space 
conditioning for building tenants must be scheduled and approved in advance by the CO or 
designee and the GSA Facility Manager. This work generally must be performed outside of 
Normal Working Hours. 

C.5.4.11 Safety Data Sheets and Hazard Communication Plan 

C.5.4.11.1 Safety Data Sheets 
The Contractor shall make Safety Data Sheets (SDS) available to its employees in accordance 
with 29 C.F.R. 1910.1200 and upon request to the COR or designee. 

C.5.4.11.2 Hazard Communication Plan 
The Contractor shall develop a written Hazard Communication Plan in accordance with 29 C.F.R. 
1910.1200 as part of its overall Health and Safety Program.  The written plan applies to any 
hazardous chemical present in the area where the Contractor is working and to which the 
Contractor is or may be exposed to, under normal conditions of use.  The plan must include the 
method the Contractor will use to provide other employers that shall also be exposed to the 
hazardous chemicals, knowledge of the locations where the Contractor’s SDSs are kept and how 
access by other employers can be obtained.  The Contractor shall prepare and submit a 
hazardous materials inventory as an appendix to the BOP and Hazardous Communication Plan.  
This inventory shall itemize all materials by type as sold with an SDS and include approximate 
quantities stored or to be stored as well as the exact locations where hazardous materials are to 
be stored on the premises and the date the material was stored.  The inventory must be kept 
current and submitted annually by September 30 of each year and at the end of the Contract.  
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C.5.4.12 Labeling and signage   
The Contractor shall maintain the labeling of existing equipment, pipes, storage areas, containers, 
confined space, and workspaces as well as associated signage, in accordance with OSHA 
standards to ensure labels are visible and easily readable.  Any equipment, pipes, and other 
materials, newly installed by the Contractor that require labeling and signage per OSHA standards 
shall be labeled immediately upon completion of the installation and maintained throughout the 
Contract period. 

C.5.4.13 Emergency Shutdown Instructions  
Emergency shutdown instructions (including contact name and telephone numbers) and tour 
inspection checklists and Lock-Out-Tag-Out procedures shall be posted by the Contractor in all 
mechanical rooms and electrical rooms, as applicable to the equipment in the given room. Such 
instructions and checklists shall be posted in an accessible and conspicuous location.  All 
instructions and checklists must also be stored in NCMMS. 

C.5.4.14 Electrical Safety  
The Contractor shall comply with NFPA 70: National Electrical Code and NFPA 70E: Standard 
for Electrical Safety in the Workplace, when working on or around electrical equipment or systems 
or switchgear equipment.  The Contractor shall ensure that any and all areas restricted to qualified 
personnel are secured and properly labeled.  

C.5.4.15 Labeling of Electrical Circuits and Panels 
[[[Note to Spec Writer: Regions may choose to modify or “Reserve” this requirement if 
labeling has not been maintained in a building and it would be prohibitively expensive to 
do the necessary circuit tracing to establish labeling.]]] 

The labeling of the electrical circuits and panels shall be maintained up-to-date either 
in electronic format or hard copy blueprints when the Contractor adds or modifies electrical 
circuits.  This requires the Contractor to implement and document an overall electrical safety 
program that meets the requirements outlined in NFPA 70E, Article 100 - General Requirements 
for an Electrical Safety Related Work Practice.  The CO or designee shall ensure all recorded 
changes in electric panels from upgrades or renovations from the third party electrical work 
subcontractors are transmitted to the Contractor to maintain the accuracy of labeling.  In the event 
the Contractor identifies a circuit through discovery, the Contractor must label the circuit in 
accordance with NFPA 70B. 

C.5.5 Environmental Management 

C.5.5.1 General 
The Contractor shall use to the extent practicable, the safest and most environmentally friendly 
products and processes available.  The Contractor shall use manufacturer recommended 
products.  Before substituting for any manufacturer's recommended product, the Contractor shall 
ensure any substitution is deemed safe by the equipment manufacturer.  A resource to help 
ensure this objective is located at the web site in a document titled “Web Links” at: Operations 
and Maintenance Specification.  The Contractor shall be cognizant of and comply with all 

https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
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applicable Federal, state, and local laws and regulations related to building management (e.g., 
permitting, inspection, testing and personnel safety, control of hazardous substances, and  
certification) including those related to materials and associated systems used or removed in the 
performance of this Contract.  The Contractor shall be responsible for any fines or penalties levied 
by any environmental or regulatory authority resulting from its action or inaction, (but not resulting 
from the actions or inactions of a third-party or the Federal Government).  The Contractor’s 
maintenance, operations, materials and processes must use green products and processes 
including products containing recycled content, environmentally sustainable products and 
services, bio-based products, and products and services that minimize the use of energy, water, 
and other resources.  All required safety and environmental tests, certifications, permits, and other 
procedures required in this PWS shall be scheduled in NCMMS Work Order system.  

C.5.5.2 Refrigerants   

General 

Refrigerants are just one aspect of many building assets used to protect electronic equipment, 
dry compressed air, and provide tenant comfort. Refrigerants also may be considered by the 
EPA as Ozone Depleting Substances or contributors to Green House Gasses.  The Contractor 
will closely monitor the refrigerant inventory, monitoring refrigerant additions to assets, 
establishing leak rates, performing leak inspections, and recording all data and findings in 
NCMMS.  

C.5.5.2.1 Operations 

The Contractor shall comply with EPA section 608 regulations (40 C.F.R. part 82 under section 
608 of the Clean Air Act) and associated state laws and regulations for refrigeration and air 
conditioning equipment.  All HVAC mechanics performing repairs on refrigerated equipment 
shall possess a Universal Chlorofluorocarbon (CFC) Certification.   

C.5.5.2.2 Maintenance (Refrigerant Recycling, Reclamation, and Disposal) 

The Contractor shall evacuate refrigerant to EPA-specified levels, using a certified recovery 
and/or recycling machine, prior to disposing of refrigeration and air conditioning 
equipment.  When disposing of refrigerants, the Contractor shall give preference to reclamation 
(to EPA-certified refrigerant reclaimers) as a method of disposal.  The Contractor shall notify the 
CO or designee and obtain approval prior to selling or offering for sale used refrigerant 
evacuated from GSA equipment; and transferring recycled refrigerant between facilities for use 
in GSA equipment. The contractor shall meet the requirements of the PBS Refrigerant 
Management and reporting Standard Operating Procedure (SOP). This SOP reiterates and fine 
tunes EPA requirements and initiates some additional requirements applicable only to HFC 
refrigerants and appliances.  

C.5.5.2.3 Testing/Inspections 

The Contractor must maintain and test emergency devices and systems, such as refrigerant 
monitors, automatic leak detection systems, alarms and purge ventilation systems as part of the 
maintenance program.  The Contractor must use appropriate media to test sensors as well as 
alarm circuitry.  The Contractor shall calculate and document the leak rate every time refrigerant 
is added to equipment (unless the addition qualifies as a seasonal variance). The contractor 
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shall meet the requirements of the PBS Refrigerant Management and reporting Standard 
Operating Procedure (SOP). This SOP reiterates and fine tunes EPA requirements and initiates 
some additional requirements applicable only to HFC refrigerants and appliances. 

C.5.5.2.4 Reporting  
The Contractor must immediately report refrigerant leaks, at or above a 10% leak rate, to the 
CO or designee and take corrective action to repair leaks prior to the EPA 30-day deadline in 
compliance with section 608 of the Clean Air Act.  Repair of leaks shall be documented by both 
an initial verification test and a follow-up verification test. In the event fines or penalties are 
levied by the EPA or an AQMD, the Contractor may be charged the actual cost assessed. The 
Contractor shall submit reports to COR and EPA if systems containing 50 or more pounds of 
refrigerant leak 125% or more of their full charge in one rolling year. The contractor shall meet 
the requirements of the PBS Refrigerant Management and reporting Standard Operating 
Procedure (SOP).This SOP reiterates and fine tunes EPA requirements and initiates some 
additional requirements applicable only to HFC refrigerants and appliances. 

C.5.5.3 Local Air Quality Management Operating Permits 
The Contractor shall comply with the operating permit requirements of the Local Air Quality 
Management District (AQMD) and shall ensure operating permits for boilers; generators and other 
emissions-producing equipment regulated by the local AQMD are up-to-date and have copies 
available to the CO or designee via NCMMS immediately upon request.  In the event of fines or 
penalties levied by an AQMD, the Contractor shall be charged the cost as a performance 
deduction under the Adjusting Payments clause.  The Contractor shall submit emissions reports 
when required by the regulating entity.  

C.5.5.4 Stationary Engines 
The Contractor shall comply with all applicable Federal, state, and local regulatory requirements 
for the notification of compliance, periodic inspection, monitoring, permitting, certification, 
registration, maintenance, personnel training, recordkeeping, and reporting for all regulated 
stationary engines.  The Contractor must ensure compliance with New Source Performance 
Standards (NSPS) for Stationary Compression Ignition Internal Combustion Engines, 40 C.F.R. 
part 60, subpart IIII; NSPS for Stationary Spark Ignition Internal Combustion Engines, 40 C.F.R. 
part 60 subpart JJJJ, and National Emission Standards for Hazardous Air Pollutants for Stationary 
Reciprocating, 40 C.F.R. part 63 subpart ZZZZ. 

C.5.5.5 Fuel Storage Tank Management 
[[[Note to Spec Writer: Add any specific State requirements.]]] 

The Contractor shall comply with GSA Order 1095.2 PBS. “Fuel Storage Tank Management” and 
all applicable Federal, state, and local regulatory requirements for the periodic inspection, 
monitoring, permitting, certification, registration, maintenance, personnel training, and 
recordkeeping for underground and aboveground storage tanks.  Where GSA policy and 
regulatory requirements differ regarding fuel storage tank management, the 
more stringent directive shall apply.  
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C.5.5.6 Solid Waste  
[[[Note to Spec Writer: Remove if contracted out separately]]] 

The Contractor shall provide solid waste and recycling disposal services as needed and in 
accordance with the Resource Conservation and Recovery Act (RCRA) Subtitle C Hazardous 
Waste and Subtitle D Non-Hazardous Waste, associated EPA regulations (including 40 CFR Part 
246), state and local recycling mandates, Executive Order 13834, and applicable GSA/PBS 
guidance provided by the COR.  The Contractor shall aim to meet a minimum fifty percent (by 
weight) waste diversion target, to support achievement of GSA sustainability targets.  The 
Contractor shall manage (handle, transport, collect, and dispose) non-hazardous construction 
and demolition (C&D) waste separately from municipal solid waste (trash).  Recycling, composting 
(where feasible), and other alternatives to landfills and incineration are the preferred methods for 
disposal of all solid waste (C&D and trash).  

C.5.5.7 Polychlorinated Biphenyl (PCB) Control  
[[[Note to Spec Writer: If there are no PCBs, delete this subsection]]] 
The Contractor shall inspect all transformers containing polychlorinated biphenyls (PCBs) and 
maintain records of such inspections in accordance with state, local, and EPA regulations.  The 
CO or designee shall be notified immediately if any such equipment is found to contain PCBs, or 
suspected to contain PCBs.  Equipment verified to contain PCBs, except lighting ballasts, shall 
be labeled as containing PCBs.  Any transformer leaks of PCBs shall be reported immediately to 
the CO or designee.  The Contractor shall inspect all leaks in accordance with state, local, and 
EPA regulations.  The Contractor shall properly dispose of caulk that contains PCBs.  The 
Contractor shall take immediate action to contain all leaks. 

C.5.5.8 Asbestos Management 
[[[Note to Spec Writer: Remove if there is no possibility that asbestos ever existed in this 
facility.  In cases where asbestos has a major impact on the ability to access equipment, 
Regions shall want to provide additional information for the Contractor along with the 
location of the Government Asbestos Management Plan.]]] 

The Contractor shall be expected to perform, on occasion, Class III and Class IV asbestos work 
as defined in 29 C.F.R. 1926.1101.  The Contractor shall be prepared to deal with asbestos on a 
small-scale, short-duration basis to effect emergency repairs and to clean up small spills.  The 
Contractor shall protect building tenants, visitors, and employees from asbestos exposure.  The 
Contractor shall comply with applicable OSHA regulations and all applicable Federal, state, and 
local asbestos regulations.  The Contractor shall immediately become familiar with, comply with, 
and recommend any appropriate changes to the Government Asbestos Management Plan for the 
building.  If the Contractor disturbs materials its suspects may contain asbestos, the Contractor 
must immediately report the condition to the CO or designee.  Contractor personnel who perform 
the above-mentioned work must have the appropriate training in accordance with 40 C.F.R. part 
763, and the Contractor shall provide training records to demonstrate compliance, including 
respirator suitability medical and fit test reports with Personal Identification Information removed.  
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The contractor shall perform a surveillance annually as described in PBS 1000.1A Asbestos 
Management Desk Guide. The contractor will request and be provided with a current FMA 
asbestos template for transcribing findings. Findings including recommendations for testing of 
new suspect ACM will be reported and provided to the COR. A copy of the report will be included 
in the NCMMS work order for the surveillance. The surveillance will be performed by O&M 
personnel trained to perform Class III asbestos work.  

The contractor shall develop an Asbestos O&M Plan for COR approval within 90 days of the 
contract start date. The O&M is plan specific to the facility and the standard procedures used to 
address surveillance, maintenance, repair, and cleanup of the asbestos. O&M plans are often 
chapters or sections within the asbestos management plan for the facility. The procedures should 
match the actual steps used by the O&M for performing asbestos O&M activities. O&M plans 
should be considered living documents and as such, be updated as procedures are changed.  

C.5.5.9 Disposition of Hazardous Waste  
[[[Note to Spec Writer: Facility Managers are the ones who will need to sign the manifest 
for transportation of HazMat from a facility.]]] 

The Contractor shall ensure that on-site hazardous waste management is compliant with all 
regulatory accumulation requirements (e.g., hold times, marking/labeling and container 
management).  All Hazardous and Universal Waste shipping documentation shall be maintained 
for the life of the building.  Universal Wastes (i.e., fluorescent lamps, batteries, certain pesticides, 
and mercury-containing equipment) in quantities subject to Federal and State Universal Waste 
Rules (40 C.F.R. part 273) shall be recycled or disposed of as Hazardous Waste.  Preference is 
given to recycling of intact items.  Hazardous Wastes not subject to the Universal Wastes Rule 
shall be managed in accordance with all applicable parts of 40 C.F.R. part 260.  As co-generators, 
the Contractor and Government mutually agree that the Contractor shall perform generator duties 
on behalf of both parties.  Generator requirements include hazardous waste generation, handling, 
accumulation, shipment, disposal, and also include exception reporting as required.  The 
Contractor must include the disposition of Hazardous and Universal Waste as a Work Order in 
NCMMS with documentation attached. 

C.5.5.10 Backflow Prevention Devices 
The Contractor shall maintain all existing backflow prevention devices and certify them as 
prescribed by applicable Federal, state, and local laws, ordinances, and regulations.  If no local 
requirement exists, a certified inspector shall inspect all existing backflow prevention devices on 
an annual basis, record the inspection as a Work Order in NCMMS and provide certification of 
proper operation to the CO or designee.  A copy of the certification shall be posted at all backflow 
prevention devices.  While the Federal Government shall generally pass on to the Contractor 
backflow testing notices received from local water districts or other local authorities, the 
Contractor is responsible for timely completion and submission of such test results regardless of 
receipt of such notices.  In addition to other requirements, backflow prevention devices used on 
water-based fire suppression systems shall be inspected, tested, and maintained in accordance 
with NFPA 25, Standard for the Inspection, Testing, and Maintenance of Water-Based Fire 
Protection Systems..   
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C.5.5.11 Potable Water Systems 
The Contractor shall comply with The Safe Drinking Water Act, PL 99-339, as amended, and the 
U.S. Environmental Protection Agency Safe Drinking Water regulations (40 C.F.R. 141.43, 
sections A and D), which address the quantity of lead allowable in new installations or repairs to 
existing drinking water systems and plumbing.  Potable water systems that are repaired, modified, 
serviced, or breached in any way shall be disinfected and flushed as needed prior to returning the 
system to service.  The Contractor is required to comply with all applicable Federal, state, local 
codes, GSA Order PBS 1000.7- Drinking Water Quality Management and the PBS Desk Guide 
for Drinking Water Quality Management, in the operation, treatment, and testing of potable water 
systems.   

C.5.5.12 Reporting  
The Contractor shall provide all necessary information required in this subsection to comply with 
environmental and reporting requirements, and agency sustainability goals in this specification.  
The Contractor shall submit to the CO or designee the following reports. 

[[[Note to Spec Writer: Remove (a) if this requirement is accomplished under another 
PWS.]]] 

(a) Waste Reports.  The Contractor shall submit a monthly report on waste handling 
activities including disposal and recycling.  The report shall contain shipping information 
for hazardous and non-hazardous waste and be submitted by the 15th of each month 
and upon request by the CO or designee.  The report must include the waste type, 
name and final disposition destination.  All Hazardous and Universal Waste shipping 
documentation shall be maintained for the life of the building.  If the Contractor performs 
non-hazardous solid waste management for the entire building, they shall also report 
on these solid waste and recycling activities. 

(b) Environmental Compliance.  The Contractor shall collect and retain requisite data to 
produce and make mandatory reports required by environmental regulatory agencies 
including GSA programs, directives and orders, or as necessary to demonstrate 
ongoing compliance with environmental regulatory operational requirements.  These 
reports include waste generation, shipment and disposal, hazardous materials storage 
(Tier II/Emergency Planning and Community Right-to-Know Act reporting), release 
reporting, fuel tank registration, operator training records, and notices of compliance for 
reciprocating internal combustion engines.  

(c) Sustainable Purchasing Practices.  The Contractor shall submit information on 
sustainable purchasing practices specific to the performance of this Contract.  Records 
showing the monthly cost of sustainable cleaning products and materials purchased 
must be provided to the United States Department of Agriculture and copies to the CO 
or designee as required by RCRA.  The Contractor shall select from products that are 
EPA-designated (e.g. Comprehensive Procurement Guidelines [CPG]) and USDA-
designated in the Bio Preferred Program refer to the web site in document titled “Web 
Links” at: Operations and Maintenance Specification, and all other factors (such as 
price, performance, and availability) being equal, the Contractor shall select the CPG 
item.  For other purchases, unless the Contractor receives an exemption from the CO 

https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
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or designee, the Contractor shall select USDA designated in the Bio Preferred Program, 
products over products with other sustainable attributes.  Guidance for products 
designated under Federal sustainable product programs – USDA Bio Preferred, EPA 
CPG, EPA Design for the Environment, and Department of Energy, Energy Star and 
FEMP - can be found at the website in a document titled Web Links” at: Operations and 
Maintenance Specification.  Sustainable products designated under third-party 
programs include but not limited to Green Seal, Eco Logo, and Environmental Choice.  
For those categories of  products not recognized by one of the aforementioned 
standard’s, preference shall be given to products meeting the California Code of 
Regulations maximum allowable Volatile Organic Compounds (VOC) levels for the 
appropriate cleaning product category (California Air Resource Board/California Code 
of Regulations (CCR), 17, C.C.R. section 94509 – (Topic cited; Standards for consumer 
products at the website in “Web Links” at: Operations and Maintenance Specification. 

C.5.5.13 Contractor Pandemic Plan 

The Contractor shall provide a Contractor Pandemic Plan. As required by the ‘National 
Strategy for Pandemic Influenza Preparedness’, the Government has prepared a plan 
that safeguards its employees and provides for continued operations in the event of an 
influenza pandemic. The Contractor shall prepare a plan to prevent and reduce the 
spread and mitigate the potential effects of an influenza pandemic on O&M, custodial 
and related services. Given the unpredictable length and severity of a pandemic, the 
Contractor’s plan shall link their planned actions to the periods and phases established 
by the World Health Organization for a pandemic cycle and to the guidance provided by 
CDC. 

The Contractor shall submit the pandemic plan to the CO or their designee within thirty 
(30) calendar days of the start of the contract. During a declared pandemic the 
Government reserves the right to substitute disinfectant cleaners for non-disinfectant 
cleaners when required by the Centers for Disease Control and Prevention. 

The contractor's pandemic plan shall include the following, at a minimum: 

➢Identify key Contractor personnel and their credentials for such an event 

➢Require and provide Contractor employees with appropriate training to fully address 
cleaning requirements during pandemic events 

➢ Explain how Contractor staff will communicate with the Government 

➢Provide a contingency (backup personnel) to continue services if Contractor staff get 
sick and are unable to work 

➢Identify those procedures that will maximize air dilution, filtration and sanitizing of 
HVAC air streams and implement those procedures as recommended by the CDC 

https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
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➢Identify and develop procedures to monitor water use and levels of disinfectant and 
dissolved metals at the delivery point. Develop procedures to operate water systems to 
ensure delivered water contains residual disinfectant or adequate discharge 
temperature to prevent bacterial growth and adequate flow to limit the concentration of 
leaching metals to safe levels   

➢Identify those procedures that ensure timely, effective, and safe disinfectant cleaning 
practices 

➢ Specify the type of PPE requirements for Contractor staff 

➢Provide protocols to ensure that the Contractor has sufficient supplies of filters, 
cleaners, PPE, and disinfectants 

Reference material can be found at the links below: 

➢ For information on the phases of a pandemic cycle see 
http://www.who.int/csr/resources/publications/influenza/whocdscsredc991.pdf.  

➢ For CDC guidance see https://www.cdc.gov/.   

➢ See components of Pandemic Planning at 
https://www2.ed.gov/admins/lead/safety/emergencyplan/pandemic/planning-
guide/basic.pdf. 

➢ A template for developing a Pandemic Plan is located at 
https://www.fema.gov/media-library-data/1396880633531-
35405f61d483668155492a7cccd1600b/Pandemic_Influenza_Template.pdf. 

 

C.5.6 Energy and Water Efficiency   

C.5.6.1 General 
The Contractor shall operate equipment and systems per design as efficiently as possible without 
compromising service to the tenants. Design intent may be a result of an ESPC/UESC. Ongoing 
ESPCs/UESCs must be consulted to ensure savings guarantees or performance assurance 
dependent on operational parameters are not being compromised.    

C.5.6.2 Operations 
The Contractor shall make full use of available analytic tools (e.g., BAS, AMS, GSAlink data, 
PNNL E4 reports and GSA Rapid Assessment results, as applicable) to diagnose problems and 
identify operational improvements.  When equipment is being replaced, the Contractor, in 
coordination with the CO or designee, shall pursue the use of energy-efficient replacement parts 
and equipment items (not limited to Energy Star ® or FEMP-designated Energy Efficient products, 
WaterSense, Safer Choice products) that shall meet or exceed the requirements of this statement 

http://www.who.int/csr/resources/publications/influenza/whocdscsredc991.pdf
http://www.who.int/csr/resources/publications/influenza/whocdscsredc991.pdf
https://www.cdc.gov/
https://www2.ed.gov/admins/lead/safety/emergencyplan/pandemic/planning-guide/basic.pdf
https://www2.ed.gov/admins/lead/safety/emergencyplan/pandemic/planning-guide/basic.pdf
https://www2.ed.gov/admins/lead/safety/emergencyplan/pandemic/planning-guide/basic.pdf
https://www.fema.gov/media-library-data/1396880633531-35405f61d483668155492a7cccd1600b/Pandemic_Influenza_Template.pdf
https://www.fema.gov/media-library-data/1396880633531-35405f61d483668155492a7cccd1600b/Pandemic_Influenza_Template.pdf
https://www.fema.gov/media-library-data/1396880633531-35405f61d483668155492a7cccd1600b/Pandemic_Influenza_Template.pdf
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of work.  Any rebates received from a service utility provider or Contractor shall be assigned to 
the Government.  

[[[ESPC/ UESC Bldgs include this paragraph]]]: In facilities with ESPCs or UESCs the 
contractor shall ensure the operating limits for equipment and/or controls established by 
the ESPC/UESC are followed. Any adjustments to operations that may jeopardize the 
energy savings realized by the government in accordance with the ESPC/UESC must be 
submitted to the COR in writing within 1 business day. Any changes discovered by the 
Energy Savings Company (ESCO) or Utility during Measurement and Verification (M&V) 
and/or Performance Assurance activities may warrant root cause determinations. The 
Contractor will assist in root cause determinations. Changes made by the Contractor that 
exceed USPC/ UESC operating limits will be returned to ESPC/ UESC stipulated conditions 
by the Contractor at no additional cost to the government. 

C.5.6.3 Reporting  
 

[[[Note to spec writer: Determine which paragraph fits regional policies better and remove 
the other. Second paragraph requires  NCMMS paragraphs above already contain asset 
and PM management and meter reading as a basic service. Third paragraph requires 
significant sub-metering availability in a building large enough to see a return on the added 
effort.]]] 

On a monthly basis the Contractor shall read and record all available utility and fuel meters 
(electric, gas, diesel fuel levels, water, cooling tower water makeup, irrigation, etc.) and include in 
the monthly progress report.  The Contractor shall use the Energy and Water Efficiency Monthly 
Report format (see Exhibit 2).  The Contractor shall report monthly energy and water usage as 
compared to the previous year and to explain usage trends.  The contractor shall report all known 
or potential O&M impacts to ESPC/UESC equipment and/or ECMs. The report shall be submitted 
to the CO or designee by the [[[spec writer fill in]]] _th business day of the following month. 

[[[OR]]] 

Within  [[[spec writer fill in]]] __ days of contract award date, the Contractor shall create NCMMS 
assets, asset meters, PMs and job plans to activate monthly meter reading NCMMS work orders 
for all available utility and fuel meters (electric, gas, diesel fuel levels, water, cooling tower water 
makeup, irrigation, etc.) The contractor shall produce a recurring NCMMS report addressed to the 
CO designee and other provided POCs containing the data required for the Energy and Water 
Efficiency Monthly Report. The Contractor shall report monthly energy and water usage as 
compared to the previous year, and year over year to determine and report usage trends, 
abnormalities, and opportunities to reduce resource use.  The contractor shall report all known or 
potential O&M impacts to ESPC/UESC equipment and/or ECMs. The report shall be submitted to 
the CO or designee by the [[[spec writer fill in]]]    _th business day of the following month. 

 [[[OR]]] 
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The Contractor shall develop an Energy and Water Conservation Plan. It shall articulate the 
overall approach, as well as strategic and tactical measures to be undertaken. The initial Energy 
and Water Conservation will be proposed as part of the Management Plan section of the 
Contractor’s quote. An updated, and facility specific, energy conservation plan shall be 
incorporated into each building's operating plan, and shall minimally include: 

- trended energy data representing each building's energy load consumption on a daily 
basis 

- trended data representing each building water consumption on a daily basis 
- an ability to compare monthly, seasonal, annual and multi-year performance 
- data, logs and remarks assessing the impact of OT actions supporting tenant activities 
- data, logs and remarks assessing the impact of major construction and or renovation 

projects 

In the absence of Advanced Metering Systems, the Contractor shall identify and make use of any 
and all available alternate sources and / or onsite meters and gauges. 

The updated report will be delivered to the COR for approval within ____ days of contract start. 

C.5.7 Advanced Metering Systems 
[[[Note to Spec Writer: Remove if there is no advanced metering system or if this 
subsection is covered under another PWS]]]   

C.5.7.1 General 
The purpose of the AMS is to monitor, identify and implement opportunities to reduce energy 
usage at the building(s) and, in some cases, to verify that the utility companies are billing correctly.    
It shall be the Contractor’s responsibility to partner with GSA to utilize fully the AMS to develop 
and implement strategies that will result in an overall reduction in energy and water consumption.  

C.5.7.2 Operations 
The Contractor shall verify daily that each of the advanced meter(s) are functioning properly and 
are communicating to the regional and Central Office server, as applicable, and are accessible 
via end-user interface.  Where advanced meters are connected through the BAS, the Contractor 
shall verify daily proper information and data sharing.  

C.5.7.3 Maintenance 
[[[Note to Spec Writer: Tailor the below language to your individual regional protocols on 
communication repairs.]]] 

The Contractor is responsible for correcting immediately any onsite communication failure to 
mitigate any loss of data.  The Contractor shall create a Work Order in NCMMS to track 
communication failure resolution.  In the event of an onsite communications failure or data loss, 
the Contractor shall refer to both the manufacturers and GSA’s troubleshooting guides.  If this 
does not resolve the issue, and advanced troubleshooting is necessary, the Contractor shall take 
the next step within 72 hours of occurrence.  For advanced troubleshooting, the Contractor shall 
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contact GSA's OFM Energy Division's Advanced Metering Support, guidance can be found at the 
web site in document titled “Web Links” at: Operations and Maintenance Specification and inform 
the COR.  The advanced metering support team shall coordinate with GSA IT support or vendors 
as necessary to assist the Contractor with getting the meter(s) back online.  The regional 
advanced metering lead shall be the Contractor’s main point of contact for advanced metering 
issues. The Contractor shall add or update Advanced Meter Asset and Location information in 
NCMMS.  The Contractor shall be responsible for the re-commissioning, which includes the 
calibration of the advanced meters in accordance with the manufacturer’s recommended 
frequency or sooner, if there is evidence that the meters are not reading correctly.  If advanced 
meters cannot be calibrated by design, the Contractor shall notify the COR when the meter is not 
performing as designed.  Meter recommissioning documentation shall be submitted as a Work 
Order via NCMMS.  Where weather sensing equipment is installed as part of the AMS, the 
Contractor shall ensure proper daily communication. 

C.5.7.4 Reporting 
[[[Note to Spec Writer: Tailor the below language to your individual regional protocols.]]] 

Contractor will be responsible for comparing monthly consumption collected by the AMS to the 
actual utility bill consumption as a part of its ongoing monitoring efforts.  Variances of more than 
10% shall be reported to the GSA Energy Division, the COR and the Regional Advanced Metering 
Lead who will assist with resolving the discrepancy.  As a part of the re-commissioning of meters 
previously offline, the Contractor shall confirm that all changes have been documented and 
updated on network diagrams, including any changes in Internet Protocol (IP) addresses.  The 
Contractor shall be responsible for recording recalibration of advanced metering equipment in the 
Monthly Report and recorded in NCMMS. 

https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
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C.5.8 Building Automation Systems and IT Controls  

C.5.8.1 General 

The automatic centralized control of a building's HVAC, lighting and other systems are managed 
through a Building Automation System (BAS).  The main objectives of the BAS are improved 
occupant comfort, efficient operation of building systems, daily building operational performance, 
reduction in energy (electric/gas) and water consumption, reduction in operating costs, 
sustainability of the building envelope and equipment.  BAS core functionality keeps building 
climate within a specified range, provides light to rooms based on an occupancy schedule (in the 
absence of overt switches to the contrary), monitors performance and device failures in all 
systems, and provides malfunction alarms to building maintenance staff.  The intent of a BAS is 
to reduce building energy and maintenance costs. The Contractor must retain levels of expertise 
necessary to manage the control systems in a manner that meets the objectives of this Contract 
either by retaining on staff a factory trained and certified technician or subcontracting with the 
BAS vendor for services.  The Contractor must develop, update, understand roles and 
responsibilities, and implement building recovery plans, in coordination with GSA, for loss of 
connectivity to the BAS and procedures to operate the building systems manually.  

C.5.8.2 Operations 

The Contractor shall operate systems according to the established sequence of operation for the 
BAS.  The Contractor is responsible for notifying the COR or designee if a sequence of operations, 
equipment, or schedule that is not operating as designed or is resulting in unnecessary energy 
use. The Contractor must have regular onsite expertise to perform basic daily adjustments, such 
as setpoint adjustments, while minimizing, documenting, and evaluating overrides without 
compromising the sequence of operations; overrides must be temporary and must revert to the 
established sequence of operations or the Contractor must propose permanent changes to the 
COR. The Contractor must have onsite capability to operate the facility during any necessary 
emergency or manual operations of the system. The Contractor shall have an adequate level of 
BAS expertise to maintain the control systems according to GSA requirements for security 
compliance, energy efficient building system operations, and tenant thermal comfort. The 
contractor must operate the BAS to maintain the temperature requirements in C.5.1 and 
ventilation requirements in C.6.3; where these conditions cannot be maintained, the Contractor 
shall notify the COR and develop corrective action plans. The contractor must maintain the BAS 
at a level sufficient to remain on the GSA’s network.  The Contractor must have in-house 
expertise, or subcontract, for additional, specialized BAS services, such as sequence of operation 
tuning, sensor calibration, and BAS log review. If the Contractor does not have a manufacturer 
trained or equivalent BAS operator onsite, the Contractor shall enter a subcontract, including 
regular scheduled support (not merely support on a contingency basis), and remote access 
(where available and subject to GSA IT governance security clearances and training), with a firm 
that has these skills. If the established sequence of operation for the BAS or portions of the BAS 
are set forth by an ESPC or UESC it is the contractor’s responsibility to maintain or enhance 
established protocols to ensure energy savings goals are satisfied. 
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The Contractor shall monitor the BAS for alarms at all times. After hour alarms shall be routed to 
contractor phones as a phone text or as a monitored email. A BAS alarm after Normal Working 
Hours that impacts the building operations must be corrected under emergency call back Work 
Order service and recorded in the NCMMS.  GSA-IT shall be entering asset information for IP-
enabled BAS controllers that are connected to the GSA network. 

All computers networked with building monitoring and control systems located inside GSA 
facilities, or that provide storage of and access to GSA data, including data related to energy 
usage, industrial systems controls, physical access controls, and lighting controls, are required to 
be hosted exclusively on GSA’s physical network and system infrastructure, unless otherwise 
accepted by CO or designee. 

The Contractor shall maintain the following minimum standards described below. 

C.5.8.2.1 GSA-hosted Systems Requirements 

The Contractor shall: 
a. Ensure building monitoring and control systems, applications and devices are 

implemented as designated in the PBS P-100 Design Standard (current version) 
and the PBS Building Technical Reference Guide, including OFM BAS standards 
and specifications. Additionally, all Government IT systems are required to meet 
FISMA standards for IT security. 

b. Ensure that all IP addressable devices, appliances or software that shall 
communicate over the GSA network are assessed and have all identified 
vulnerabilities remediated in order to be approved by GSA-IT Security for use on 
the GSA network.  For more details, please refer to the Building Technologies 
Technical Reference Guide.  

c. Ensure that all devices or groups of devices that communicate with GSA system 
data and use wireless or radio frequency (RF) based communications are subject 
to all GSA IT Security policies related to the use of wireless technology.  This policy 
establishes the requirement that these devices be submitted for IT security testing 
and remediation in order to receive approval for use at GSA. 

d. Ensure that all building systems software (server and client) are hosted on 
Government furnished equipment (GFE), including GSA virtual server or GSA 
provided desktop/laptop workstations.  

e. Ensure that all IP traffic is managed by GSA, and IP addresses, as well as all 
routing and switching equipment, shall be furnished exclusively by GSA. 

f. Be responsible for supporting all cabled pathways connected to GSA’s network 
including copper and fiber cabling, necessary to enable IP network communication 
among system devices and network components, and all break/fix requirements.  
All new cabling, including break/fix, shall be installed in accordance with the PBS 
Telecommunications Distribution and Design Guide.  The Contractor is not 
responsible for interconnecting cabling of the GSA onsite network components.  

g. Ensure that the Contractor staff receives preliminary favorable and ultimately 
completely favorable adjudication of their Tier 1 clearance in accordance with the 
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HSPD-12 directive to obtain a GSA ENT user credential, which is required for all 
system access.  All elevated  access requires Tier II clearance. 

h. Ensure that at no time a GSA hosted building monitoring and control  system is 
made accessible to the public internet or via any third party network connection. 

i. Be aware of building systems running on GSA IP Enterprise Network and be 
capable of initiating troubleshooting, if network communications is suspect.  This 
means being familiar with the procedure for logging GSA IT Help Desk tickets and 
following up to  ensure the ticket is being worked by the assigned party. 

C.5.8.2.2 Excepted Systems Requirements (not hosted on GSA’s system infrastructure) 
The Contractor shall: 

a. Ensure the CO or designee approved antivirus software subscription is kept in effect and 
the software used is current at all times. 

b. Ensure all Contractors provided software that has an End User License Agreement is 
presented to and approved by the CO or designee before that software is purchased. 

c. Ensure Contractor personnel do not use the BAS system to connect to websites. 
d. Ensure antivirus and spyware scans are conducted monthly. 
e. Be responsible for keeping all workstation and server operating systems updated, 

including Windows (or other operating system), Java, Adobe, and all other standard 
software.  Critical updates shall be downloaded and installed monthly. 

f. Ensure complete data backup to a CD, DVD or flash drive, including trend logs and control 
software, is conducted whenever a software or programming change is made but no less 
frequently than monthly. 

g. Ensure disk drive maintenance, including defragmentation, is performed quarterly. 
h. Be responsible for software, licenses and security updates to all Contractor provided 

systems devices. 
i. Ensure a proper Configuration Management Plan is in place for the BAS devices and 

applications so the system can be supported. 
j. Ensure there is strong encryption on devices and applications for safeguarding sensitive 

data and login credentials. 
k. Ensure unnecessary services are disabled (e.g., FTP and Telnet) to protect the system 

from unnecessary access and a potential exposure point by a malicious attacker. 
l. Ensure unnecessary open ports are closed or blocked to secure against unprivileged 

access. 
m. Protect against Cross-Site Scripting, which is a common vulnerability in web applications 

where an attacker can compromise or take control of a site. 
n. Enforce Least Privilege, where proper permissions are enforced on a device or application 

so that a malicious attacker cannot gain access to all data.  Enforcing Least Privilege shall 
only allow users to access data they are allowed to see. 

o. Protect against Insufficient User Access Auditing, where device or application does not 
have a mechanism to log/track activity by user. 

p. Not use the use of end-of-life systems and application/system software that is no longer 
supported by the manufacturer. 

q. Use the latest, supported and approved operating systems. 
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r. Ensure that all proposed standard installation, operation, maintenance, updates, and 
patching of software do not alter the configuration settings from the approved United 
States Government Configuration Baseline. 

s. Ensure that the use of commercially provisioned circuits to manage building systems is 
strictly prohibited.  All circuits shall be provisioned through GSA IT.  

t. Ensure the workstation or server running building monitor and control system is not 
connected to the public internet (Trusted Internet requirement of the 2100.1 order).  The 
system shall not be accessible from remotely. 

u. Adhere to GSA-IT Security Procedural Guide, CIO-IT Security-16-76, Building 
Technologies Technical Reference Guide, NIST IT Security Special Publications. 

v. Ensure all IP-enabled devices and applications are approved by GSA-IT Security before 
they are installed or connected on the GSA network. 

w. Provide a network diagram of all IP-addressable devices that terminate on the GSA 
network to the GSA IT program managers. GSA IT shall be included in the design phase 
of the network infrastructure.  Vendor-provided diagrams must be submitted in digital 
display and in an editable format, such as Microsoft Visio.   

x. Provide documentation and assist GSA-IT and PBS with performing building recovery, so 
that systems can function on the local area network (LAN) in the event of an outage. 

C.5.8.3 Maintenance 

C.5.8.3.1 BAS Control Systems and upgrades 

BAS Control Systems shall be maintained as designed. The Contractor shall perform 
maintenance required to ensure that all BAS devices function properly, and repair or replace 
components that fail.  The Contractor shall be responsible for BAS software and firmware updates 
and security patches.  The Contractor shall advise GSA and coordinate BAS vendor activities 
necessary to facilitate any upgrades GSA deems necessary for the functionality and/or security 
of the BAS over and above those necessary for standard system operations. The Government 
may upgrade or change control system software or reprogram control systems during the 
performance period of the Contract.  If the Government provides operator level training and 
operator level documentation for the Contractor’s use, the Contractor shall not claim additional 
payment for in-house services relating to the new or upgraded control software or systems 
programs. The Contractor will not modify sequences of operation, control programs, or run 
systems manually without concurrence of the CO or their designee, and in consultation with 
regional subject matter experts (SME).  Where sequence of operation changes are approved, the 
Contractor is required to provide accurate edits to the Sequence of Operation to document the 
changes made. 

C.5.8.3.2 BAS Alarms  

[[[Note to Spec Writer: Specify frequencies to testing BAS at a minimum once a year.]]] 

BAS alarms shall be treated as Work Orders and responded to accordingly.  Any adjustments to 
set points to accommodate tenant comfort shall be approved in advance by the CO or designee.  
Repetitive or associated alarms shall be treated in the aggregate and tracked under the Work 
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Order system established in NCMMS.  Communications for alarms set up for remote notification 
shall be tested on a recurring basis. 

C.5.8.4 Testing/Inspecting 
[[[Note to Spec Writer: This can be removed if the Region has other methods to do 
monitoring and correcting excessive energy use buildings.]]] 

The Contractor shall conduct the six-step re-tuning procedure described in the Pacific Northwest 
National Laboratory (http://retuningtraining.labworks.org/training/lms/).  If Contractor does not 
have adequate level of expertise to complete Re-tuning, all requirements shall be included in the 
BAS maintenance sub-contract.  The initial frequency of the re-tuning is semi-annually to coincide 
with the heating and cooling seasons.  After completing two re-tuning cycles the CO or designee 
in consultation with the Contractor shall determine the appropriate frequency of the re-tuning effort 
based on the size and complexity of the facility.  Re-tuning shall be reported to the CO or designee 
and regional SME and documented in the monthly report.  The re-tuning report shall include any 
Contractor suggestions and corrective actions. 

C.5.8.5 Reporting  
[[[Note to Spec Writer:  Delete GSAlink requirement, if not applicable.]]] 

Deficiencies in the BAS system operations shall be identified by BAS trending, GSAlink or 
Contractor's tours.  All deficiencies shall be reported to the CO or designee immediately and 
documented and included in the monthly report.  BAS alarms logs shall be included in the monthly 
report to show that they are being addressed.  These logs shall include unique usernames for the 
operator addressing the alarm. 
C.5.8.6 Smart Building Technology 
[[[Note to Spec Writer: Remove if building does not have this technology.]]] 

GSA PBS has several programs in development and at various stages of implementation.  One 
of these programs includes Smart Building technologies.  A key objective of implementing Smart 
Technologies in GSA buildings is to capture and make available more real-time performance data 
about the individual building systems (e.g., HVAC/BAS, lighting, and Advanced Meters).  This 
data shall be made available to the Contractor and as GSA analyzes this new trend of monitoring 
building performance at a detailed level, building support personnel engagement shall increase 
in significance over time.  The Contractor is advised that tools, processes, data, and some 
procedures shall be modified to meet GSA requirements for long-term improved operational 
efficiencies.  The Contractor shall continue to monitor developments in this area as more buildings 
in the GSA portfolio deploy Smart Technologies. 

New building technologies, and their convergence with traditional information technology, have 
altered the way in which facilities can be monitored, maintained, and operated.  Trends in building 
systems technology have provided opportunities in the market place to alter the way facilities 
managers use real-time data to operate their facilities more efficiently.  Building systems are 
getting increasingly more dependent on software, IT networks (physical and wireless), servers, 
internet access, and cloud-based/hosted solutions.  This shift in domain expertise has outpaced 
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traditional design and construction practices.  As a result, building operations and maintenance 
staff need to adapt, be more proactive, and leverage the availability of real-time data to help them 
perform building systems support more effectively.  This shall involve more thorough planning 
and redefining some processes, procedures, and job roles to better operate the facilities that have 
newer technology-based systems.  

GSA is fielding diagnostic and optimization software to detect problems and inefficiencies in 
equipment operation.  The Contractor shall act on the recommendations of such diagnostic and 
optimization software reporting.  This shall include using the results of the diagnostic and 
optimization software to generate a Work Order, or to respond to a Work Order automatically 
generated by the diagnostic program application.  The Contractor involved in diagnostic software 
programs shall provide status updates of diagnostic results and attend monthly meetings to report 
and troubleshoot diagnostic test results. 

C.5.9 Fire Protection and Life Safety Equipment and Systems  

C.5.9.1 General 
The Contractor shall use the current NFPA codes and standards as stated in this subsection to 
perform inspections, testing, and maintenance of fire protection and life safety systems and 
equipment and all test results and certifications shall be recorded.  The Contractor shall not make 
any software upgrades or corrections to the Fire Protection Systems without prior approval by the 
CO or designee and coordination of the GSA Facility Manager and Fire Protection Engineer.  The 
Contractor shall: 

a. Utilize the latest edition of the applicable NFPA code or standard.  
b. Ensure all fire protection and life safety systems, equipment, and markings are kept 

operational at all times, except while being tested or repaired. 
c. Ensure all maintenance and pre-planned impairments of the fire protection and life safety 

systems and equipment have been authorized and approved by the CO or designee prior 
to the Contractor performing any work. 

d. Comply with all appropriate safety code requirements.  If the Contractor encounters 
equipment that is in a condition that shall endanger life or property, the Contractor shall 
immediately notify the CO or designee of the condition requiring immediate action.  Within 
24 hours following the notification of the CO, the Contractor shall provide to the CO or 
designee and Facility Manager a written report of the hazardous condition and 
recommended corrective action. 

e. In the event fire protection and life safety equipment is not returned to operational 
condition, notify the CO or designee and provide a fire watch.  

f. Enter into NCMMS as a Work Order any deficiency identified by the Contractor during a 
required inspection; evidence of correcting such deficiency, unless funding is not 
available, shall be provided with the subsequent Contractor’s Monthly Progress Report 
after correction action is completed. 

g. Enter into NCMMS as a Work Order any deficiency identified by the Contractor during a 
required inspection; evidence of correcting such deficiency, unless funding is not 
available, shall be provided with the subsequent Contractor’s Monthly Progress Report 
after correction action is completed. 
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h. Provide all tools, supplies and equipment necessary to inspect, test, and maintain the fire 
protection and life safety equipment and systems in accordance with the applicable NFPA 
codes or standards. 

C.5.9.2 Fire Alarm System and Emergency Communication Systems 

[[[Note to Spec Writer: Remove if there is no fire alarm system or emergency 
communication systems. .]]]  

The Contractor shall ensure compliance with NFPA 72, National Fire Alarm and Signaling Code, 
in the performance, inspection, testing, acceptance, and maintenance or repair of fire alarm and 
notification systems, equipment and components of said systems and all other ancillary devices 
that operate related equipment.  The Contractor shall maintain the fire alarm system transmitting 
technology and related equipment that transmits fire alarm system signals to the remote 
supervising monitoring station. 
 
 

Fire alarm system or emergency communications system inspection, testing, maintenance, and 
repair shall be performed during normal working hours when it does not interfere with building or 
tenant operations.  Testing that activates notification devices, initiates elevator recall or activates 
HVAC shutdown shall always be tested after hours.  When such inspection, testing, maintenance, 
or repair is expected to interfere with building or tenant operations, it shall be performed after 
normal working hours without additional costs to the Government.  The Contractor shall schedule 
with the GSA Facility Manager and the CO or designee all testing and non-emergency shutdowns 
of such systems and assure that back-up protection is provided by the Contractor (i.e., 
arrangement of additional personnel stationed in the areas affected and at the fire alarm system 
control unit or emergency communications control unit) any time such system is temporarily out 
of service.  

The Contractor shall notify the GSA Facility Manager, the CO or designee, the local fire code 
official, and the remote supervising monitoring station before testing or shutting down the system. 
The notification of the system shutdown or test shall include the purpose for the shutdown or test, 
the system or components involved, the estimated time of the shutdown or test, and the expected 
duration of the shutdown or test. The Contractor shall notify the GSA Facility Manager, the CO or 
designee, the local fire code official, and the remote supervising monitoring station when the 
system or components are returned to service or when the test is complete.  

When impairments to the systems occur or when impairments are identified during inspection, 
testing or maintenance activities, the Contractor shall inform the GSA Facility Manager and the 
CO or designee immediately.  The Contractor shall follow the impairment procedures outlined in 
NFPA 72 and provide a fire watch in areas left unprotected.  The fire watch shall remain in place 
until the systems are completely restored during the performance of routine service and testing 
procedures.  If fire watches are required, the labor costs of fire watches as part of the repair costs 
are reimbursable less the reimbursable repair threshold.  
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When unwanted fire alarm system activations occur, without additional expense to the 
Government, the Contractor shall be liable for all local fees associated with unwanted fire alarm 
system activations that are caused by the Contractor and require local jurisdiction fire department 
response to the building. 

The Contractor will report unwanted fire alarms to the CO or designee and the GSA Facility 
Manager at the close of each business day and provide the following information: the approximate 
time, date and location of the system activation, a brief description of the fire alarm system 
activation, including initial device activation, location of initial device, a brief reason for why the 
fire alarm system activated (if known), how the fire department was notified and what time they 
arrived on scene, an approximate count of how many building occupants evacuated the building 
and for how long in minutes. 

C.5.9.3 Water-Based Fire Protection Systems  
[[[Note to Spec Writer: Remove if there is no water-based fire suppression system]]] 

The Contractor shall ensure compliance with NFPA 25 for  the inspection, testing and 
maintenance and repair of water-based fire protection systems, and in the performance; 
inspection, testing, preventive maintenance and repair of all devices that are components of 
water-based fire suppression systems.   

Water-based fire protection system inspection, testing, preventive maintenance, and repair shall 
be performed during Normal Working Hours when it does not interfere with building operations.  
When such inspection, testing, preventive maintenance, or repair is expected to interfere with 
building operations; it shall be performed after normal working hours without additional costs to 
the Government.  The Contractor shall schedule with the Facility Manager and the CO or designee 
all testing and non-emergency shutdowns of the water-based fire protection system and back-up 
protection is provided by the Contractor (i.e., arrangement of additional personnel stationed 
in the areas affected and at the fire alarm system control unit or emergency 
communications control unit) any time such  system is expected to be temporarily out of 
service.  When a water-based fire protection system is returned to service, it shall be verified that 
the system is working properly in accordance with the component action requirements in NFPA 
25. 

The Contractor shall notify the GSA Facility Manager, the CO or designee, the local fire code 
official, and the remote supervising monitoring station before testing or shutting down the system. 
The notification of the system shutdown or test shall include the purpose for the shutdown or test, 
the system or components involved, the estimated time of the shutdown or test, and the expected 
duration of the shutdown or test. The Contractor shall notify the GSA Facility Manager, the CO or 
designee, the local fire code official, and the remote supervising monitoring station when the 
system or components are returned to service or when the test is complete.  

 

When impairments to the system occur or when impairments are identified during inspection, 
testing, or preventive maintenance activities, the Contractor shall inform the GSA Facility Manager 
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and the CO or designee immediately.  The Contractor shall follow the impairment procedures 
outlined in NFPA 25 and provide a fire watch in areas left unprotected or if the system is out of 
service for more than 10 hours in a 24-hour period.  The fire watch shall remain in place until the 
water-based fire protection system is completely restored to service.  Note: Temporarily shutting 
down a system as part of performing the routine inspection, testing, preventive maintenance or 
repair on that system while under constant attendance by qualified personnel and where the 
system can be restored to service shall not be considered impairment.  

C.5.9.4 Fire-rated Door Assemblies 
[[[Note to Spec Writer: Remove if there are no fire-rated door assemblies ]]] 

The Contractor shall ensure compliance with NFPA 80, Standard for Fire Doors and Other 
Opening Protectives, for  the inspection, testing, preventive maintenance and repairs of all fire-
rated door assemblies.  Please note that the inspection of fire-rated door assemblies shall also 
meet the requirements in NFPA 101, Life Safety Code.  

C.5.9.5 Fire Damper and Combination Fire/Smoke Dampers 
[[[Note to Spec Writer: Remove if there are no fire damper and combination fire/smoke 
dampers]]] 

The Contractor shall ensure compliance with the NFPA 80, Standard for Fire Doors and Other 
Opening Protectives, for  the inspection, testing, maintenance and repair of all fire dampers, 
radiation dampers, and combination fire/smoke dampers.  Please note that maintenance of 
combination fire/smoke dampers shall also meet the requirements contained in NFPA 105, 
Standard for the Installation of Smoke Door Assemblies and Other Opening Protectives. 

C.5.9.6 Smoke Doors Assemblies 
[[[Note to Spec Writer: Remove if there are no smoke door assemblies ]]] 

The Contractor shall ensure compliance with the NFPA 105, Standard for the Installation of 
Smoke Door Assemblies and Other Opening Protectives, in the inspection, testing, maintenance 
and repair of all smoke door assemblies. 

C.5.9.7 Smoke Dampers  
[[[Note to Spec Writer: Remove if there are no smoke dampers.]]] 

The Contractor shall ensure compliance with NFPA 105, Standard for the Installation of Smoke 
Door Assemblies and Other Opening Protectives, for the inspection, testing, maintenance and 
repairs of all smoke dampers.   

C.5.9.8 Portable Fire Extinguishers  
[[[Note to Spec Writer: Remove if there are no portable fire extinguishers ]]] 

The Contractor shall ensure compliance with NFPA 10, Standard for Portable Fire Extinguishers; 
for  the inspection, testing,  and maintenance of all portable fire extinguishers.   
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C.5.9.9 Non-Water-Based Fire Extinguishing Systems 
[[[Note to Spec Writer: Remove if there are no non-water-based fire extinguisher systems 
]]] 

The Contractor shall ensure compliance with the following specified codes in the inspection, 
testing, maintenance and repairs of the following types of non-water-based fire extinguishing 
systems: 

a. Carbon dioxide extinguishing systems, NFPA 12, Standard on Carbon Dioxide 
Extinguishing Systems. 

b. Halogenated extinguishing systems, NFPA 12A, Standard on Halon 1301 Fire 
Extinguishing Systems. 

c. Dry chemical extinguishing systems, NFPA 17, Standard for Dry Chemical Extinguishing 
Systems. 

d. Wet chemical extinguishing systems, NFPA 17A, Standard for Wet Chemical Extinguishing 
Systems. 

e. Fire extinguishing systems, NFPA 96, Standard for Ventilation Control and Fire Protection 
of Commercial Cooking Operations. 

f. Clean agent fire extinguishing systems, NFPA 2001, Standard for Clean Agent Fire 
Extinguishing Systems. 

C.5.9.10 Smoke Control Systems  
[[[Note to Spec Writer: Remove if there are no smoke control systems ]]] 

The Contractor shall ensure compliance with NFPA 92, Standard for Smoke Control Systems, for  
the inspection, testing, maintenance and repairs of smoke control systems. 

C.5.9.11 Emergency and Standby Power Systems 
[[[Note to Spec Writer: Remove if there are no emergency and standby power systems. 
Identify if outside load bank is required to perform testing.]]] 

The Contractor shall ensure compliance with the following specified codes in the inspection, 
testing, maintenance, repairs and exercising of equipment per the manufacturer’s 
recommendations for the following types of emergency and standby power systems: 

a. Emergency power supply systems, NFPA 110, Standard for Emergency and Standby 
Power Systems. 

b. Stored electrical energy emergency and standby power systems, NFPA 111, Standard on 
Stored Electrical Energy Emergency and Standby Power Systems. 

C.5.9.12 Emergency Lighting Systems, Exit Signage and Exit Stair Path Markings  
[[[Note to Spec Writer: Remove if there is no emergency lighting and exit signage or exit 
stair path markings.]]] 

The Contractor shall ensure compliance with NFPA 101, Life Safety Code, in the inspection, 
testing, maintenance and repair of emergency lighting systems, emergency lighting equipment, 
exit signage, and exit stair path marking systems.  
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C.5.9.13 Fire Resistance Rated Construction  
The Contractor shall ensure compliance with the International Fire Code and NFPA 221 in the 
inspection, maintenance, repair or installation of new systems and assemblies used for structural 
fire resistance, fire resistance rated-construction separation of adjacent spaces and construction 
installed to resist the passage of smoke to safeguard against the spread of fire and smoke within 
a building and the spread of fire to or from buildings.  All materials and fire-stop systems provided 
or maintained under this Contract shall comply with these codes. 

Materials and fire-stop systems used to protect membranes and through penetrations along with 
joints and voids in fire resistance-rated construction and construction installed to resist the 
passage of smoke shall be maintained.  The materials and fire-stop systems shall be securely 
attached to or bonded to the construction being penetrated with no openings visible through or 
into the cavity of the construction.  Where the system design number is known, the system shall 
be inspected to the listing criteria and manufacturer’s installation instructions. 

The Contractor shall notify the Facility Manager and the CO or designee of areas in the building 
that firestop systems are lacking or compromised. 

C.5.9.14 Lightning Protection Systems 
[[[Note to Spec Writer: Remove if there are no lightning protection systems ]]] 

The Contractor shall ensure compliance with NFPA 780 - Standard for the Installation of Lightning 
Protection Systems for the inspection, testing, and maintenance, and repairs of lightning 
protection systems.  

C.5.9.14 Carbon Monoxide Detection Systems 

The Contractor shall ensure compliance in NFPA 72 - National Fire Alarm and Signaling Code for 
inspection, testing, maintenance, and repair of carbon monoxide systems..  

 

C.5.9.15 Chemical Sensors 
[[[Note to Spec Writer: Remove if there is no chemical sensor equipment or if this 
subsection is covered under another PWS.]]] 

The Contractor shall be responsible for the testing, maintenance and repair of chemical sensor 
equipment as required by the manufacturer's recommendations.  Those tests shall be conducted 
by a certified manufacturer's representative.  HVAC unit shutdowns and damper shutdowns 
required as a result of a trip of the chemical sensor system shall be inspected and documented.  
All documentation of the testing including the chemical sensor, HVAC shutdown, and proper 
damper operation shall be documented in NCMMS within 48 hours of test conclusion.  
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C.5.10 TOURS 

C.5.10.1 General 
The Contractor shall tour major building systems, equipment, tanks and anything requiring tours 
mandated by any acts, codes or regulations as contained in this PWS or any state or local 
requirements.  To accomplish this objective the Contractor shall develop a Tour Plan and submit 
it to the CO or designee for approval, no later than end of Startup or transition phase.  With the 
advent of technology and innovation a “tour” is no longer exclusive to the physical walks.  A tour 
shall be a part, or a combination of physical visits and automated systems.  Tours are an 
opportunity to view equipment in different phases of operation, make adjustments, validate 
controls, verify set points, check efficiency, physical condition of mechanical space, and overall 
safety.  It is not the intention of the Government to overly prescribe tour frequencies or 
methodologies; instead, the Contractor is expected to develop tours at frequencies and using 
methodologies that are of value to operations, inclusive of analytical decision making intended to 
optimize operations based on real time performance data.  

C.5.10.2 Proactive Facility Tours 
The Contractor shall conduct periodic tours of the building to identify proactively and remedy any 
issues pertaining to lighting, bathroom fixtures, and other tenant environmental comfort concerns.  
The tours shall seek to work in conjunction with the Contractor’s energy conservation efforts, 
proactive Work Orders, and equipment condition assessments.  All findings noted during the tour 
shall be tracked and a Work Order shall be initiated for corrective action by the Contractor.   

C.5.10.3 Minimum Tour Frequencies 
a)  Daily: Major HVAC equipment (when in operation), including boilers, chillers, cooling 
towers, pneumatic control air compressors, air handler rooms, main switchgear and 
primary electrical equipment rooms, fire alarm system main control panel (fire alarm 
system main control panel shall not have any unwanted trouble conditions), steam 
system and reducing and regulating stations, and special HVAC and uninterruptible 
power systems for critical functions. 
b)  Weekly: Distributed HVAC equipment including package units and external 
condensers, pumps, motors, sewage ejectors, fire pumps, condensate drip pans and 
generators.  Incorporate moisture control tours to prevent building damage, minimize 
mold contamination, illuminate leaks, and reduce health risks related to moisture. 
c)  Twice per Month: Battery systems.  
d)  Monthly: Transformers, secondary electrical rooms, switchgear, and primary 
electrical equipment rooms.  

C.5.10.4 Monitoring of Central Plant Equipment 
[[[Note to Spec Writer: Modify this to reflect conditions or concerns at the building – such 
as condition of plant equipment, history of stability, instability.]]] 

Where central plant equipment (chillers over _____ tons [[[Insert tonnage]]] capacity, boilers 
over ______pounds per square inch (psi) [[[Insert psi rating]]] is not (1) controlled by a 
programmed Sequence of Operations in a BAS, (2) or capable of daily tracking and trending of 
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the operations in the plant or (3) centrally alarmed with alarm paging and operational watch 
procedures, in addition to tour requirements specified elsewhere in this PWS, the Contractor shall 
ensure the following is performed: 

a. Monitor the starting, stopping and loading of equipment. 
b. Check all operating equipment in the watch area every two hours. 
c. Record operating data in appropriate logs or records every two hours. 
d. Make adjustments at the central control panel in response to changing operating 
conditions. 

C.5.10.5 Operating Logs and Tour Check Sheets 
Contractor shall maintain Operating Logs and Tour Sheets as part of the data for major 
equipment.  Documentation shall be completed at the time of tours. Information recorded in the 
logs shall be sufficient to track the operating hours and performance history of the equipment.  
Records shall be kept of tours and action items needed based upon tour discovery.  As such, 
Operating Logs and Tour Sheets shall be a part of the Tour Plan and a Tour Sheet shall be 
established for any space identified as requiring a tour.  The Contractor shall upon request make 
the operating logs and tour sheets available for inspection by the CO or designee.  

A Tour Sheet shall contain at a minimum: 
a. General space condition and annotate any discrepancies. 
b. Identify broken/inoperable equipment and capture Work Order status. 
c. Accurately reflect equipment inspected during tour. 
d. Capture operating data of identified equipment. 
e. Status in regards to operational parameters. 

  
Contractor shall evaluate discrepancies in Operating Logs and Tour Sheets and the operational 
performance shall be investigated and repaired when necessary.  All work performed on 
equipment as a result of a tour inspection shall have a Work Order generated in NCMMS. 

The O&M Contractor shall submit to the CO, or designee, a proposed Operating Logs and Tour 
Sheets for approval prior to implementing the Tour Plan.  

C.5.10.6 Reporting 
Problems or conditions that shall potentially affect the efficient operation of the building,create a 
negative impact on the tenant, [[[Note to Spec writer: Include this Phrase if contract has 
ESPC/UESC otherwise delete: or jeopardize ESPC/UESC savings]]] shall be immediately 
reported to the CO or designee. 

C.5.11 Repairs  

C.5.11.1 General 
A “repair” is an act of restoring inoperable, dysfunctional or deteriorated equipment, systems, or 
material to a fully functional, non-deteriorated state.  Repairs involve some combination of labor 
and repair or replacement of the equipment, parts, components or materials. 

[[[Note to Spec Writer: Insert Shared Liability dollar amounts.]]] 
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The Contractor shall perform reimbursable and non-reimbursable repairs as defined in subsection 
5.11 of the PWS.  Repairs are handled on a shared liability basis.  This contract has a shared 
liability amount threshold which means the Contractor is responsible for the first ($________) of 
the repair costs.  The intent of this Contract is to ensure that most repairs are accomplished by 
Contractor personnel.  However, the Government recognizes that occasionally there are certain 
specialized repairs that require specialized skills outside the skill sets of the Contractor personnel.  
If the Contractor identifies a repair that its believes is of such a specialized nature that a 
specialized subcontractor is required to complete the repair properly, the Contractor shall provide 
written justification in advance, to the CO or designee, for approval of the need to use a 
subcontractor.  If approved, the cost of the subcontractor’s labor and material shall be treated as 
a repair part for the purposes of calculating the repair cost. Shared liability shall not apply when 
repairs are required as a result of Contractor (or subcontractor) negligence. In such instances, 
the Contractor shall be responsible for all costs associated with the repair. 

Any replacement parts used during the course of this Contract shall be of comparable or higher 
quality and efficiency.  The CO or designee shall require replacement of components with 
components from the same manufacturer to maintain consistency throughout the building. 
Materials and parts that are visible to building occupants shall be to building standard and 
maintain the same appearance as similar materials and parts in the occupied space.  Components 
of control systems shall be replaced so as to maintain the tie-in to the control system with no 
degradation of data throughput, memory, point capacity, data acquisition, or programmability.  
Motors shall be replaced with premium efficiency motors as defined by the NEMA MG-1 standard 
or in compliance with Local utility guide demand-side management rebate guidelines.  Old 
transformers shall be replaced with NEMA-rated class one efficiency transformers in accordance 
with the NEMA TP-1 standard.  Replacement of variable frequency drives shall be done in 
accordance with recommendations found in NEMA, Application Guide for AC Adjustable Speed 
Drive Systems.  Energy Star-rated equipment shall be installed where available and when there 
is no engineering or operational reason not to select an Energy Star product.  Energy-consuming 
items shall be the most efficient in their class. GSA Proving Ground identified technologies with 
deployment potential for GSA shall be used when applicable. 

The Contractor shall stock commonly used items and stay in good standing with a network of 
suppliers that shall deliver ordered items without any delay.  Repairs delayed due to supply 
houses refusing to do business with the Contractor for any reason, is not an excuse to delay the 
repair.  Any equipment components/systems that can no longer be repaired shall be replaced.   
These replacements shall be considered a repair and the shared liability amount threshold shall 
apply.  

C.5.11.2 Operations 

C.5.11.2.1 Non Reimbursable Repair 
[[[Note to Spec Writer: Insert Dollar amounts and time frame.]]] 

A non-reimbursable repair is a repair or replacement requiring no more than ($_____) in cost for 
repair parts and materials only (including any approved subcontracting costs).  The cost of 
consumable parts and materials shall not be calculated as part of the Contractor’s repair parts 
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and material costs.  Non-reimbursable repairs are entirely the Contractor’s responsibility with no 
reimbursement from the Government.  

Non-reimbursable repairs shall be completed within (   ) hours (continuous time, includes after 
hours and weekends) from identification of the problem unless an extension is approved by the 
CO or designee.  The Work Order shall be put into a status field in NCMMS to indicate the 
nature of any delay, with appropriate remarks. 

C.5.11.2.2 Partially Reimbursable Repairs 
Partially Reimbursable Repairs shall be identified as a single incident, not an accumulation of 
various repairs (bundling).  If a repair exceeds the threshold and has been approved and verified 
by the CO or designee, it becomes a reimbursable repair.  A partially reimbursable repair is 
reimbursable to the Contractor for the portion (shared liability) of the cost exceeding the repair 
threshold.  The completion date of reimbursable repairs shall be mutually agreed upon by the CO 
or designee and the Contractor.  The CO or designee shall determine if the repair can be made 
during Normal Working Hours.  If the Contractor uses in-house labor resources during Contractor 
employees’ Normal Work Hours, to perform the repair, no labor shall be charged.  If the work is 
being performed outside these hours the labor rate shall be the overtime rate established in the 
Contract.  Use of in-house Contractor employees for overtime work shall be approved in advance, 
by the CO with proper authority.  If the work is subcontracted, due to the need of a specialty skill, 
the cost proposal shall include subcontractor’s labor hours, hourly rate, and parts and materials 
listing with associated costs, and overhead and profit costs.  The Contractor shall only apply 
overhead and profit after the Contractor's shared liability has been subtracted. 

[[[Note to Spec Writer: The region may consider a lower threshold limit as a best practice 
to negotiate a lower Contract cost.  In this example, assume the non-reimbursable repair 
threshold is $500.00.]]] 

Example:  
A repair is identified and estimated by the Contractor to cost $1,200.00 for repair parts and 
materials only.  The CO or designee shall verify and approve both the need for the repair and the 
$1,200.00 estimated cost of repair parts and materials.  In this example, the Contractor shall pay 
the first $500.00 of the repair and GSA shall pay the remaining $700.00. 

a. Total estimated approved cost for repair parts and materials to complete repair 
$1,200.00 

b. Contractor’s shared liability amount to be subtracted (same amount as the non-
reimbursable threshold) 

 -$ 500.00  
c. Total to be paid by GSA to the Contractor for the repair  

$700.00 

The required completion date for reimbursable repairs shall be established when the CO or 
designee approves the work in writing, as mutually agreed upon by the CO or designee and the 
Contractor.  The Contractor shall attempt to complete work as promptly as feasible. Immediately 
upon identification of a reimbursable repair, the Contractor shall create a Work Order in NCMMS 



80 
 

and defer it by putting it in a “hold” status until required approval is obtained from the appropriate 
CO or designee. 

C.5.11.2.3 Fully Reimbursable Repairs 
Repairs that are caused by third party vandalism, misuse/abuse by third parties, or acts of God 
(e.g., hurricanes, tornadoes, earthquakes, hail, or floods), including natural disasters where the 
Contractor took all reasonable precautions and exercised due diligence, are fully reimbursable.  
The Contractor shall be reimbursed under the Additional Services provisions described in this 
PWS or at the Government’s sole discretion; the Government shall have the work performed by 
other means.  When new equipment/systems are installed, the Contractor shall be responsible 
for entering and maintaining warranty information/data/records. 

C.5.11.3 Warranties 
The Contractor shall contact installers or manufacturers, as appropriate, for work that is covered 
under a warranty and maintain records of warranty service.  The Contractor shall avoid actions 
that would invalidate a warranty, unless authorized by the CO or designee.  If an installer or 
manufacturer fails to comply with the terms of a warranty, the Contractor shall immediately notify 
the CO or designee. 

C.5.11.4 Third-Party Contractors 
The Government reserves the right to order repairs from a third party contractor.  If the repair is 
a reimbursable repair, the Government shall inform the Contractor of the outside source’s price, 
and deduct $_______ [[[Insert threshold. Note: This shall be the same figure used to define 
the threshold for non-reimbursable repairs in subsection 5.11.2.1]]], or the third party 
contractor’s price, whichever is less, from the Contractor’s payments.  Contractor shall ensure 
current-in-force warranty information is maintained in NCMMS and checked prior to maintenance 
on affected equipment. 

C.5.12 Work Orders 
C.5.12.1 General 
The Contractor shall manage all Work Orders for each building and serve as the responsible main 
point of contact for all work [[[Note to Spec Writer. If the POC is different, change.]]]  The 
intent of the management of Work Orders is to maintain a safe, healthy and functioning 
environment for all occupants and to preserve the asset value of the building(s) in the scope of 
the Contract.  The Contractor’s performance in management of the work scope shall be assessed 
by tracking the completion record, requirements performance, tenant satisfaction, and the overall 
accountability and organization of the work.  Nationally, the Government shall use the data 
collected by the Contractor to characterize and develop reports using building asset data and to 
study trends pertaining to O&M activities.  Utilization of NCMMS including Work Order volume, 
completeness, timely entry, and timely closure as recorded in NCMMS is part of GSA’s national 
performance measures, and part of quality assurance plans.  The Contractor shall update Work 
Order data within one business day or less of work order receipt, acceptance, start of work, and 
work completion. 



81 
 

C.5.12.2 Operations 
GSA uses a NCMMS to manage the work of the Contractor.  It is used to manage all work, 
scheduled and unscheduled maintenance and repairs, any building environment-related tenant 
complaints, associated documentation and any miscellaneous work required for all buildings.  The 
Contractor shall operate a Work Request/Work Order management system and administrative 
support functions during Normal Working Hours and act as a central point of contact for the 
Government and building occupants.  The administrative support can be off site.  Management 
activities include accepting Work Orders from a Service Call Center [[[delete if not applicable]]], 
generating Work Orders and as the need arises and, tracking and maintaining Work Order data 
records.  This includes Work Orders for work not under the scope of this Contract (i.e., performing 
a central Work Order desk function for the facility, regardless of who is responsible for responding 
to the Work Order) and janitorial, pest control, elevator and landscaping service calls, when 
requested. 

The Contractor shall enter all minimally required data into NCMMS, including all Work Orders and 
resultant Work Orders, Work Order description, problem cause, and remedy, timestamps, work 
start, and completion, as well as time to complete any necessary action and log entries.  The 
Contractor shall update Work Orders in NCMMS timely, preferably within one hour of change in 
status, and in all cases on the same day as the work status changed (e.g., reported, assigned, 
started, or completed). 

Primary duties of the Contractor to manage the majority of the work are: 
a) Attend required training on the use and maintenance of the Work Order management tools 

provided by the Government and to increase proficiency in the tools.   
b) Operate as a central point of contact for the Government and building occupants to take 

all Work Orders, and track and maintain Work Order records in NCMMS.  Including 
communicating any work requests not under the scope of this Contract that are received 
through regular channels.  Work not under this scope shall be entered and tracked in 
NCMMS for proper disposition as directed by GSA.  

c) For tenant Work Requests, Contractor shall also record tenant contact information, tenant 
agency and email address of tenant requesting work. 
[[[Note to Spec Writer, you shall need to describe in the above subparagraph the 
direction you wish to give the O&M on NCMMS Administrative duties, e.g., entering, 
closing out service calls and dispatching.]]]   

d) Uses NCMMS for mobile work management practices to the greatest extent practicable.  
This includes using NCMMS mobile application for management and input of Work 
Orders, and documentation of time to complete Work Orders in real-time, when possible. 
[[[Note to Spec Writer:  Remove if not applicable.]]] 

e) Document in NCMMS Work Orders for all work performed, including routine Work Orders, 
urgent Work Orders, emergency Work Orders and emergency call back Work Orders.  

f) Generate reports using NCMMS for the CO or designee as requested and in a format and 
media as requested.  
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C.5.12.2.1 Emergency Work Order  
The Contractor shall respond to an emergency Work Order immediately during Normal Working 
Hours.  The Contractor shall remain on the job until the emergency situation has been secured 
and adequate temporary repairs have been made.  Permanent repair shall be governed by the 
repairs provisions in this PWS.  Emergency Work Orders and callback responses are service 
requests where the work consists of correcting failures that constitute an immediate danger to 
personnel or property, including broken water pipes, stalled elevators with trapped passengers, 
electrical power outages, electrical problems that shall cause fire or shock, gas or oil leaks, major 
air conditioning or heating problems, or any work considered by the CO or designee to be of an 
emergency nature. 

C.5.12.2.2 Emergency Call Back (Beyond Core Coverage Hours)  
On occasion, services shall be required to support an activation or exercise of contingency 
plans or emergency call back outside the Normal Working Hours described.  Emergency call 
back requests are service requests where the work consists of correcting failures that 
constitute an immediate danger to personnel or property or any work considered by the CO or 
designee to be of an emergency nature.  The Contractor shall respond to emergency call back 
service requests immediately (within the shortest possible time consistent with the mechanic's 
location).  The Contractor shall remain on the job until the emergency situation has been 
secured and adequate temporary repairs have been made. Permanent repair shall be 
governed by the repair provisions in this PWS.  The Contractor shall provide a written account 
of any emergency call back; including costs incurred and plan for permanent correction of the 
problem, to the CO or designee no later than the morning of the next business day.  If the 
emergency call back is expected to take more than two hours to resolve, the Contractor must 
get approval from the CO or designee.   

C.5.12.2.3 Urgent Work Order Response  
The Contractor shall respond to urgent Work Orders within __ minutes [[[Recommended time 
is one hour.]]] during normal working hours.  The Contractor shall remain on the job until the 
urgent repairs have been made.  Permanent repair shall be governed by the repair provisions 
in this PWS.  Urgent Work Orders are those Work Orders where the work consists of correcting 
failures that interrupt or otherwise adversely impact either GSA operations or building occupant 
operations.  Examples of these types of service requests include, inoperative electrical circuits, 
extreme temperature complaints, inoperative lighting above a workstation, flush valve stuck 
open, any malfunctions to equipment that affect the tenant’s operations, or any work 
considered by the COR to be of an urgent nature. 

C.5.12.2.4 Routine Work Order Response  
The Contractor shall respond promptly to Routine Work Orders (i.e. plumbing and lighting issues) 
and complete the required work within _____hours [[[Insert timeframe]]] of notification.  The 
Contractor shall immediately notify the CO or designee with a written extension request when the 
routine service call cannot be completed within the specified timeframe. Routine Work Orders are 
those Work Orders that do not interrupt or otherwise adversely impact GSA operations or building 
occupant operations.  
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C.5.12.3 Data Maintenance 
The Contractor shall keep all records and databases current and able to be accessed by the 
Government.  The Contractor is responsible for the accuracy of data in NCMMS and for entering 
all data requested for each activity tracked by NCMMS.  Any data that is found to be in error shall 
be brought to the attention of the Facility Manager and the COR to be noted and discussed to 
determine the proper resolution.  The Contractor shall: 

● Update NCMMS database frequently, including all certifications, inspections 
records and third-party reports. 

● Ensure updates of the equipment list and identify equipment deficiencies as 
needed throughout the duration of the Contract. 

● Ensure all Work Orders include labor hours, costs and closeout notes.   
● Check on the status of in progress Work Orders and report to the Government any 

barriers that can potentially impact successful and timely completion. 
● Generate reports for the Monthly Report at the request of the CO, the COR or 

designee. 

C.5.12.4 Reporting 
All Work Orders shall document and capture minimally required information, including;  
Work Order description, resolution information, timestamps, work notes, and other 
completion information, in accordance with provided training, guidance and standard  
operating procedures.  Monthly reporting of the Work Order status shall include data on all  
types of maintenance, repairs, service calls (i.e., emergency, urgent, overdue, and tenant  
complaints), and accounting of deferred, completed, and active Work Orders with estimated  
completion dates by type of work (i.e., reimbursable, repair, and Work Orders) resulting from  
testing and inspections, and any equipment out of service.  

All additional information requests made by the Government shall be responded by within one 
business day.  All such requests shall be communicated to the Contractor with a detailed 
explanation of the information that is requested. 

C.5.13 Additional Services Indefinite Quantity Provisions 

C.5.13.1 General 
The CO shall order Additional Services at their discretion.  Additional Services shall include any 
services related to operations, maintenance and repairs, construction, systems upgrades, system 
operation, or tenant services facilities within the scope of the Contract but, not covered within 
Basic Services (i.e., not already a requirement of the Contract). [[[An example of this is when 
modification to the Contract is in order when new equipment shall either raises or lowers 
the level of effort required by the Contractor.]]] 

C.5.13.2 Price Proposal for Additional Services Work Request  
The Government shall issue the Contractor an Additional Services Work Request (ASWR) for 
additional work within the general scope of this Contract.  The Contractor shall provide a proposal 
within two working business days of receipt of the ASWR.  The Proposal shall include a brief 
description of the technical approach to completing the ASWR.  The ASWR Proposal shall also 
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include detailed pricing on a firm-fixed price basis.  At a minimum, the price to complete the ASWR 
shall include parts and materials, labor and subcontracting costs as described below. 

C.5.13.2.1 Parts and Materials 
The price for any parts and materials required to complete the ASWR shall include a description 
of the estimating methodology used by the Contractor to determine the reasonableness of the 
proposed price, e.g., review of manufacturer catalogs, review of competitive quotes or justification 
of only one available source for the parts or materials. 

C.5.13.2.2 Labor 
The price for labor required to complete the ASWR shall identify the labor categories and rates 
from the price schedule in this Contract.  This includes the labor categories and rates for any 
subcontracts awarded under this Contract.  Proposed and actual costs shall be recorded. 

C.5.13.3 Additional (Non-Pricing Schedule) Subcontracts 
The Contractor shall identify the price of any new, additional subcontractor labor necessary to 
complete the ASWR and the Contractor’s methodology to determine that the level of effort and 
price of labor is reasonable, e.g., competitive quotes for the work, justification of only one source, 
and any other additional information to assist the Government in determining the reasonableness 
of the proposed subcontract(s).  The Contractor shall compete subcontractor opportunities for the 
work to the maximum extent practicable.  

C.5.13.4 Indirect Costs (Markup) 
The Contractor shall include the material handling cost (i.e., indirect cost, rate or burden) for any 
materials, parts, or subcontractor costs proposed to complete the ASWR as stated on the price 
schedule.  If no indirect costs (markup) are included in the price schedule, the Contractor shall 
provide the basis for the indirect cost.  When performing work that requires use of subcontractors 
(provide two or more quotes) and charging subcontractor management fee and/or parts and 
material handling fee or both, the Contractor shall provide the Government with documentation of 
vendor proposal(s). If two or more quotes are not obtained, the Contractor will provide justification.  

C.5.13.5 Proposal Review 

The Government shall review the Contractor’s ASWR proposal and may request additional 
information regarding the technical approach or the price of the prospective ASWR.  

C.5.13.6 Additional Services Work Request Ordering and Invoicing 
If the Government is satisfied, in its sole and absolute discretion, with the technical approach and 
the price of the ASWR, the CO or designee may order the ASWR, in writing, if priced at less than 
$2,500.  The Contractor shall accept the GSA Purchase Card as a method of payment. 
 If the ASWR is priced at $2,500 or greater, the CO may order the ASWR proposed work by a 
separate requirements Order using GSA Form 300.  

C.5.13.7 Cost Documentation 
The Contractor shall provide all paid invoices for any materials, parts, and subcontractor costs 
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(certified payrolls and a Release of Claims) following the completion of the ASWR requirements   
This documentation shall be provided no later than 30 business days after completion of the 
ASWR requirements Order work.  Documentation for GSA Purchase Card work shall be provided 
at the time payment is processed. 

C.5.13.8 Construction Services 
Construction Services valued at less than $25,000.00 per occurrence shall be added to this 
Contract through an ASWR.  Construction Services are indefinite delivery, indefinite quantity 
requirements that are related to the basic services provided under this Contract and that the 
Contractor shall provide at an additional cost to the Government.  The cost shall include all labor, 
supervision, equipment, supplies, and materials necessary to complete the ASWR on a firm fixed 
price basis.  The CO shall execute the requirements Order before the Notice To Proceed will be 
issued for the Construction Services. 

The Construction Services relate to the O&M of the facilities, the equipment detailed in the 
Contract, i.e., the basic services provided by the Contractor under this Contract, and tenant 
improvements.  Examples of such Construction Services include O&M repairs, systems 
upgrades, or tenant services within the facilities covered under the basic services of the Contract.   

At the request of the CO or designee, submitted as an NCMMS Work Order, the Contractor shall 
provide a price proposal to accomplish an ASWR within four days of the request.  The price 
proposal shall be completed on the Construction Services Form (see Exhibit 4).  The Contractor 
shall provide a detailed basis of estimate for the total firm fixed price (cost and fee) for performing 
the Construction Services.  [[[Note to Spec Writer:  If you are using Unit Price Agreements, 
insert the following sentence, otherwise delete it.]]]  If this Contract includes a Unit Price 
Agreement, the Contractor shall propose the Unit Price for Construction Services.  If this Contract 
includes an Overhead and Profit (markup), the Contractor shall include the Overhead and Profit 
(markup) in its basis of estimate. 

Construction Services valued at greater than $2,000.00 are subject to the Wage Rate 
Requirements in accordance with FAR subpart 22.4 and other specific regulatory supplements.  
Applicable regulatory requirements shall be identified by the CO and included in the ASWR. 

Contractor shall update NCMMS to match any changes resulting from Construction Services. 

C.5.14 Building Management and Support Services 

C.5.14.1 General  
Projects for the major repair, replacement or enhancement of the facilities covered under the 
scope of this Contract are often initiated from the GSA regional offices and awarded to private 
sector Contractors.  Generally these projects are lengthy and complicated in nature, affecting 
several major building systems during the course of construction.  To deliver successful project 
results and minimize impact on building tenants and daily operations, high levels of coordination 
and inspection are necessary.  
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To assist GSA in these efforts, and when requested by the COR or designee through a NCMMS 
Work Order, the Contractor shall provide reasonable and competent assistance during Normal 
Working Hours to GSA personnel or other GSA contractors, at no cost to GSA, on performing 
energy studies, commissioning services, engineering studies, building condition evaluations, 
project designs within the building, and equipment or system surveys.  Such assistance shall 
include escorting investigatory personnel through spaces in the building in accordance with 
building security requirements, explaining the operation and condition of equipment and systems 
to investigatory personnel and providing access to trend data, maintenance records, reference 
library materials, and other pertinent building technical data to investigatory personnel. In facilities 
with ESPC/UESCs, measurement and verification and/or performance assurance activities 
associated with an ESPC and/or UESC contract is considered general assistance and shall be 
performed at no additional cost to the government.  . [[[ In facilities with ESPC/UESCs add the 
following sentence]]]:, The contractor will assist and perform ESPC/ UESC measurement 
and verification and/or performance assurance activities. The COR or designee shall inform 
the Contractor as far in advance as possible of the actual date and time these services are 
needed.  Any impact on regular scheduled work shall be identified with the COR and approved in 
advance for deferment.  

C.5.14.2 Miscellaneous Work 
Numerous small projects/requirements are generated monthly by GSA and GSA occupancy 
agencies housed in the buildings covered under the scope of this Contract.  Accomplishing these 
requirements generally requires skilled and experienced general labor, common supplies, and 
small hand and power tools of the building trades.  As part of the monthly price for 
preventive/predictive maintenance services, the Contractor shall provide a total of ___ hours and 
up to $ ____ of parts and supplies per calendar month (hours and dollar amounts are not 
cumulative to succeeding months) when requested by the COR through a NCMMS Work Order 
to accomplish discretionary work in the buildings covered by this Contract.  The Contractor shall 
furnish the labor, tools and consumable materials, as necessary, to perform the work.  The 
Contractor shall implement a plan for accurately recording hours of labor and costs of parts and 
supplies expended.  At a minimum, all costs, including labor hours, materials shall be recorded 
and delivered by the Contractor in the monthly report.  

[[[Note to Spec Writer you must determine the number of hours and dollar value of parts 
to insert.]]] 

C.5.14.3 Review of Design Documents 
Utilizing the most qualified onsite personnel familiar with the operations of the facilities covered 
under the scope of this Contract, the Contractor shall review design and construction project 
documents in accordance with instructions and timeframes provided by the CO or designee.  The 
purpose of this review is to allow the Contractor to comment on any negative impact the proposed 
project may have on its ability to operate efficiently the building equipment or systems.  This 
section does not require work from either an architect and/or an engineer under FAR subpart 36.6 
[[[Note to Spec Writer: recommend including hours.]]] 
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C.5.14.3.1 Reporting  
The Contractor shall provide input or propose ideas that can improve the operations.  

C.5.14.4 Inspections Assistance for Space Build Outs 
When tenant improvement or space alteration work is completed in the building, the CO or 
designee shall request that the Contractor inspect the area to verify that the spaces have: 
appropriately zoned air supply and return ductwork and diffusers and appropriately zoned lighting 
circuits, all zone HVAC/lighting controls have been adjusted appropriately, and the labeling of 
breakers in electrical panels and outlet cover circuit designations are complete.  

C.5.14.5 Flag Procedures 
[[[Note to Spec Writer: Remove if this function is performed by another contractor.  
Regions need to determine after hour costs and include reimbursable language.]]] 

The Contractor shall raise, lower and place at half-staff the United States Flag, agency pennants, 
and other flags (e.g., POW flag) provided by GSA.  This service shall be provided when directed 
by the CO or designee. 

C.5.14.6 Overtime Utilities 
The Contractor shall at the direction of the COR through NCMMS Work Order, provide OTU to 
tenant agencies.  The Contractor shall program Energy Management System (EMS) electronically 
or by hand turn on necessary equipment to provide OTU. OTU are funded by agencies and are 
considered above standard services.  The Contractor does not have to be physically present, but 
shall ensure that the utilities are scheduled for these hours and are provided for per the OTU 
request. OTU hours shall be included in the Monthly Report.  The Contractor shall track the OTU 
and have information available at building management request. 

C.5.15 Monthly Progress Report 

C.5.15.1 General 
The Contractor shall use the GSA-developed reports of monthly progress or other submittal 
requirements (e.g., quality control, asset inventory), using NCMMS data, to describe the status of 
maintenance and operations as of the last day of the performance month.  The Contractor shall 
provide reports to the CO or designee as requested and in a format and media as requested with 
a preference for electronic submittal.  The Monthly Progress Report shall be submitted to the CO 
or designee by the [[[5th business day of the subsequent month.]]]  This report shall include 
the: Work Order status of all types of maintenance, inspections, repairs, service calls (highlight 
overdue and tenant complaints), including deferred, completed and active (include estimated 
completion date), by type of work i.e., reimbursable, repair and Work Orders resulting from testing 
and inspections, and any equipment out of service. 

The Monthly Progress Report must also include:  
a. Explanation of any equipment, designed to be controlled by the BAS, operating in manual 

mode as of the end of the performance month, and of any other overrides to sequences 
of operations in effect as of the end of the performance month.   
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b. Operating schedule changes (manual, programmed or OTU).  
c. Description of any lost time accidents or other safety problems, including incidents 

involving hazardous materials that occurred during the performance month.  
d. Copies of quality control inspections performed during the month (e.g., fire protection and 

life safety systems, BAS, etc.). 
e. Building Management Support Services (utility hours/miscellaneous work) provided during 

the month.   
f. Monthly water treatment test results. 
g. Recalibration documentation of advanced metering equipment.  
h. When testing is performed, the Contractor shall submit results with the next monthly 

progress report. 
i. A copy of the updated refrigerant control logs.  
j. The Contractor shall record the fuel (if any) levels monthly and report findings in the 

Monthly Progress Report. 
k. Review of energy performance trends as of the end of the performance month and 

description of likely causes of significant changes in energy usage from the same month 
one year prior. In cases where the contractor is responsible for the O&M of ECMs and/or 
WCMs as part of an ESPC/UESC, the measure status should be reported as applicable. 

l. All inspections, test results, and maintenance performed on Fire Protection and Life Safety 
Equipment and Systems using the inspection, testing and maintenance forms referenced 
in the applicable NFPA code or standard. 

m. Meter readings. 

C.5.16 Reference Library 
[[[Note to Spec Writer: Use language below or adjust this subsection as applicable to their 
facility.]]] 

C.5.16.1 General  
The Contractor shall maintain a comprehensive reference library that includes building design or 
record documents, renovation or equipment retrofit design or record documents, maintenance 
reference documents, applicable NFPA codes and standards, fire protection system as-built 
drawings, fire protection system operations and maintenance manuals with copies of approved 
submittals, fire protection system parts list, fire protection system zoning scheme, fire protection 
system sequence of operation matrix, HVAC Operations Manual (if one has been developed), 
building operating plan, energy and other building technical studies, hazardous materials surveys, 
and other documents necessary to document the design, function, and condition of the building.  
The Contractor shall safeguard this information in accordance with the provisions of subsection 
1.6.2, Safeguarding and Dissemination of Controlled Unclassified Building Information.  
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SECTION 6 MAINTENANCE SPECIFIC REQUIREMENTS 
C.6.0 General 
[[[Note to Spec Writer: The CO shall consult with the SME on Contractor’s scheduled 
Preventive Maintenance Plan to confirm this meets GSA’s minimal PM requirements.  If 
the Contractor uses the PBS O&M Standards (PM Guides), the Contractor may propose 
changing the frequency of a preventive maintenance job plan to meet the specific 
requirements of that particular piece of equipment.  Any proposed changes need 
approval of the CO or designee.]]] 

[[[Note to Spec Writer: For all fire protection and life safety systems, PBS preventive 
maintenance guides and job plans shall not be used.  The Contractor shall use the 
applicable NFPA code or standard (latest edition) to perform the inspection, testing and 
maintenance (ITM) of all fire protection and life safety systems (see sections C.5.9.1 thru 
C.5.9.14).  The Contractor shall perform all ITM in accordance with the frequency schedules 
and test methods in the applicable NFPA code or standard.  All ITM performed must be 
recorded on the suggested ITM forms referenced in the applicable NFPA code or 
standard.]]] 

The Contractor shall establish an effective Preventive Maintenance Plan for scheduling and 
performing scheduled preventive maintenance on all building equipment and systems requiring a 
preventive maintenance procedure covered under the scope of this Contract.  The Contractor 
shall submit the Preventative Maintenance Plan as part of the Contractor’s proposal.  This plan 
will be approved by the CO or designee, the plan is to include the Contractor’s approach to 
maintenance and repair and list of equipment/systems receiving a preventive maintenance 
procedure as well as the specific maintenance standard or guide describing the preventive 
maintenance procedure, and frequency.  Once approved this Preventive Maintenance Plan must 
be incorporated into the Building Operating Plan described subsection 5.2.1.f above and 
Contractor shall update NCMMS job plans within ____ business days [[[Insert number of 
business days]]] to match the Government approved plan.  The Contractor shall complete 
preventive maintenance in the month scheduled.  Contractor shall provide accurate and timely 
tracking of preventive maintenance in NCMMS and minimize preventive maintenance backlog. 
Preventive maintenance planning, reporting and backlog are used in PBS national performance 
measures and GSA quality assurance.   

C.6.1 Maintenance Standard 
[[[Note to Spec Writer: For all fire protection and life safety systems, PBS preventive 
maintenance guides and job plans shall not be used.  The Contractor shall use the 
applicable NFPA code or standard (latest edition) to perform the inspection, testing and 
maintenance (ITM) of all fire protection and life safety systems (see sections C.5.9.1 thru 
C.5.9.14).  The Contractor shall perform all ITM in accordance with the frequency schedules 
and test methods in the applicable NFPA code or standard.  All ITM performed must be 
recorded on the suggested ITM forms referenced in the applicable NFPA code or 
standard.]]] 
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GSA PBS maintenance standards (PM Guide Cards) are fully integrated into NCMMS as 
preventive maintenance Job Plans. These Job Plans provide instructions for preventive and 
predictive maintenance to maximize the efficiency of operation and the useful life of equipment, 
systems, and structures, and to provide reliable and suitable conditions for the building occupants. 
They are generic in nature and not intended to substitute for manufacturer's instructions, codes 
and standards, or to apply uniformly across all types and configurations of equipment and systems 
installed in Federal buildings. 

Contractor shall review existing maintenance plans (Job Plans, Frequency, Scheduling) within the 
NCMMS for accuracy and completeness. Contractor shall verify that all maintainable assets are 
linked to the appropriate job plans and scheduled for maintenance at the appropriate frequency. 
Contractors shall verify that NCMMS Asset, PM, and Route Records are properly set up to 
generate work orders in accordance with the approved maintenance plan.  

Contractor’s may propose alternative maintenance standards. These standards must be based 
on a combination of equipment manufacturers’ recommendations, the Public Buildings Service 
O&M Standards, industry standards, ESPCs/UESCs when applicable, sensor technology, 
diagnostic software, and Contractor experience. The Contractor must obtain approval from the 
CO or designee, for all alternative maintenance plans prior to use.  

When any proposed maintenance standards are approved by the CO or designee, the Contractor 
shall create custom NCMMS Job Plans for each approved alternative maintenance standard. The 
Contractor shall ensure that all approved alternative maintenance plans are appropriately entered 
into NCMMS to generate work orders at the prescribed periodicity for each asset.  

If the Contractor uses the most current version of the preventive maintenance guides, then the 
Contractor assumes responsibility that the preventive maintenance guides are all inclusive of all 
the required preventive maintenance requirements for equipment and systems covered in this 
contract. 

The Contractor shall provide an NCMMS report listing any assets, associated approved job plans, 
PM numbers and frequencies for all assets containing proposed and approved maintenance 
standards.   The equipment requiring Contractor’s proposed preventive or predictive maintenance 
standards or guides includes all of the equipment and systems when any of the following 
equipment characteristics apply:  

a. The equipment normally requires periodic replacement of consumable components. 
b. The equipment normally requires periodic or occasional cleaning. 
c. The equipment has moving parts. 
d. The equipment is prone to failure before overall obsolescence of the system it serves. 
e. The equipment is of a type itemized in the NETA, Maintenance Testing Specifications. 
f. The equipment requires inspection, testing and maintenance in accordance with NFPA 
codes and standards. 
g. The equipment requires maintenance in accordance with any other provision of this 
Contract. 
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The Contractor shall schedule preventive maintenance and begin maintenance on new equipment 
in NCMMS, when the extended maintenance service is completed by the installer and the 
Contractor ensures that all pertinent warranty information and proposed maintenance plans are 
sufficient to uphold warranty obligations. 

C.6.2 Boiler Systems 

C.6.2.1 General 
Boiler systems are an essential part of GSA’s ability to provide the environment needed for its 
tenants to perform their mission.  The Contractor shall operate and maintain the boiler systems 
to preserve the safety of personnel, the protection of the property, and the comfort of the tenants. 

C.6.2.2 Operation 
The Contractor shall operate boiler systems according to established operational standards 
outlined in the current Building Operating Plan.  The intent is to operate as efficiently as possible 
while protecting all assets from freezing conditions.  Boiler operations shall be logged daily while 
in operation.  The Contractor shall be familiar with the requirements of the local AQMD and shall 
ensure operating permits for boilers, and all other emissions producing equipment regulated by 
the AQMD are up-to-date and have copies available for the CO or designee.  Operating readings 
shall be logged daily and posted during boiler operation.  During curtailment operations, all diesel 
fuel used shall be reimbursable by the Government.  

C.6.2.3 Boiler Maintenance 
The Contractor may use GSA’s preventive maintenance standards to perform maintenance or the 
manufacturer’s recommended maintenance procedures, or any combination as long as the 
method is submitted to the CO or designee for prior review and approval.  All safety devices shall 
be kept in good operating condition.  

C.6.2.4 Testing and Inspecting 
The Contractor shall provide boiler inspections, including internal and external (operating) 
inspections and tests described in part 2 of the National Board Inspection Code (NBIC) dated as 
current at the time of this solicitation.  The operating or external inspection shall be done during 
the heating season while the boiler is under load.  The internal testing shall be performed in the 
off season.  Details on what the Contractor shall do to get the boiler ready for inspection prior to 
the inspector’s arrival shall be determined between the Contractor and the inspection contractor.  
All boilers and unfired pressure vessels shall be inspected as per the NBIC. Where the NBIC in 
any States limit or exempt federally controlled/ owned pressure vessels from inspection 
requirements, those limits or exemptions are null and shall not be considered applicable.  
Inspections shall be performed by inspectors certified by the National Board of Boiler and 
Pressure Vessel Inspectors, who shall be employed by an independent firm specializing in boiler 
and unfired pressure vessel inspections.  The Contractor shall implement boiler shutdown and 
summer lay-up procedures to protect the boilers from corrosion during the off-season.  A 
combustion (flue gas) analysis shall be performed annually at the beginning of each heating 
season on all fossil fueled boilers.  This test helps the Contractor adjust the boiler to its optimum 
efficiency.  A report that includes the manufacturer’s efficiency rating by design shall be provided 
to the COR within seven business days of the test that shows the readings before any adjustments 
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are made. A follow-up report shall be provided to the COR within seven days after any 
adjustments are made to document compliance. 

C.6.2.5 Reporting 
Daily logs of the boiler shall be annotated by the Contractor on an approved boiler log and kept 
at the boiler.  After the third-party inspection of a boiler, the Contractor shall have the inspector 
complete GSA Form 349 (Inspection Report of Boiler) for each boiler inspected.  After the third-
party inspection of an unfired pressure vessel, the Contractor shall have the inspector complete 
GSA Form 350 (Inspection Report of Unfired Pressure Vessel) for each vessel inspected.  These 
two forms, the GSA Forms, 349, and 350 shall be kept in a file, while a third form shall be kept on 
the equipment itself.  This third form is GSA Form 1034 (Certificate of Inspection).  All inspections 
and tests shall also be scheduled and annotated in NCMMS and reported in the monthly report. 

C.6.3 Air Distribution Equipment 
C.6.3.1 General 
The purpose of air distribution systems is to maintain acceptable indoor air quality for building 
occupants.  These systems are applied in various locations, including industrial spaces, 
warehouses, kitchens, office space, computer rooms, laboratories, and courtrooms.  The scope 
of operations and maintenance for air distribution systems includes all components as part of the 
system.  This includes all types of air handling equipment owned or managed by GSA, such as 
packaged units, rooftop units, fan coil units, and direct expansion that are part of the entire building 
system.  

C.6.3.2 Operation 
The Contractor shall operate air distribution systems in accordance with their design and the 
approved sequence of operations and any other requirements within this Contract.  The 
Contractor shall follow ASHRAE 202-2103 (Commissioning Process for Buildings and Systems) 
or later versions, if superseded, when operating this type of equipment.  The Contractor shall be 
responsible for making immediate adjustments or corrections that fall within the proposed 
maintenance plan, generated Work Orders and any other requirements under this Contract.  The 
Contractor shall make recommendations and perform adjustments to controls, adjust BAS 
settings, correct set points, and restore equipment to automatic operation as approved by the CO 
or designee.  The Contractor shall identify all alarm points with originating point identification 
information (device ID, point number, description) to manipulate the system to monitor conditions, 
track and trend operational criteria.  The Contractor shall make every reasonable effort to protect 
all assets regarding air distribution systems and associated equipment listed in this Contract from 
freezing conditions. 

C.6.3.3 Maintenance 
The Contractor shall use the (COR approved) GSA preventive maintenance standards developed 
for paragraph C.6.1 above for Air Distribution asset maintenance.  The Contractor’s proposed 
maintenance plan shall include all the building equipment associated with the air distribution 
systems up to and including the final discharge of air into occupied spaces.  At a minimum, the 
maintenance plan shall include applying lubricants, sealing filter racks against bypass air flow, 
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cleaning fan housings, fans, coils, dampers, air diffuser/grilles, air handling unit (AHU) sections, 
and equipment rooms, and replacing consumable parts or components. Filter MERV ratings for 
AHUs, and similar air distribution assets will be recorded in the asset record for the equipment 
asset. Filter change PMs will be directly associated with the air handler or other air distribution 
equipment. 

C.6.3.4 Replacement of Air Filters  
[[[Note to Spec Writer:  Create a table including each unique Air Handler Identification 
number and its required filter MERV ratings. Insert the table in this paragraph as per the 
provided example.]]] 

The Contractor shall use high efficiency air filters when replacing the filters in air handlers and 
other equipment that use air filtration.  The Contractor shall only use air filters with known 
Minimum Efficiency Reporting Value (MERV), as defined in the ANSI/ASHRAE Standard 52.2 
and required in accordance with the most current PBS-P100.  The Contractor shall replace air 
filters with the air filters that have the highest possible MERV value without significantly reducing 
design air flow.  MERV ratings for the various AHUs are provided here. 

AHU Number 
from NCMMS 

Filter MERV Rating 

 Pre Filter- If Installed Filter/ Post Filter 

Example: AHU 1-1 N/A (there is none on this ahu) MERV 13 

Example: AHU 2-1 MERV 11 MERV 13 

   

 

Prior to installation, the COR shall approve the filters to be used.  At a minimum for an AHU with 
pre- and post-filters, the Contractor shall replace the pre-filters and single layer filters as 
deemed necessary by the Magnehelic gauges or BAS-connected monitoring devices and no 
less than quarterly. Post or main filters will be changed when deemed necessary by the 
Magnehelic gauges or BAS connected monitoring devices and no less than annually. . Where 
filter differential pressure (D/P) is utilized to determine filter change periodicity, the maximum 
allowable D/P will be that provided by the equipment manufacturer and approved by the COR, 
and the filter D/P gages will be calibrated annually. The rooftop unit, variable air volume, power 
Induction unit), fan coil, computer room, or any other air distribution filters shall be changed in a 
like manner to AHUs just described. The Contractor shall maintain minimum ventilation 
standards in ASHRAE Standard 62.1 with the current revision year  
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C.6.3.5 Testing and Inspecting  
The Contractor shall ensure that air distribution components operate on a system level per the 
design intent and sequence of operations by testing and inspecting the units.  The testing of the 
air distribution system shall also include the integration with other equipment in the building 
including chillers, boilers, variable air volume system components, fans, ductwork, and air intakes.  
The Contractor shall conduct regular inspections of air filters to ensure that the filters are changed 
as recommended by the manufacturer or when they have become clogged.  The Contractor shall 
conduct inspections of the condensate drip pans of all AHU, A/C package units, window A/C units, 
and other equipment items and systems that physically have drip pans to ensure that they drain 
properly.  Such inspections shall be conducted in accordance with the tour program and be 
performed no less frequently than ___. [[[Note to Spec Writer to determine frequency as 
regional protocol requires.]]]  Pans that are not level or that leak shall be reported to the CO or 
designee. All drip pans shall be treated with an appropriate biocide to control the growth of algae, 
mold or other organisms or fungi.  If any condensate pans are inaccessible, the Contractor shall 
notify the CO or designee immediately. 

C.6.3.6 Reporting 
The Contractor shall report and enter into NCMMS any and all activities performed with respect 
to the air distribution system and its components, including filter MERV ratings of installed filters, 
in the appropriate NCMMS Work Orders. Filter change MERV ratings will be reported in the 
“Materials” section of the “Actuals” tab of the filter change work order.  

C.6.4 Chiller Systems 

C.6.4.1 General 
Chiller systems are an essential part of GSA’s ability to provide the environment needed for its 
tenants to perform their mission.  The Contractor shall operate the chiller to preserve the safety 
of personnel, the protection of the property, and the comfort of the tenants. 

C.6.4.2 Operation 
The Contractor shall operate the chiller systems according to established operational standards 
with manufacturer’s guides, industry standards or as otherwise directed by the CO or designee.  
The intent is to operate as efficiently as possible while protecting all assets.  Chillers shall be 
logged daily while in operation utilizing a GSA-approved chiller log.   

C.6.4.3 Maintenance 
The Contractor shall use GSA’s preventive maintenance standards or the manufacturer’s 
recommended maintenance procedures, or a combination of the two to perform maintenance,  
The contractor shall submit his final plan for chiller maintenance to the CO or designee for 
approval within 60 days of the contract award date. Maintenance shall be accomplished by the 
chiller manufacturer’s authorized service technician.   

C.6.4.4 Testing/Inspecting 
[[[Note to spec writer: periodicity and whether to include evaporator tubes may be changed 
to that recommended by OEM]]] 
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Nondestructive Chiller Tube Analysis (Eddy Current) - Chillers with tube and shell heat 
exchangers, both evaporator and condenser, shall have an eddy current test performed every 
three years.  The test shall be performed by a Level II technician, certified by the American Society 
for Nondestructive Testing, per SNT-TC-1A - Personnel Qualification and Certification in 
Nondestructive Testing/Inspection.  The test shall be performed in accordance with current 
American Society of Mechanical Engineers standards.  Refer to current Preventive Maintenance 
Guide for additional requirements.  The Contractor shall take pictures of the tubes, tube sheets 
and end plates of water cooled chillers with tube and shell heat exchangers immediately after the 
removal of the end plates prior to brushing the tubes and again after the brushing of the tubes.  
These pictures shall be uploaded into NCMMS.  The Contractor shall notify the CO or designee 
at least two business days prior to the removal of the end plates so that GSA has the opportunity 
to observe the condition of the tubes right after the removal of the end plates.  All inspections and 
tests shall also be scheduled and annotated. Contractor shall provide the CO or designee with 
two copies of the written nondestructive chiller tube analysis report within 14 business days of the 
test.  The report shall include findings and recommendations.  The Contractor shall document the 
report by uploading it into NCMMS. 

C.6.4.5 Reporting 
Daily logs of the chiller(s) shall be annotated on an approved chiller log and kept at the chiller or 
the onsite Contractor’s office and uploaded into NCMMS.  With low pressure chillers daily logs 
shall include purge run times and pump out times. Logs are to be Included in the monthly report. 

C.6.5 Cooling Towers 
[[[Note to Spec Writer: If your Region has a Dry Cooler you need to include the language 
for that system]]]  [[[Note to Spec Writer:  Some cities provide a sewer credit for the 
evaporation of cooling tower water, if applicable required the Contractor to apply for such 
credit.]]] 

C.6.5.1 General 
The cooling tower equipment is a critical component to HVAC operations.  By design this device 
removes heat in the condenser water loop by the process of evaporation.  In this process the 
returning water can take on properties that are detrimental to the proper functions of the HVAC 
system.  The Contractor shall ensure proper maintenance of this equipment in order to ensure 
proper HVAC operations. 

C.6.5.2 Operations 
Due to factors such as geographic location, altitude, local weather conditions, and prevailing 
winds, etc., setting and maintaining a set-point for water temperature is a complex process that 
has high local variability.  Therefore, the Contractor shall to ensure that the Contractor staff 
understands the established control sequences for the operation of the cooling tower.  The 
Contractor shall propose a better sequence that offers greater efficiency.  Before enactment of 
the new sequence, the Contractor shall submit the proposal to the CO or designee for 
consideration and approval. 
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C.6.5.3 Maintenance 
Due to the evaporation process taking place inside the tower, regular cleaning of the tower to 
minimize the accumulation of dirt and scale is required.  The Contractor shall ensure proper 
maintenance of the equipment by inhibiting and removing mineral scale, corrosion, bacterial 
contamination, and general fouling of the water and by physically cleaning the tower on a regular 
basis.  The Contractor shall use GSA’s preventive maintenance standards to perform 
maintenance, or use the manufacturer’s recommended maintenance procedures, or a 
combination of both as long as the method is submitted to the CO or designee for prior review 
and approval. 

C.6.5.4 Testing 
The Contractor shall test the water in accordance with the water treatment section of this 
contract.  All equipment associated with the cooling tower shall be checked for proper operation 
and free of scale, corrosion and other contamination affecting performance of the tower.  Testing 
must include vibration cutout switch where installed. 

C.6.5.5 Reporting 
All maintenance and all service calls associated with cooling towers shall be reported in NCMMS.  
Because of the importance of this critical equipment, GSA requires the Contractor to advise the 
CO immediately if it is not operating properly or is offline for any reason. 

C.6.6 HVAC Water Management 

C.6.6.1 General 
HVAC water management is the maintaining and operating, testing and reporting of the cooling 
tower water system plus the heating and chilled water loops and ramp de-icing loops, as directed 
by the HVAC Water Management Plan.  The goal of HVAC water management is to manage, 
operate and maintain the water systems in the HVAC equipment at optimum performance 
whenever needed to protect the building systems assets that maintain satisfactory indoor 
environmental quality for all tenants.  

C.6.6.2 HVAC Water Management Plan 
The Contractor shall prepare a comprehensive water treatment plan that includes operating, 
cleaning, maintenance, corrosion monitoring, seasonal equipment layups, water treatment for 
both open and close loops and reporting on all related actions and analysis.  The plan shall be 
specifically detailed to provide the CO or designee a quality assurance guide by which to assess 
the operating, maintaining, testing and reporting of all activities associated with the HVAC water 
systems.  The Contractor shall ensure compliance with GSA Order PBS 1000.7 Drinking Water 
Quality Management and Appendix E of the PBS Desk Guide for Drinking Water Quality 
Management.  The Contractor shall provide all equipment, chemicals, and services (including 
application) required to control corrosion, scale, algae, and bacterial growth in all HVAC 
equipment and systems throughout the building.  All equipment installed for water treatment and 
corrosion monitoring shall be conveyed to the Government at the end of the Contract.  This Plan 
will be submitted to the CO or designee within 60 days of Contract start date.   
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Water treatment is a constant balancing act, which means that an effective treatment plan has to 
be flexible in its ability to meet requirements.  A “one size fits all” concept does not work well when 
creating an effective and efficient water treatment plan.  Size, location, geography, and altitude 
all play a factor in deciding the best water treatment plan.   

C.6.6.3 Operation 
The Contractor shall control corrosion, scale, algae, and bacterial growth in all HVAC assets and 
systems throughout the building.  The Contractor shall be responsible for compliance with all 
applicable local sanitation requirements, discharge regulations, district air quality regulations, and 
other environmental laws and regulations.  The scope of this work extends to related safety 
equipment (e.g., emergency eyewash stations), all of which shall be maintained in accordance 
with all applicable OSHA standards.   

C.6.6.4 Maintenance 
The Contractor shall implement an effective HVAC water loop maintenance plan as part of a 
comprehensive HVAC equipment maintenance program.  This plan shall include the methods, 
procedures, references and industry standards that the Contractor has elected to use to execute 
the maintenance plan.  The plan shall also detail procedures, special tools and equipment, 
treatment procedures, chemicals and water chemistry criteria, preventive maintenance and 
testing frequencies, and anticipated schedules for shutdown, start up, and cleaning.  

C.6.6.5 Testing and Inspecting 
The Contractor shall establish water treatment and testing frequencies that give an accurate and 
regular indication of whether the maintenance performed is adequately keeping the HVAC system 
water within the limits established in the HVAC Water Management Plan.  GSA has a list of 
standard closed loop and open loop parameters that set the maximums and minimums for the 
specific system design.  Those criteria are listed at the end of this section. 

Planned testing activities shall address the following issues: 

The Contractor shall perform a comprehensive initial water treatment analysis (laboratory 
analysis) within 30 calendar days of the Contract award to assist in developing the HVAC Water 
Management Plan.  This initial analysis shall establish a baseline and shall be used to inform and 
validate the effectiveness of the Contractor’s Plan.   

a) The testing frequencies shall be established by the Plan based on manufacturer’s 
recommendations with input from the COR and the facility management staff.  

b) A qualified independent water treatment specialist shall be engaged to draw a set of 
water samples at a frequency established by the Plan and as agreed to by the CO or 
designee.  Tests shall be performed as described in the water treatment plan and test 
results uploaded in NCMMS as an attachment to the Work Order.   

c) All samples shall be analyzed and a monthly report containing all pertinent information, 
relative to the conditions found, shall be submitted to the CO or designee with the 
monthly progress report.  
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d) In facilities where makeup water is metered, makeup water quantities used shall be 
tracked and reported.  Types and quantities of chemicals used shall be tracked in 
NCMMS and reported on also in the monthly progress report. 

e) If testing results are outside of established parameters in the Plan, the Contractor shall 
immediately investigate the cause of the deficiency and implement corrective action to 
restore the system to established parameters.  The Contractor shall immediately notify 
the CO, or designee of the situation, explain the cause of the non-compliance condition 
and the actions taken to remedy the problem. 

f) After corrective action has been implemented, the Contractor shall perform a second 
test to verify that the system is operating within established parameters. 

g) All testing and retesting results shall be entered into NCMMS by the Contractor.  
h) Glycol-water solutions in all building systems shall be tested monthly to determine the 

percentage glycol.  The glycol water solution in all building systems shall be tested 
annually for pH, reserve alkalinity, inhibitor levels, and degree of contamination.  If 
testing results indicate that glycol or additives must be added to maintain proper 
chemistry then the Contractor shall be responsible for glycol or additives additions.  If 
the test results indicate full replacement is necessary then the Government shall be 
responsible for all associated costs. The test results must be documented in NCMMS, 
using (virtual) meters, where practical. 

C.6.6.6 Reporting 
The initial analysis of the HVAC water system(s) shall be reported to the CO and designee 
immediately after the results are known.  It shall be the responsibility of the Contractor to correct 
any non-compliant conditions at no cost to the Government as soon as a solution has been 
reviewed and approved by the CO or designee. Any initial cost that exceeds the repair threshold 
shall be a shared liability.  Once the parameters are within the established tolerances the 
Contractor shall be responsible to maintain equipment and chemistry at the Contractor's cost.  

The periodic water treatment and testing reports shall be included in the monthly progress reports.  
All other analysis reports performed to analyze or mitigate non-conforming issues shall be brought 
to the attention of the CO or designee immediately.  The monthly progress reports shall include 
the following items:  

a) Testing dates, procedures and (in-house and independent) results, 
b) Make up water volumes used,  
c) Chemical amounts and types added to the system(s), 
d) Tolerance and range criteria set forth in the Plan as compared to actual testing results, 
e) Remediation actions taken during the month, 
f) Trending data for a running 12 month period on all measures as they compare to the 

tolerance and acceptability range parameters set forth in the Plan, and  
g) Any other pertinent data/info to complete a comprehensive profile of the HVAC water 

system(s). 

The Contractor shall compare cooling tower water treatment results with the Chiller Operating 
Log.  Trending and best practices shall be identified and proposed to CO or designee for review 
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and approval prior to implementation in an effort to establish the most efficient systems operations 
based on conditions. 

Table of GSA established HVAC water management criteria 

Open Loop 

Chemistry Tests Frequency of Test Operating Ranges 
Tower Water Conductivity Auto Blow down: Weekly, 

Monthly 
Manual Blowdown: Daily 

160-2400 mmHOS  
(110-1600 ppm) 

Makeup Water Conductivity 
(Hardness) 

Auto Blow down:  
Weekly, Monthly 

40-600 mmHOS  
(30-400 ppm) 

pH Test Daily, Weekly 7.5 to 9.5 

Corrosion Monitoring 
(Coupon Test) 

Quarterly (3 months) Iron: 2 to 5 mils/ year 
Copper: 0.2 to 0.5 mils/ yr 

Bacteria Testing Quarterly (when system is 
running) 

and whenever system has 
been shut-down for 5 

consecutive business days 

Max: 1000 cfu/ml 
(colony forming units/ ml) 

Chlorides Weekly, Monthly Max: 250 ppm as Cl 
Max: 410 ppm as NaCL 

Sulfites Weekly, Monthly 50-100 ppm SO3 
80-160 ppm Na2SO3 

Corrosion Inhibitor Residual Auto Chem. Feed:  
Weekly, Monthly 

Defined by Consultant 

Oxidizing Biocide Residual Auto Chem. Feed:  
Weekly, Monthly 

Defined by Consultant 

Legionella pneumophila, 
Bacteria Testing 

 

 When total bacteria >1,000 
cfu/ml 

(repeat treatment and 
testing until total bacteria 

<1,000 and L. pneumophila 
bacteria <10 cf/ml 

Max: 
10 CFU/ml 
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Closed Loop  

Chemistry Tests Frequency of Test Operating Ranges 
pH Monthly 7.5-9.5 

Total Dissolved 
Solids 

(TDS) or 
Conductivity 

Quarterly (3 months)  Maximum: 2000 ppm or 
(2500µS/cm) 

Polyphosphates 
(PO4) 

Monthly 10- 20 ppm 

Sulfites Monthly 
50-100 ppm SO3 

80-160 ppm Na2SO3 

Bacteria Testing Monthly 
Max: 103 cfu/ml 

(colony forming units/ ml) 

Corrosion 
Monitoring 

(Coupon Test) 
Bi-Annually (6 months) 

Iron: max. 0.5 mils/ year  

Copper: max. 0.2 mils/ yr 

Corrosion Inhibitor 
Residual Monthly Defined By Consultant 

Bacteria Testing 

Quarterly (when system is running) and 
whenever system has been shut-down 

for 5 consecutive business days 
Max:1000CFU/ml 

 

Quarterly (when system is running) 
10 CFU/ml  

 

When total bacteria >1,000 
cfu/ml 

(repeat treatment and testing 
until total bacteria <1,000 and 
L. pneumophila bacteria <10 

cfu/ml 
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C.6.6.7 Chemical Free Water Treatment System 
[[[Note to Spec Writer. If the building has a Chemical-Free Water Treatment System insert 
this clause.  Also insert the type of system and locations.]]] 

HVAC loops that are treated by chemical-free water treatment systems shall be tested and 
maintained by an authorized Original Equipment Manufacturer (OEM) certified vendor.  The 
Contractor shall provide a qualified independent water treatment specialist to draw a set of water 
samples monthly.  Tests shall be performed as described in the water treatment plan.  Samples 
shall be analyzed and a monthly report containing all pertinent information, relative to the 
conditions found, shall be submitted to the CO or designee with the monthly progress report.  In 
facilities where makeup water is metered, makeup water quantities used shall be tracked and 
reported.  

C.6.7 Domestic Plumbing Systems 

C.6.7.1 General 
Domestic plumbing systems, including drinking fountains and filters, restrooms, kitchens, locker 
rooms and showers, water heaters, irrigation systems, stormwater structures/BMPs (e.g., 
structural or engineered control devices and systems such as retention ponds, backflow 
preventers, decorative fountains, and outdoor pools, shall be maintained, repaired, and kept 
functional to the point of service delivery as defined by the utility company.  The Contractor shall 
ensure all system drains, including storm drainage and roof drains, remain clear and 
unobstructed.  The Contractor is responsible for maintenance of stormwater management 
infrastructure (infiltration basins or trenches, rainwater harvesting/cistern systems, bio- retention, 
catch basins, underground sand filters, other proprietary storm filters, and wet and dry ponds).  
The Contractor shall take any necessary steps to prevent odors emitting from drains or other 
plumbing systems into occupied space, including keeping water in traps appropriately maintained.  
The Contractor shall clear toilet and sink blockages, as necessary.  Such requests shall be 
transmitted to the Contractor by the CO or designee through Work Order procedures.  When 
replacing plumbing fixtures, the Contractor must use the most reduced water usage device per 
the PBS-P100 and as approved, in advance, by the CO or designee. (For additional information 
guidance can be found at the web site in a document titled “Web Links” at: Operations and 
Maintenance Specification.  The Contractor shall ensure compliance with GSA Order PBS 1000.7, 
Drinking Water Quality Management, and Appendix E of the PBS Desk Guide for Drinking Water 
Quality Management. 

 

C.6.7.1.1 Green Roof Maintenance   
The contractor shall within 90 days of Contract Strat date, submit for approval a plan to safely 
maintain the storm water storage and drainage capabilities and the aesthetics of green roofs to 
ASTM E2777, ASTM E2400 and industry standards. This includes periodically replacing 
unhealthy and dead succulent plants, removing weeds, and providing water and nutrients to 
cause plantings to thrive. This also includes clearing the drains of the green roofs. The contractor 
will amend the existing Green Roof PMs in NCMMS to reflect the actions and periodicities of the 

https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification


102 
 

approved plan. The plan will include methods and locations of drain maintenance, plant care, 
safety tie offs, fall arresting gear to be worn, and methods of quality control. The Contractor shall 
include a report detailing the work done, including before and after photographs in NCMMS work 
order as an attachment.  The contractor will utilize OSHA standard 1910.28 in developing the fall 
arresting aspects of the plan. 

 

C.6.8 Lighting Systems 
C.6.8.1 General 
[[[Note to Spec Writer. Remove elevator car interior lighting if covered under a separate 
contract]]] 
 
Indoor Environmental Quality (IEQ) includes access to daylight and views and occupant control 
over lighting levels at their workspace.  It is the goal of this requirement to maintain acceptable 
IEQ by establishing and maintaining adequate lighting levels throughout the facility interior and 
exterior to allow the tenant(s) to be productive, feel secure, and egress in case of emergencies. 
Exceptional lighting shall also save energy, be automatically controlled to respond to daylighting 
levels, not be a negative impact to the tenants or visitors and be appropriate for the requirements 
in all occupied areas.  Illuminated areas of responsibility typically include entrances, landings, 
steps, sidewalks, parking areas, garages, arcades, highly decorative courtrooms, historic fixtures, 
fountains, security bollards, stairwells, auditoriums, flagpoles, building-mounted fixtures, pole 
lighting, elevator car interior lighting and ground lighting located adjacent to the facility and 
extending to the property line.  Exemptions include elevator exterior car lighting, associated hoist 
ways and machine room lighting, specialty lighting integral to artwork, experimental fixtures, and 
some lighting control systems to be identified by the CO.  For agency-owned specialized lighting 
systems the Contractor shall not be responsible for the controls (front end).  The Contractor shall 
be responsible for replacement of ballasts, lights and drivers.  The Contractor shall not be 
responsible for lighting associated with unmounted/ unaffixed furniture. [[[Note to spec writer: 
See Pricing desk Guide para 3.7.4 describing “incidental expense”]]] 

C.6.8.2 Operation 
To maintain operating consistency of illumination in the workspaces, the illuminance levels shall 
need to be adjusted through the reprogramming of existing fixtures, or by installing additional 
hardware or software under the guidance of the CO or designee.  These adjustments shall be 
made without changing fixtures if possible (e.g. automatic lighting controls, tuning dimmable 
ballasts, and de-lamping).  The Contractor is advised that while the PBS-P100 establishes target 
lighting levels, aspects such as lighting quality, specific tenant requirements, energy efficiency, 
and other individual factors also have an impact on the application of lighting in spaces.  

When tenant improvement or space alteration work is being planned in the building, the CO or 
designee shall request that the Contractor be a part of the planning and inspection in the space 
to verify that all lighting levels and controls operate as required for the space.  The Contractor 
must immediately report to the CO or designee obvious problems or conditions that shall 
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potentially affect the efficient operation of the building or create a negative impact on the tenant 
because of tenant improvement. 

The Contractor shall assist in a curtailment program in consultation with the CO or designee.  The 
Contractor shall implement all approved curtailment measures which typically include turning off 
or de-lamping unnecessary lighting or implementing setback schedules to create a more energy 
efficient lighting strategy in accordance with the curtailment program.  This shall at times require 
knowledgeable Contractor staff familiar with the building’s BAS software so that modifications to 
lighting schedules can occur.  Lighting replacements as part of a curtailment program shall qualify 
for a utility rebate and are therefore subject to the rules set forth by the participating utility.  The 
Contractor must investigate the potential for rebates for any lighting replacement activities for 
which they are responsible.  New lighting components shall be tested by an accredited national 
laboratory (UL or designated equivalent) according to the PBS-P100 Guidance.  Replacement 
components shall be of equal or greater energy efficiency and life expectancy.  
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C.6.8.3 Maintenance 
The Contractor shall respond promptly to routine Work Orders for all lighting issues.  The 
Contractor shall replace failed lamps, LEDs and/or ballasts, with the most efficient products 
available in accordance with existing building standards defined by the PBS-P100 or as otherwise 
directed by the CO or designee.  In lieu of such standards, lamps shall be replaced with the most 
efficient products available matching type and color temperature of other lamps in visual range of 
the replacement.  

The Contractor shall establish and implement a recycling program for fluorescent lamps and other 
light bulbs in accordance with U.S. Environmental Protection agency and GSA standards.  All 
handling, storage, labeling, reporting and disposal of mercury containing lamps shall be in 
compliance with Universal Waste Rule guidelines, guidance can be found at the web site in a 
document titled “Web Links” at: Operations and Maintenance Specification.  

Hazardous Wastes not subject to the Universal Waste Rule guidelines must be managed in 
accordance with 40 C.F.R. part 260.  Universal Wastes (i.e., fluorescent lamps, solid state lighting 
(SSL) components, and certain batteries) subject to the Universal Waste Rules guidelines shall 
be recycled or disposed of as Hazardous Waste. Preference is given to recycling of intact items.  
Replacement and proper disposal of all burned-out ballasts, including PCB ballasts, shall be the 
responsibility of the Contractor (see subsection 5.5.9).  All lighting changes, Work Orders, fixture 
schedules and inventory lists, shall be input into NCMMS and updated regularly.   

Replacing incandescent or fluorescent lamps in existing fixtures with lamps of differing design or 
light sources requires the input and approval of the CO or designee, and advisably a lighting 
expert plus the energy program manager, to ensure a successful replacement.  If SSL LEDs are 
being considered as a replacement, the Contractor shall experiment with a proposed LED 
replacement lamp or fixture before a widespread replacement is undertaken to ensure that all 
lighting criteria are met with respect to required illuminance levels, tenant satisfaction, light 
distribution, temperature of the lamps, Color Rendering Index (where important to the 
requirements) energy efficiency, and safety standards.  This is a key consideration in performing 
satisfactory lighting operations and maintenance. 

There shall be light ballasts containing PCBs in the buildings covered by this Contract. 
Replacement and proper disposal of all burned-out ballasts, including PCB ballasts, shall be the 
responsibility of the Contractor.  Fluorescent lamps and ballasts, SSL components, exit light 
fixtures, batteries, and other items in any quantity subject to the Universal Waste Rules for 
Hazardous Waste Management shall be stored and disposed of in accordance with State 
requirements.  In addition, all fluorescent lamps and ballasts shall be recycled and records 
maintained.  The Contractor shall include a hazardous waste manifest of disposed items in the 
monthly report.  The Contractor shall continuously update the inventory of all new and existing 
lamps, fixtures and SSL.  The use of bulb crushers is strictly prohibited. 

Records including Bill of Lading or receipt of recycling must be obtained for each Universal Waste 
disposal action.  Any other lighting related waste (i.e., LEDs and non-PCB/DEHP light ballasts) 
shall be properly characterized and disposed of in accordance with the Resource Conservation 

https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
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and Recovery Act; recycling is preferred method of disposal.  Local area recycling programs shall 
provide information on accepted electronic lighting waste.  Receipt of recycling for electronic or 
electronic-like waste shall be maintained and included in the Monthly Progress Report.  

[[[Note to Spec Writer- If your region has a separate elevator contract, a review of the 
elevator contract for this building is necessary to determine this scope below.  Optional 
based upon elevator requirements for building.]]] 

The Contractor shall not be responsible for maintaining lighting within hoist ways, elevator 
machine rooms, the pit, car top or elevator cars, including all emergency lighting; provided 
however, that the Contractor shall be required to supply the replacement lamps to the elevator 
contractor. 

C.6.8.4 Testing and Inspecting 
Any and all controls that adjust lighting levels or schedules of operation shall be monitored and 
tested as necessary.  

C.6.9 Electrical Switchgear and Switchboards 
Contractor shall perform all preventive maintenance, testing and inspections of electrical 
distribution, switchgear, high voltage (HV) switches, transformers, and all associated equipment.  
The Contractor shall ensure compliance in accordance with National Electrical Testing 
Association guidelines for the inspection, testing and maintenance of electrical distribution and 
switchgear type equipment.  The Contractor shall also comply with NFPA 70B.  When such 
testing, maintenance or repair interferes with building operations, it shall be performed after 
Normal Working Hours without additional cost to the Government.  The Contractor shall 
coordinate all utility shut down scheduling with the electrical utility company; the Contractor shall 
be responsible for all costs associated with the utility shutdown.  The Contractor shall coordinate 
power shutdowns with the building CO or designee.  The Contractor shall submit a schedule and 
shut down plan at least two months in advance to the CO or designee for approval. 

C.6.10 Emergency Power Equipment 
[[[Note to Spec Writer: Remove if there are no emergency and standby power systems or 
if this section is covered under another PWS.]]]  

C.6.10.1 General 
The Contractor shall ensure that all standby and emergency power equipment and related 
systems are ready to respond at all times to protect the occupants of the building and to maintain 
critical services during the event of a normal power outage.  These services include: the 
performance, inspection, testing, acceptance, and preventive maintenance and repair of standby 
and emergency power equipment, supplies, electricity distribution from the generators, and fuel 
distribution to the generators.  
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C.6.10.2 Operation 
[[[Note to Spec Writer: If it is your regional policy for the government to buy the fuel for 
generators, you will need to modify this Contract sub section specification to your regional 
policy.]]] 

All Fuel tanks shall be filled by the Government or the previous contractor at the beginning of the 
Contract period and by the Contractor at the end of the Contract period.  The Contractor shall 
check and record all diesel and propane fuel tank levels monthly and record in NCMMS.  

The Contractor is responsible for any consumables used during day-to-day operation of a 
generator, i.e., exercising the generator and related electrical components, testing of oil and fuel 
reserves, and fuel tank filling.  The Contractor shall be reimbursed for the cost of the fuel for fuel 
consumed by the operation of a generator for an extended period (more than four hours per event) 
or due to a power loss.  If the operation of the generator is caused by Contractor negligence, the 
Contractor shall be liable for the full cost of refueling.  The Contractor shall not allow the fuel level 
to drop below 70 percent.  When the fuel level drops to 70 percent, the Contractor shall 
immediately notify the CO or designee of the need for refueling and the cost associated and 
receive approval from the CO or designee prior to refilling the tank.  The Contractor shall provide 
fuel up to [[[insert average annual fuel cost]]] per Contract year.  The Contractor shall maintain 
a running log containing the amount of fuel used and the log must be available to the CO or 
designee upon request.  The Government shall pay for all fuel after the [[[insert average annual 
fuel cost]]] limit is reached each year the contract is in effect.  Fuel oil shall be tested by a 
qualified third party vendor/subcontractor at minimum annually.  The analysis and 
recommendations shall be provided to COR.  Contractor shall take corrective actions and follow 
recommendations provided in the analysis, and document within NCMMS (Work Orders). Reports 
and analysis shall be uploaded as attachments to the asset record.  Fuel oil must be conditioned 
and treated to maintain the minimum quality standards established in American Society for 
Testing and Materials (ASTM) D396-08a, “STANDARD SPECIFICATION FOR FUEL”. 

C.6.10.3 Maintenance 
The Contractor shall ensure a preventive maintenance schedule is developed and executed in 
conformance with manufacturers’ equipment recommendations and the following NFPA 
standards: 
● NFPA 110, Standard for Emergency and Standby Power Systems 
● NFPA 111, Standard on Stored Electrical Energy Emergency and Standby Power Systems 

C.6.10.4 Testing and Inspecting 
Testing shall include the generator(s), electricity transfer components, oil supplies, and fuel 
supplies.  The Contractor shall arrange for monthly testing of the generators and the transfer 
switching with a licensed and certified provider. [[[Note to Spec Writer, if region desires to 
have emergency generator testing done after hours, insert this sentence:  Testing shall be 
conducted after hours at no additional cost to the Government.]]] The Contractor shall be 
allowed to perform the monthly generator and transfer switch testing provided that the Contractor 
has been trained by an authorized Generator OEM technician/company, a written procedure is 
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developed that complies with NFPA and the training is documented and annual refresher training 
is conducted.  

[[[Note to Spec Writer: Identify if outside load bank is required to perform testing.]]] 

a) Generator Oil.  Generator oil shall be tested by a qualified person at least 
annually and analysis and recommendations shall be provided to CO or 
designee.  Testing shall be performed per ASTM D6595 (Wear Metals in Used 
Oils) and ASTM D445 or ASTM D72799 (Viscosity) and recorded in NCMMS.  
Contractor shall take corrective actions and follow any recommendations 
provided from the testing facility.  NOTE:  Changing of oil in the generator is only 
to be performed based on testing and analysis recommendations from a UL 
approved laboratory and not to be done arbitrarily in a periodic schedule.  Oil 
filters shall be changed periodically per manufacturer's recommendation or 
industry standards.  

b) Diesel Fuel.  Fuel shall be tested by a qualified third party contractor or 
subcontractor at least annual and analysis and recommendations provided to CO 
or designee and entered into NCMMS.  The Contractor shall take corrective 
actions and follow any recommendations provided in the analysis.  Fuel oil shall 
be conditioned and treated and a preventive maintenance plan established to 
maintain the minimum quality standards established in ASTM D396-1, 
“STANDARD SPECIFICATION FOR FUEL OILS”. 

c) Glycol-water solutions.  Glycol-water solutions shall be tested regularly to 
determine the percentage glycol, pH, reserve alkalinity, inhibitor levels, and 
degree of contamination and the Contractor must complete required corrective 
action based on test results. In addition, the Contractor shall maintain minimum 
freeze protection and inhibitor levels.  The glycol solution shall be checked at 
least once a year and in accordance with the manufacturer's recommendations 
and results entered into NCMMS. 

C.6.10.5 Reporting 
The Contractor shall report the status of the emergency generator and automatic transfer switch 
in the monthly report, including operational status and present condition, planned or completed 
preventive maintenance and repairs, main and day tank fuel levels, and fuel purchases. 

C.6.11 Oil Analysis and Oil Changes  

C.6.11.1 General 
Proper care of all systems that provide a safe and functional environment is a critical component 
of operations.  Oil analysis shall be conducted to achieve that goal using a consistent methodology 
for data collection, analysis, and historical trending and recording.   
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C.6.11.2 Operations 
The Contractor shall establish and implement an oil analysis program incorporating the 
manufacturer’s recommendations.  Periodic oil analysis shall include chillers of 50 tons or greater 
cooling capacity.  Generator oil additives shall not be used. 

C.6.11.3 Testing and Inspecting  
Periodic oil analysis shall be performed prior to annual maintenance requirements so that results 
shall be considered in performing preventive maintenance.  

C.6.11.4 Reporting  
Where oil analysis indicates a need for corrective action, an appropriate Work Order shall be 
created in NCMMS and the appropriate corrective action taken by the Contractor.  Documentation 
shall include periodic oil analysis tests to be performed at least annually, diagnostic standards, 
and parameters for oil changes.  Subsequent to analysis, the Contractor shall submit the report 
in NCMMS as an attachment to the Work Order. 

C.6.12 Vertical Transportation Systems 
 
[[[Note to Spec Writer: If vertical transportation equipment maintenance is to be included 
in the Contract, adjust this section accordingly.  Also, if vertical transportation equipment 
maintenance is not included in this PWS, carefully review this scope against the vertical 
transportation equipment maintenance contract to ensure that all requirements are 
accomplished by either one or the other contract and are not duplicated. The national 
elevator maintenance specifications can be found at the website page at: Operations and 
Maintenance Specification. Must include, “The GSA Form 55 is required to be completed and 
signed off by the mechanic inspecting the elevator” in your elevator specifications.]]] 
[[[Note to Spec Writer: Identify who shall be responsible for maintaining light fixtures, 
ballasts, and lamps installed in elevator cars and within the ceilings of cars if you have a 
separate elevator maintenance contract.  The Contractor is not responsible for maintaining 
lighting within hoist ways.]]] 
[[[Note to Spec Writer:  Ensure that you mention the following codes if you are including 
VTS into the O&M Contract: 
A17.1/CSA B44SafetyCodeforElevatorsandEscalators 
A17.2 Guide for Inspection of Elevators, Escalators, and Moving Walks 
A17.3 Safety Code for Existing Elevators and Escalators 
A17.4 Guide for Emergency Personnel 
A17.5 Elevator and Escalator Electrical Equipment 
A17.6 Standard for Elevator Suspension, Compensation, and Governor Systems 
A17.7 Performance-Based Safety Code for Elevators and Escalators 
A18.1 Safety Standard for Platform Lifts and Stairway Chairlifts.]]] 

C.6.12.1 Elevator Associated Equipment Maintenance 
The Contractor is responsible for maintaining fire protection equipment and systems, ventilation 
and exhaust systems within hoist ways, elevator lobbies, and elevator machine rooms.  The 

https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
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Contractor shall maintain elevator cab lighting, (not light associated with hoist ways, elevator 
machine rooms, the pit, car top or elevator cars) and electrical equipment (including elevator 
transformers and disconnects) not directly part of elevator systems, and HVAC systems 
associated with elevator machine rooms and systems.  The Contractor shall provide assistance 
if required in performing elevator testing, including after Normal Work Hour requirements.  

[[[Note to Spec Writer: If any of this equipment is within the scope of the elevator 
maintenance contract, adjust the language accordingly. If any wheelchair lifts, hydraulic 
loading ramps or window washing scaffolding equipment are in the building, indicate who 
is responsible; maintenance responsibilities for these systems vary.  Identify number of 
elevator tests to be performed and estimated hours of assistance necessary.]]] 

 

C.6.13 Architectural and Structural Systems 

C.6.13.1 General 
The Contractor must maintain, repair, replace, modify, and restore all of the architectural and 
structural components of the building up to [[[Insert total dollar cost]]].  Exterior components of 
this work including: precast concrete systems, foundations, minor exterior wall components, 
retaining walls, docks, levelers, sidewalks and drives.  Interior components of this work include 
walls, floors, and doors, ceiling systems, soundproofing, insulation, directories, flooring, specialty 
finishes and lighting.  The Contractor shall confirm with the CO or Designee in writing that the 
work directed to be performed under this Section is work for which the requirements of 22.403-1 
Construction Wage Rate Requirements statute (40 U.S.C. chapter 31, subchapter IV, Wage Rate 
Requirements (Construction), formerly known as the Davis-Bacon Act) do not apply. 

The Contractor must perform all architectural and structural maintenance and repairs or 
replacements to the building interior and exterior extending to the property line.  The Contractor 
must ensure the integrity of elements and materials in compliance with Federal, state, and 
national codes and standards (e.g., fireproofing materials, fire-stopping, fire and smoke doors, 
etc.).  The Contractor must ensure the building is free of missing components or defects that could 
affect the safety, appearance, or intended use of the facility or could prevent any electrical, 
mechanical, fire protection and life safety, plumbing or structural system from functioning in 
accordance with its design intent. 

Architectural Repairs and Replacements are intended to maintain the integrity of the building 
envelope (preventing water leaks through proactively addressing cracks, minor tuck pointing 
failures, reattaching loose roof flashing, fixing window cracked by weather or seal failures, water 
damaged ceiling tile) and address safety hazards (such as tripping concerns or hazards of falling 
materials). It is not to address cosmetic issues or to perform cyclic maintenance such as minute 
cracks in terrazzo floors, scaling of concrete sidewalks, repainting for the purpose of refreshing 
an area's look. 
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C.6.13.2 Replacement Items and Painting  
All proposed replacement items shall be consistent with design documents and match existing 
equipment in quality, dimension, and material, quality of workmanship, finish, and color. 
Painting is considered “touch-up,” for purposes of this Contract and is to repair a specific and 
limited damaged area of prepared wall, paint or other architectural components.  Painting shall 
extend to logical break points such as the floor or ceiling corners, door frames to avoid a patched 
look.  

Repainting to correct for normal wear and tear to painted surfaces over time (Cyclic paint) is not 
required.  Restriping of parking areas, driveways, roads, and vehicle inspection areas is required 
where striping is damaged or worn in a specific location, but not for general wear and tear of a 
large area over time.  Repairs or replacement to pavement, walkways and facades are required 
where a specific location is damaged but not where an extensive area (defined as over 20% of 
the type of replacement) is degraded.  Painting in mechanical areas needed for OSHA 
compliance, consistent equipment appearance, or other safety reasons is required. 

C.6.13.3 Machinery Rooms   
The machinery rooms, including walls and the equipment located within the machinery rooms 
shall be painted to maintain the professional appearance of the room and equipment.  When 
painting equipment or other components in a machine room, the Contractor shall comply with the 
ANSI color coding system outlined in the ANSI A13.1, Scheme for the Identification of Piping 
Systems.  Existing painted floors shall be maintained, and bare floors should not be painted but 
be sealed.  The Contractor shall not disturb materials suspected to contain lead-based paint; the 
Contractor shall immediately report the condition to the CO or designee.  Machine rooms with 
excessive noise shall be labeled "Hearing Protection Required" and appropriate PPE shall be 
placed outside the room entrances. 

C.6.13.4 Historic Buildings  
[[[Note to Spec Writer:  Delete if not applicable.]]] 

The Contractor shall consider any building 50 years old or older as historically significant, 
regardless of National Register status and must contact the Regional Historic Preservation Officer 
(RHPO) before undertaking any work in the building.  In addition, the following documents shall 
be consulted for any work involving the preservation of historic buildings: 

a) Historic Building Preservation Plan (HBPP). 
b) Historic Structure Report (HSR); and  
c) The Secretary of the Interior’s Standards for Rehabilitation and Guidelines for 

Rehabilitating Historic Buildings. 

C.6.13.5 Architectural Woodwork 
[[[Note to Spec Writer: The Region should establish the parameters based upon its 
climatological state.]]] 

In some architecturally significant areas, it shall be necessary to adjust minimum setbacks for 
temperatures and humidity control from the established building standards to maintain and protect 
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finished woodwork.  These parameters shall be established as necessary by the CO or designee, 
in consultation with the RHPO.  The Contractor shall be responsible for adjusting and maintaining 
those parameters as established. 

C.6.13.6 Directories   
The Contractor shall maintain building directories, including electronic directories and tenant 
common corridor signage but not electronic directories belonging to the tenants.  The updating of 
information within the directories is typically done by the Government or by the Tenants. 

C.6.13.7 Roofs 
Roof repairs and routine roof preventive maintenance are necessary to protect the structures from 
significant degradation.  Minor roof repair definition and cost thresholds of [[[Insert total Dollar 
cost]]] shall be discussed with the CO or designee as an important part of this work to be able to 
distinguish this work from construction projects.  Therefore, every repair scope of work shall be 
discussed with the CO or designee before work is undertaken.  

C.6.13.8 Roof Anchorages  
The Contractor shall provide for annual third-party inspections and a ten (10) year recertification 
of designated roof anchorage points by qualified personnel.  Roof anchorages (davits or 
permanent scaffolds if applicable) shall be inspected in accordance with the anchor 
manufacturer’s requirements and any additional requirements contained in the installation 
certification.  If equipment or support areas are identified or suspected of failure, the anchorage 
and its points of support shall be immediately tagged “out of service” and reported to the CO or 
designee.  Under no circumstances may the equipment be placed back into service until it has 
been repaired and certified as safe for use.  The Contractor shall consult 29 C.F.R. 1910.27 for 
further guidance. Copies of the inspection reports shall be provided to the CO or designee.   

C.6.14 Physical Access Control Systems (Security fixtures) 

C.6.14.1 General  
[[[Note to Spec. Writer:  Check on the MOA (check the August 2018 or latest DHS- GSA 
MOA) for responsibilities of maintenance & repair for these items and systems owned by 
the tenant.]]] 

The Contractor is responsible for maintenance of GSA owned physical access control (PAC) 
system components, including key cards/pads, magnetic door holders, loop and detection 
sensors, wedge plates and pop-up barriers and bollards, sliding gates, garage doors, gate arms 
and operators including non-metallic gate arm replacement, interconnecting cabling between 
system components, and onsite field controllers.  This also includes door strikes, magnetic door 
contacts, request to exit sensors and remote release buttons.  The Contractor is not responsible 
for central processing units and servers, including software, and programming of user’s badges 
for facility access or purchasing of individual badges and other supplies.  Where feasible, the 
Contractor shall be responsible for manually operating systems in the event of a failure of the 
automatic operator to allow access to the facility.  Manual operation of the primary access doors 
or barriers controlled by the PACS is limited to opening and closing once per day.  Manually 
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operating systems shall be coordinated and authorized by the CO or designee and are considered 
part of the Basic Services during Normal Working Hours and reimbursable after hours.  The 
Contractor shall track these assets and their maintenance. 

C.6.15 Child Care Center  
[[[Note to Spec Writer: delete if not applicable.]]] 

The Contractor shall maintain all fixed equipment and systems, including playground 
equipment associated with the Child Care Center. The Contractor shall inspect, test, and 
maintain all carbon monoxide systems (see Section C.5. 9.14) associated with the Child 
Care Center.  The Contractor shall repair systems upon request (including kitchen and 
laundry equipment) and according to work items identified by the Annual Child Care Center 
Survey.  
 

C.6.16 Photovoltaic  Systems and Electrical Vehicle Supply Equipment  
[[[Note to Spec Writer: delete or edit appropriately if not applicable and leave the paragraph 
reserved.]]] 

C.6.16.1 General 
The Contractor shall ensure that all Photovoltaic (PV) Systems and Electric Vehicle Supply 
Equipment  (EVSE) are able to produce and dispense their design power output.  These services 
include the performance, inspection, testing, acceptance, and preventive maintenance and repair 
of Photovoltaic (PV) Systems and Electric Vehicle Supply Equipment  (EVSE).  

C.6.16.2 Operation 
The Contractor shall inform building management of all tenant initiated EVSE service calls. The 
Contractor shall not connect or disconnect any EVSE from any vehicle  

C.6.16.3 Maintenance 
The Contractor shall ensure a preventive maintenance schedule is developed and executed in 
conformance with manufacturers’ equipment recommendations and the following standards: 
 
●NFPA 70, National Electrical Code  

● NFPA 70B, Standard for Electrical Equipment Maintenance 

● PBS PM Guide 

C.6.16.4 Testing and Inspecting 
 
[[[Note to Spec Writer: For large PV/ EVSE installations, insert this sentence: “Annual and 
semiannual PM inspections  may be divided into several months using NCMMS route plans 
to better control the work load.”]]] 
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For PV systems, testing and inspection shall include the generating panels and interconnecting 
wiring and inverter systems including meters and monitoring equipment and any meteorological 
sensing and recording equipment.  The contractor shall develop a written inspection plan that 
includes any necessary fall protection requirements. This inspection plan will be provided to the 
COR for approval within 90 days of contract award. For PV systems and EVSE the contractor 
shall record in NCMMS any available total power meter data and analyze the data for trends and 
expected and abnormal changes.  

C.6.16.5 Reporting 
The Contractor shall report the condition of PV systems and EVSE, their ability to produce or 
dispense rated power, total power transferred and any trends that would impact future power 
transfer. The report will include the year over year raw data and its analysis in a spreadsheet 
format. 
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SECTION 7 ADMINISTRATIVE INSTRUCTIONS 
C.7.0 Initial Inspection   
The contractor(s) (i.e., incoming Contractor for new facility, outgoing contractor and incoming 
Contractor for an existing facility) and the CO or designee shall make a complete and systematic 
initial inspection together during the startup phase for a new facility or the transition phase for an 
existing facility that shall include all mechanical, electrical, fire protection, and life safety systems, 
environmental systems, utility system, windows, motorized blinds, if applicable, doors, and other 
structural features for which maintenance and repairs are covered by the PWS.  The purpose of 
this inspection is to discover and list in an existing deficiency report all deficiencies that exists in 
the equipment and systems covered by the PWS, as well as the Contractor's (incoming 
contractor) itemized price (including labor, materials, overhead, and profit) for correcting each 
deficiency.  This report covers all equipment and systems within the building regardless of 
whether or not they are listed in the building inventory.  The Government will elect to have all, or 
any part of this work performed by the incumbent contractor, incoming Contractor, Government 
employees, or other contractors.  The incumbent contractor will be given the opportunity to correct 
items in the Initial Deficiency Report.  The existing deficiency report shall not include any items 
that would be replaced, repaired, or adjusted during the performance of normal preventive or 
predictive maintenance.  

[[[Note to Spec Writer: Regions can alter language in 7.1, as needed.  Regions can choose 
to allow the Contractor to conduct the existing deficiency inspection without the CO or 
designee present.  In these instances the following language shall be inserted: “The CO or 
designee shall defer/approve inspection activities without the presence of a Government 
representative, subject to adequate documentation of conditions found by the 
Contractor”.]]] 

C.7.1 Initial Deficiency Inspection/Initial Deficiency Report  

[[[It is recommended that a GSA staff or equipment specialist accompany the Contractor 
on this inspection.]]] 

The Initial deficiency inspection and list is meant to identify and document deficiencies that exist 
in the equipment and systems covered by this PWS, but that shall not be repaired during routine 
preventive maintenance, and includes the Contractor's itemized price (including labor, materials, 
overhead, and profit) for correcting each deficiency.  Initial deficiency Inspections are viewed as 
primarily “visual inspections” not a teardown inspection.  If preventive maintenance, repair, or any 
other types of teardown or detailed engineering inspections later disclose a possible deficiency, 
then the determination of whether the deficiency was "Initial" will be made by the CO and COR.  
This inspection is required to be documented including all data required by the Initial Deficiency 
Report.  If applicable, the Contractor will photograph the identified deficiency and provide a 
detailed explanation and location of the deficiencies.  The Contractor shall submit an Initial 
Deficiency Report to the CO or designee for approval not later than ___ business days [[[Insert 
timeframe, recommend 15 business days]]] after the award of the Contract.  Any dispute 
between the Government and the Contractor as to the classification of an Initial Deficiency Report 
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items shall be resolved under the Disputes Clause of the Contract (FAR 52.233-1).  After 
submission of the Initial Deficiency Report the Contractor shall provide itemized estimates for 
correcting each deficiency that has been identified by the Contracting Officer or designee and the 
estimates shall remain in effect for ______ business days. [[[Insert timeframe]]] Deficiencies 
discovered after the submission of the Initial Deficiency Report shall not be considered pre-
existing for purposes of this Contract, unless equipment is operational and cannot be secured 
and inspected.  Any piece of equipment or system that cannot be inspected shall be identified as 
such within NCMMS asset records logs at the beginning of the deficiency report stating why it 
cannot be secured and inspected.  An estimate of when the Contractor reasonably expects to be 
able to inspect the piece of equipment shall be provided. Equipment that can be brought into an 
acceptable level of operation through basic preventive maintenance and operational procedures 
must be done so and at no additional cost to the Government.  As each piece of equipment is 
examined the Contractor shall document what shall be accomplished, if anything, to bring the 
equipment into an acceptable level of operation.  Equipment shall be placed on a repair priority 
schedule by the Contractor, which schedule must be reviewed, adjusted, and approved by the 
COR.  The Contractor shall be responsible for making immediate adjustments or corrections that 
fall within the scope of routine preventive maintenance and operations required by this Contract.  
This includes adjusting controls; adjusting the BAS software, (e.g., correcting set points; reloading 
programs; restoring equipment being operated manually to automatic operation) this does not 
include changing established sequences of operation or programming sequences; testing water 
sensors, applying lubricants; cleaning fan housings, fans, coils, dampers, AHU sections, and 
equipment rooms, and replacing consumable parts or components.  When an existing deficiency 
in an item is corrected, the Contractor shall assume full responsibility for the subsequent repair of 
the item as covered under the terms of this Contract at no additional cost to the Government.  
Nothing in the Initial Deficiency Report shall be construed as diminishing the obligations imposed 
by this Contract upon the Contractor to operate any deficient item (to the extent operable) or to 
adjust or maintain any such item.  

C.7.2 Startup Phase/Transition Phase 
[[[Note to Spec Writer: Regions shall choose either the Startup Phase or Transition Phase 
language below depending on whether the building is new/renovated or an existing facility.  
The recommended Startup Phase is 60 – 90 business days but shall be longer if warranted.  
If the building is an existing facility that is continuing operations rather than a newly 
completed construction or after being returned to operation after a major recapitalization 
renovation, use the Transition Phase paragraph.  Since the Transition Phase services are 
performed before the Contract start date, regions shall decide whether they shall require 
the Contractor to factor the cost for this service into their monthly Contract cost, or if they 
capture this cost as a separate line item.   

If there is not an accurate building inventory available, then include a separate line item 
cost in RFP to provide additional time and funds for the Contractor capture a new 
inventory. 
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The Startup Phase language immediately below is for O&M services following new 
construction or a major recapitalization renovation project.  Regions may decide to 
separate the costs associated with the Startup Phase as a line item.]]] 

C.7.2 Startup Phase (New or Modernized Facility) 
The Contractor shall provide within ______ business days [[[Insert timeframe]]] of startup 
services assistance in transitioning between the construction contractor’s temporary operations 
and the O&M Contractor’s initial operations.  During this period, the building may be primarily 
unoccupied except for security personnel and transient GSA, agency, or Contractor personnel 
carrying out functions related to completing construction punch lists or in preparation of initial 
occupancy by tenants.  During this period as equipment is accepted by the Government and 
officially (in writing) turned over to the Contractor for operations, the Contractor shall: 

a. Operate HVAC equipment to maintain conditions sufficient to avoid damage to finishes, 
especially millwork. 

b. Manage warranties, in cooperation with the construction manager. 
c. Submit a written Building Operating Plan for the Government’s review. 
d. Assist with commissioning activities (note: commissioning schedules shall be made 

available on request by the CO or designee). 
e. Provide site access and escort to agency personnel and Contractors as necessary.  If such 

services take more than 20 hours per week, then the Contractor shall be reimbursed by 
GSA for the additional time in accordance with the Additional Services provisions in this 
PWS.  

f. Inspect all major or exposed HVAC equipment for cleanliness, absence of rust, 
accessibility for maintenance purposes, and other visible problems. 

g. Inspect machine rooms for OSHA compliance. 
h. Complete a building location and equipment inventory, including equipment attributes used 

by NCMMS and develop a Preventive Maintenance Schedule on equipment inventory.  
This data shall be recorded.  The Contractor shall provide certification to the CO or 
designee that the equipment inventory is complete and accurate in NCMMS.  

i. Inventory any stock of materials and repairs parts provided as part of the construction 
contract to the Government for safekeeping. 

j. Identify defects in equipment and systems covered by this Contract that were not 
previously identified in punch list records and notify the Government of such defects for 
inclusion in the punch list.  If such deficiencies are determined to be out of scope for 
inclusion in the construction contractor’s punch list, the Contractor shall compile such items 
in an Initial Deficiency Report as well as provide an itemized estimate for correcting each 
deficiency.  

k. Contractor shall train employees on all equipment operated and maintained by Contractor, 
including new equipment added during construction or renovation.  Contractor training shall 
include BAS access, control procedures and continuance of operations during 
emergencies.  Additionally, the sequences of operations for equipment and systems as 
initially programmed shall be maintained by the Contractor for reference.  The Contractor 
shall maintain the records of the training and make records available to the CO or designee 
upon request. 
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l. Contractor shall obtain ENT credentials.  
m. Complete the Government-furnished NCMMS training as well as the re-tuning training. 

C.7.2.1 Startup Phase Schedule (Transition Phase) 
Within ______ business days [[[Insert timeframe]]] of the startup phase commencement, the 
Contractor shall submit a work and oncoming staffing schedule to the CO or designee for the 
startup phase.  This schedule shall describe on a weekly basis, work to be accomplished and 
staff to be on boarded.  At the end of each week during the startup phase, the Contractor shall 
submit a report describing the work accomplished that was actually completed.  

OR 

C.7.2 Transition Phase  
[[[Note to Spec Writer: Check the current contract for the phase-out period.]]] 

The Contractor shall provide within _____ business days [[[Insert timeframe]]] of transition 
services prior to the Contract start date to assist transitioning between contractors. [[[Note to 
Spec Writer: Refer to the note above and choose to ask the Contractor to either account 
for this cost in its monthly Contract amount or to account for this cost in a separate line 
item.]]]  The purpose of this phase is to permit a transition that is seamless to the tenants and to 
assess the condition of the building and incomplete maintenance work at the time of contractor 
transition.  During this period, the incoming Contractor shall:  

a. Revise and submit to the CO or designee by the end of the startup phase an updated 
building operating plan. 

b. Inspect the condition of all equipment and systems for which the Contractor shall assume 
responsibility. 

c. Revalidate and provide corrections to NCMMS locations and equipment inventory.  Provide 
Work Order history and document all deferred or open Work Orders.  Provide a 
consolidated list of Work Orders that are deferred, open, pending completion and submit 
an Action Plan on completing these items.  The Contractor shall provide certification to the 
CO or designee that the equipment inventory is complete and accurate in NCMMS.  

d. Review the preventive maintenance schedule in NCMMS.  Cross-check preventive 
maintenance schedules and guides used by the outgoing contractor versus any newly 
proposed guides and schedules.  The new periodic maintenance schedule and guides shall 
be based off of the last time preventive maintenance was performed and in accordance 
with the requirements of this Contract.  

e. Review the current schedule of maintenance and revalidate in line with accepted proposed 
maintenance schedule.  

f. Be responsible for creating and maintaining the preventive maintenance schedule in 
NCMMS and entering data of past performance of maintenance for each piece of 
equipment where needed. 

g. Complete the Government-furnished NCMMS training, as well as the re-tuning training. 
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h.  Submit an Initial Deficiency Report, including an itemized estimate for correcting each 
deficiency to the CO or designee not later than ___ business days [[[Insert timeframe, 
recommend 15 business days]]] after the award of the Contract.  

i. If the Contractor proposes custom job plans, obtain approval from the CO or designee and 
load the custom job plans into NCMMS.  Note: NCMMS contains PBS job plans, and the 
latest Preventive Maintenance Guide. 

j. Obtain and review ESPC/UESC documentation to ensure adequate operating and 
maintenance requirements for realized energy and water savings are incorporated into the 
Contractor's performance plan, building operating plan, maintenance schedules, and other 
applicable documents required by this contract. 

C.7.2.1 Transition Phase Schedule 
Within the ___business days [[[Insert timeframe]]] of the transition phase commencement the 
Contractor shall submit a work and oncoming staffing schedule to the CO or designee for the 
transition phase.  This schedule must describe on a weekly basis the work to be accomplished 
and the staff to be on boarded.  At the end of each week during the transition phase, the Contractor 
must submit a report describing the work that was actually completed.  

C.7.3 Phase-out Transition Period 
When the Contract ends, the Contractor shall comply with FAR Clause 52.237-3 Continuity of 
Services.  During this phase-out period, the contractor shall also: 

a. Assist the CO or designee and incoming Contractor for a seamless transition in operations 
and maintenance with no adverse effect on the building tenants.  

b. Provide GSA and the incoming contractor with access to all records and official 
documentation (both hard copies and electronic as applicable) required by this Contract.  

c. Provide training to the incoming Contractor on methods of accessing and programming 
the BAS and other control systems. 

d. Show the incoming Contractor where all archived programs and systems literature is 
maintained.  On the last performance day of the Contract, the Contractor shall turn over 
to the CO or designee all keys and identification badges or cards. 

e. Coordinate and complete disposal, cleanup, and transfer of all materials according to 
applicable laws. 

f. Provide all data records (e.g., database files, and spreadsheets) relating to building 
systems, assets, Work Orders, permits, work activities and other related matters to the 
CO or designee.   

g. Provide NCMMS transition services to assist transitioning between incumbent and 
incoming contractors. 

C.7.4 Contract Closeout Examination and Withholding of Final Payment  
On a mutually agreed-upon date, but no less than 90 business days prior to the Contract date, 
the Contractor and the CO and/or designee shall, together make a complete inspection of all 
mechanical, electrical, plumbing, structural, and utility distribution systems and equipment at the 
site covered by this Contract.  This inspection is to establish the condition of the building systems.  
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There shall be no additional expense to the Government with regard to this inspection and testing 
regardless of the time or date scheduled.  The Government shall employ the services of another 
contractor in the development of such a deficiency list and upon completion provide the Contractor 
with a copy of work not completed, including the monetary value the Government has assigned 
for each item.  Based upon this inspection, the Contracting Officer or designee shall provide an 
existing deficiency list to the Contractor.  The Contractor shall have 30 business days from the 
receipt of this list to correct all items that fall within the scope of this contract.  

It remains the responsibility of the Contractor to make all adjustments (preventive maintenance 
and repairs) to bring all equipment to an acceptable level of performance and satisfaction as 
determined by the CO or designee.  All such work is to be completed and found acceptable by 
the CO or designee prior to the Contract expiration date.  Final payment shall be reduced by the 
value of work not completed or found unacceptable.   
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SECTION 8 PUBLICATIONS AND CITED STANDARDS 
C.8.0 Publications   

The following publications, executive orders and legislative acts are incorporated by reference as 
setting quality, performance, and design standards for work required in this PWS.  Unless a 
specific date is provided, references are for the current edition published at the time of issue of 
the solicitation, including any addenda or errata published by the issuing organization.  The 
Contractor is responsible for obtaining access to all referenced documents at its own expense.   
[[[Note to Spec Writer: Regions shall add or delete references as applicable to their 
location. Indicate whether the publications shall be provided by the region or if they are 
available via the web site in document titled “Web Links” at: Operations and Maintenance 
Specification.]]]] 

● Public Buildings Service Operations and Maintenance Standards 2018 
● PBS Interim Core Building Standards (02.24.25)  
● U.S. Courts Design Guide 
● 1000.1 PBS Asbestos Policy dtd 4/11/2022 
● ASHRAE Guideline 1 HVAC Commissioning Process 
● ASHRAE Guideline 4 Preparation of Operating and Maintenance Documentation for 

 Building Systems 
● ANSI/ASME A17.1 Safety Code for Elevators and Escalators  
● ANSI/ASHRAE Standard 15 Safety Code for Mechanical Refrigeration 
● ANSI/ASHRAE Standard 34 Number Designation and Safety Classification of 

Refrigerants 
● ANSI/ASHRAE Standard 55, Thermal Environmental Conditions for Human 

Occupancy  
● ANSI/ASHRAE Standard 62, Ventilation for Acceptable Indoor Air Quality 
● ANSI/ASHRAE Standard 100, Energy Conservation in Existing 

Buildings/Commercial 
● ANSI/ASHRAE Standard 111, Practices for Measurement, Testing, Adjusting, and 

Balancing of Building Heating, Ventilation, Air-Conditioning, and Refrigeration 
Systems 

● ANSI/ASHRAE Standard 188 Legionellosis: Risk Management for Building Water 
Systems 

● ANSI/ASSE A1264.2-2012 Standard for the Provision of Slip Resistance on 
Walking/Working Surfaces 

● ANSI/IWCA I-14.1, Window Cleaning Safety Standard 
● American Society of Mechanical Engineers ASME A17.1/CSA B44, Safety Code for 

Elevators and Escalators 
● ASME A17.2, Inspector’s Manual for Elevators 
● ASME Boiler and Pressure Vessel Code  
● ASME CSD-1 Control and Safety Devices of Automatically Fired Boilers 
● Building Technologies Technical Reference Guide : refer to website page: 

Operations and Maintenance Specification 
● Child Care Center Design Guide PBS-140 

https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
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● Clean Air Act, 42 U.S.C. § 7401 et. seq. 
● Clean Water, 33 U.S.C. § 1251 et. seq. 
● DOE/EE-0157, International Performance Measurement and Verification Protocol  
● Energy Policy Act of 2005, 42 .U.S.C. § 13201 et. seq. and 42 U.S.C. 15801 et seg 
● Energy Independence and Security Act of 2007, 42 U.S.C. et seg. 
● EPA  Green Book 
● EPA  Purple Book 
● Executive Order 13693  Planning for Federal Sustainability in the Next Decade 
● Executive Order 13788  Buy American and Hire American 
● GSA Order CIO 2100.1M GSA Information Technology Security Policy 
● GSA  Sustainable Environmental Management System (GSA.GOV/SEMS) 
● GSAlink Standard Operating Procedure, refer to website page: Operations and 

Maintenance Specification. 
● Guideline 3-1990 and addendum, or latest, FAR 52.223-2, Affirmative Procurement 

of Biobased Products Under Service and Construction Contracts; ARI Standard 700-
1988,Specifications for Refrigerants or latest edition, and appendix A to 40, C.F.R., 
part 82, subpart F, Recycling and Emissions Reduction.  

● International Building Code 
● International Fire Code 
● International Plumbing Code 
● International Mechanical Code 
● National Board of Boiler and Pressure Vessel Inspectors, National Board Inspection  

Code 
● NETA Maintenance Testing Specification for Electrical Power Distribution Equipment 

and Systems 
● TP-1,National Electrical Manufacturers Association (NEMA), Guide for Determining 

Energy- Efficiency for Distribution Transformers   
● NEMA MG-1., Motors and Generators 
● NEMA Application Guide for AC Adjustable Speed Drive Systems 
● NFPA 10, Standard for Portable Fire Extinguishers 
● NFPA 12, Standard on Carbon Dioxide Extinguishing Systems 
● NFPA 12A, Standard on Halon 1301 Fire Extinguishing Systems 
● NFPA 13, Standard for the Installation of Sprinkler Systems 
● NFPA 14, Standard for the Installation of Standpipe and Hose Systems 
● NFPA 17, Standard for Dry Chemical Extinguishing Systems 
● NFPA 17A, Standard for Wet Chemical Extinguishing Systems 
● NFPA 20, Standard for the Installation of Stationary Pumps for Fire Protection 
● NFPA 22, Standard for Water Tanks for Private Fire Protection 
● NFPA 24, Standard for the Installation of Private Fire Service Mains and Their 

Appurtenances 
● NFPA 25, Standard for the Inspection, Testing, and Maintenance of Water-Based 

Fire Protection Systems 
● NFPA 54-ANSI Z223.1 - National Fuel Gas Code  
● NFPA 70, National Electrical Code  

https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
http://www.nema.org/stds/tp1.cfm#_blank
http://www.nema.org/stds/tp1.cfm#_blank


122 
 

● NFPA 70E, Standard for Electrical Safety in the Workplace 
● NFPA 70B, Standard for  Electrical Equipment Maintenance  
● NFPA 72, National Fire Alarm and Signaling Code 
● NFPA 80, Standard for Fire Doors and Other Opening Protectives 
● NFPA 85, Boiler and Combustible Systems Hazards Code 
● NFPA 92, Standard for Smoke Control Systems 
● NFPA 96, Standard for Ventilation Control and Fire Protection of Commercial 

Cooking Operations 
● NFPA 101, Life Safety Code 
● NFPA 105, Standard for the Installation of Smoke Door Assemblies and Other 

Opening Protectives 
● NFPA 110, Standard for Emergency and Standby Power Systems 
● NFPA 111, Standard on Stored Electrical Energy Emergency and Standby Power 

Systems 
● NFPA 780 - Standard for the Installation of Lightning Protection Systems 
● NFPA 2001, Standard on Clean Agent Fire Extinguishing Systems 
● National Institute for Safety and Health publications and issuances 
● Presidential Memorandum, June 20, 2014 entitled: “Creating a Federal Strategy to 

Promote the Health of Honey Bees and Other Pollinators” 
● PBS Order 1095.2 Fuel Storage Tank Management 
● PBS Order 100.7 Drinking Water Quality Management 
● Property Managers Child Care Desk Guide 
● Resource Conservation and Recovery Act, 42 U.S.C. 6901 et seg.  
● Safe Drinking Water Act, PL 93-523, as amended, 42 U.S.C. 300f et seg. 
● Sheet Metal and Air Conditioning Contractors National Association HVAC Systems 

Testing, Adjusting and Balancing 
● Technology Policy for PBS-Owned Building Monitoring and Control Systems refer to 

website page: Operations and Maintenance Specification 
● 29 C.F.R. part 1910, OSHA General Industry Standards 
● 29 C.F.R. part 1926, Safety and Health Regulations for Construction 
● 40 C.F.R.  Protection of Environment 

40 C.F.R.  part 761, Polychlorinated Biphenyls (PCBs) Manufacturing, Processing, 
Distribution in Commerce, and Use Prohibitions, in general and specifically with 
regard to Electrical Transformers 

● 40 C.F.R., 141.43, Sections A and D,  EPA Safe Drinking  Water  
● 41 C.F.R. part 102-74, – Facility Management  
● Toxic Substances Control Act, 15 U.S.C. § 2601- 2629 et. seq. 
● Onsite Photovoltaic Maintenance Standards – Standard Operating Procedure   

Effective April 2021. 
● Refrigerant Management and Reporting Standard Operating Procedure of March 31, 

2022 
● ASTM E2777 
● ASTM E2400 
●  

https://www.gsa.gov/real-estate/facilities-management/facilities-operations/om-specification
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