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GSA Leasing Support Services
�
Section B
�

SERVICES AND PRICES
�

B.1. SERVICES
�

This is a Request for Proposals (RFP) for leasing support services contracts. The contracts are 
to support GSA’s Public Buildings Service (PBS) Office of Leasing. These contracts will support 
the acquisition of leasehold interests and related real estate services for GSA's Federal tenants 
in four geographic zones (which include the eleven PBS Regions) as listed in Exhibit 1. GSA 
intends to make award of approximately nine commission based, indefinite delivery, indefinite 
quantity (IDIQ) contracts, with a one year base period and four one-year option periods. Each 
contract will provide coverage for the particular zone in which it was awarded. GSA intends to 
award up to two contracts in each of the following zones: Northern Service Area, Southern 
Service Area, and Western Service Area. GSA intends to award three contracts in the National 
Capital Service Area. 

Award of these contracts will not preclude the Government from awarding additional contracts 
for similar services in the future in the event GSA determines additional contracts are in the 
best interest of the Government. 

Definitions of key terms in this RFP are in Section C. 

Prior to performance of any contract services, a task order will be awarded in accordance with 
the ordering procedures stated in Section F. Contractors shall accept only written task orders 
issued on a GSA Form 300 by an authorized Zonal Contracting Officer, except for duly 
authorized emergencies. A verbal task order can only be issued in emergency situations by the 
Zonal/Zonal Contracting Officer (ZCO) after approval from the National Contracting Officer 
(NCO), which will then be followed by a written email confirmation of the order. For example, in 
the case of emergency requirements with FEMA, the ZCO, with approval from the NCO, will 
issue an order to the Contractor, which will then be followed by an email confirmation of the 
order. The roles and authorities of Government personnel are stated in Section G. 

Contractors must comply with personnel qualification requirements including certification, 
experience, conflict of interest, nondisclosure, and clearances, stated in Section H. 

Technical proposals shall be submitted in accordance with instructions in 
Section L and will be evaluated in accordance with the methodology stated in 
Section M. 

Performance of contract services requires expertise in both commercial real estate practices 
and Federal procurement regulations as related to Federal lease acquisition. Federal lease 
acquisitions are required to be performed in compliance with Federal lease acquisition 
regulations, Federal lease law, applicable Executive Orders, and other procurement 
regulations, policy directives and processes listed in Exhibit 2 or referenced in this RFP. 
Information related to a Federal acquisition is protected by the Federal Procurement Integrity 
Act and disclosure to other than authorized parties is prohibited as outlined in Section H.5.D.8. 

All decisions regarding a lease acquisition made on behalf of the Government are reserved for 
the Lease Contracting Officer (LCO) who in most cases serves a dual role as the LCO for the 
lease and the Contracting Officer’s Representative (COR) for a task order awarded under the 
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contract for the lease acquisition. The Contractor is prohibited from performing any Inherently 
Governmental functions listed in FAR Part 7.5. 

The Contractor is responsible for providing all deliverables and services in a timely and 
professional manner. Multiple task orders may run concurrently, so the Contractor must have 
the capacity to supply sufficient staff and resources to successfully complete services and meet 
required delivery dates. 

This is a "non-personal services contract" as defined in FAR 37.101. It is therefore understood 
and agreed that the Contractor and/or Contractor employees: (1) shall perform the services 
specified herein as independent Contractors, not as employees of the Government; (2) shall be 
responsible for their own management and administration of the work required and bear sole 
responsibility for complying with any and all technical, schedule, and/or financial requirements 
or constraints attendant to the performance of the contract; (3) shall be free from supervision or 
control by any Government employee, but (4) shall, pursuant to the Government's right and 
obligation to inspect, accept, or reject the work, comply with such general direction of the Lease 
Contracting Officer or the duly authorized representative of the Lease Contracting Officer as 
necessary to ensure accomplishment of contract objectives. 

Websites referenced in the RFP are to provide Contractors access to forms, sample 
documents, and statutes, executive orders, and regulations that govern Federal lease 
acquisition. As necessary, during the term of the contract, the Contracting Officer or a 
designated representative may provide updated web addresses. Forms and other samples 
are for information only and do not relieve the Contractor from responsibility for ensuring all 
work performed is in accordance with the required statutes, executive orders, regulations, 
or other requirements of the contract. 

By accepting award, the Contractor agrees to follow any new procedures or processes 
adopted and implemented by the Government to improve the lease acquisition process 
during the term of the contract at no cost to the Government. These changes in 
procedures and processes may be a result of changes in regulation or policy. The 
Government will provide access to governmental software if required for the Contractor to 
implement new procedures. The Government may provide guidance or training on new 
procedures during the term of the contract. 

The Government may also implement non-traditional and innovative procurement 
methods and techniques. If it is determined to be in the best interest of the Government to 
employ new methods or techniques for lease procurements, a Contractor accepting award 
of a leasing support service contract agrees to conduct new lease acquisitions utilizing the 
new methods at no additional cost to the Government. In the event new procedures are 
implemented, guidance will be provided to the Contractors by the Government. 

A unilateral modification to the contract will be issued, if needed, to provide a within scope 
of work change for any changed procedures. There will be no change in the compensation 
arrangement under the contract for the implementation of such changes. 
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B.2. FY 2015 SMALL BUSINESS GOALS 

The Office of Small Business Utilization (OSBU) is responsible for negotiating GSA's 
annual Small Business Program goals with the U.S. Small Business Administration to 
ensure that small businesses have the maximum practicable opportunity to provide goods 
and services to the Federal Government. 

OSBU is responsible for negotiating annual Small Business Program goals with the U.S. Small 
Business Administration (SBA). Below are GSA's final FY 2015 agency-wide prime contract and 
subcontract goals approved by SBA: 

PRIME CONTRACTS 

GOALING CATEGORY GOAL 

Small Business 32.00% 

Small Disadvantaged Business (SDB) 5.00% 

Women owned Small Business 5.00% 

HUBZone Small Business 3.00% 

Service Disabled Veteran owned Small 3.00% 

Business 

SUBCONTRACTS 

GOALING CATEGORY GOAL 

Small Business 29.00% 

Small Disadvantaged Business (SDB) 5.00% 

Women owned Small Business 5.00% 

HUBZone Small Business 3.00% 

Service Disabled Veteran owned Small 3.00% 

Business 

For more information regarding the above FY 2015 Small Business Goals, please contact 
the Office of Small Business Utilization at (855) 672-8472. Offerors who are other than 
small businesses are required to submit a subcontracting plan in support of GSA's Small 
Business Subcontracting goals and programs. The subcontracting plan is required to be 
submitted with initial proposals as outlined in Section L.6.4. 

8 



 

  

  

           
          

             
      

           
             

            
             

             
            

             
                  

            
                   

              

           
            

             
             

          
           

              
            

                
              

     

               
             

              
              

              
             

              
       

               
              

              
                 

           
              

                
             

             
         

 

B.3. PRICES 

B.3.1. General 

There may be substantial changes to the terms and conditions of the contract from previous 
contracts awarded by GSA for similar services. Offerors, especially, previous GSA real 
estate service Contractors are cautioned to note the changes in this solicitation and not rely 
on knowledge of previous contracts when preparing proposals. 

Contractors will be compensated by collecting real estate commissions paid by the building 
owner. The Government will not make any direct payment or reimbursement to a Contractor 
for contract services including, but not limited to, any expense associated with the 
performance of the services, such as travel. Under the terms and conditions of the contract 
and in accordance with industry practice, a Contractor has the opportunity to obtain a 
substantial monetary benefit by collecting a market rate real estate commission paid by a 
building owner. The commission negotiated for a lease acquisition performed by a Contractor 
under the contract will be based on a lease term not to exceed the firm term of the lease 
contract. Commissions will not be negotiated or collected on option periods or for lease terms 
beyond the firm term of the lease. GSA leases typically have a firm term of five (5) years with 
an average term of seven (7) years; however, they may be longer or shorter. 

Contractors will receive a portion of the commission they negotiate with Lessors/Building 
Owners. Contractors will propose the total portion of the commission percentage they wish 
to receive, based on the total estimated commission available for the particular Module and 
Contract Year. Any remaining commission percentage will be credited to the shell rent in the 
lease transactions (Commission Credit). Contractors will be required to negotiate a market 
rate commission with the offerors in the lease procurement. Contractors will have an 
opportunity to earn a greater percentage of the commission they propose, a Best Value 
Commission, as described in Section C. Offerors in the lease procurement will be instructed 
in the RLP that a market rate commission is expected and must be paid wherever they are 
represented by a listing agent, an offering agent, or broker, property manager, developer, or 
any other agent or representative. 

Contractors should assume that in some cases where an offeror in a lease procurement is 
not paying a commission to their own representative, there could be no commission 
available to compensate our Contractor. GSA will make every effort to only issue Task 
Orders for requirements when it has been determined that a market commission should be 
available. In the event that the Contractor becomes aware that no commission is available 
the Contractor will notify GSA at its first opportunity. GSA, while not liable for services 
performed up to the date of notification, will, after notification, no longer require the 
Contractor to continue services on that task order. 

The following are tasks where a Contractor has an opportunity to collect a Commission: Module 
1- Deluxe Acquisition Services; Module 2 - Programming and Acquisition Services; Module 3 -
Occupancy Services; Module 4 - Lease Acquisition; Module 5 - Limited Value Leases; and 
Module 6 - Extensions as further described in Section C of this RFP. Price proposals shall be 
submitted electronically on the Pricing Worksheet (Attachment 1). Complete instructions for 
submitting the price proposal are in Section L and the complete price evaluation method is 
stated in Section M. To be considered for award a Contractor’s price proposal must state a 
maximum percentage of the Standard Commission in each category on the pricing worksheet 
that they propose as their compensation fee (Commission). There are four (4) pricing 
worksheets included in Attachment 1, one for each Zone contractors 
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wish to be considered for. Contractors will not be evaluated for Zones in which they do not 
submit pricing. 

GSA’s updated lease inventory can be found at: 
http://www.gsa.gov/portal/content/101840. 

GSA estimates that it will utilize these services for 51 percent of its high and moderate value 
lease acquisition workload during the life of the contract. In addition to ordering lease 
acquisition services for expiring leases, GSA may order services for new requirements, 
extensions, and to replace an existing lease prior to its normal expiration. For price 
evaluation purposes, the estimated annual commissions per Zone were based on a five 
percent reduction of existing square footage, existing average annual rates, and seven-year 
firm terms. An estimated commission percentage of three percent was used to compute the 
potential commissions (revenues) available to a contractor for the purpose of price evaluation. 
Less than five percent of signed leases under the current contract resulted in no commission 
paid to our contractors. The estimated value of the lease inventory and the estimated 
commissions are considered by the Government to be conservative estimates. Due to the 
changing nature of client agency requirements this is the Government’s best estimate of 
possible future workload. For planning purposes after award, GSA will provide awardees a 
listing of projected expiring leases for which tasks orders may be issued on an annual basis. 
Projected workload data is for informational purposes only and does not constitute a 
guarantee. The Government reserves the right to delete or add to the listing. 

The Contractor should expect to participate in a minimum of three (3) planning meetings, a 
separate preparation of presentations meeting, zonal training sessions for their awarded 
zone(s), and several follow up smaller training sessions. In addition, the Contractor will be 
expected to participate in meetings with GSA and its customer agencies to explain the benefits 
of the contracts to them. These services will not be reimbursed by the Government and may or 
may not require in person meetings/participation. 

NOTE: Estimated annual commissions provided by the Government in the Pricing 
Worksheet are for evaluation purposes only and not a firm commitment. Fair Opportunity 
Procedures under Ordering Procedures in Section F will be followed. 

B.3.2. Minimum/Maximum Quantities 

As referred to in paragraph (b) of FAR clause 52.216-22, Indefinite Quantity of this contract the 
contract minimum and maximum quantities are as follows: 

A. MINIMUM: The government will issue task orders for the services specified in the contract, 
at the minimum quantity in the following Zones: 

Northern Service Area (Zone 1): 18 Task Orders per each contractor (total estimated 
commission of $45,000.00 or an estimated $2,500.00 per task order). 

Southern Service Area (Zone 2): 16 Task Orders per each contractor (total estimated 
commission of $40,000.00 or an estimated $2,500.00 per task order). 
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Western Service Area (Zone 3): 14 Task Orders per each contractor (total estimated 
commission of $35,000.00 or an estimated $2,500.00 per task order). 

National Capital Service Area (Zone 4): 6 Task Orders per each contractor (total 
estimated commission of $15,000.00 or an estimated $2,500.00 per task order). 

There are no minimums quantities for other than the Base Period. This contract uses no 
appropriated funds. Funding information for the minimum quantity is provided for 
administrative purposes only. No payments will be made under this contract. 

B. MAXIMUM: The Government may place task orders for the services specified in the 
Contract, provided these task orders do not exceed the maximum amount plus (10 percent) 
of the Best Estimated Quantity for the respective Zones (Exhibit: 

Northern Service Area (Zone 1): 524 Task Orders, or $64,000,000.00 inclusive of all 
contracts and all options 

Southern Service Area (Zone 2): 529 Task Orders, or $62,000,000.00 inclusive of all 
contracts and all options 

Western Service Area (Zone 3): 338 Task Orders, or $50,000,000.00 inclusive of all 
contracts and all options 

National Capital Service Area (Zone 4): 162 Task Orders, or $100,000,000.00 inclusive 
of all contracts and all options 
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GLS Leasing Support Services
�
Section C
�

STATEMENT OF WORK AND QUALITY CONTROL REQUIREMENTS
�

C.1. INTRODUCTION 

GSA provides workspace for more than one million Federal workers through the Public Buildings 
Service (PBS). Whenever possible, GSA satisfies tenant agency needs in existing GSA-
controlled owned or leased space. When suitable space is not available within the existing 
inventory, GSA acquires space in privately owned buildings. PBS leases various types of space, 
including office space, laboratories, clinics, border stations, warehouses, and courthouses in both 
urban and rural areas throughout the United States, the District of Columbia, and the U.S. 
Territories listed in Exhibit 1. Federal laws and regulations require the Government to procure 
leased space utilizing competitive procedures, unless otherwise justified. Lease acquisitions are 
usually started 18 to 36 months prior to the expiration date of an existing lease or the 
anticipated move in date of a new lease. 

The National Office of Leasing is the PBS entity responsible for acquisition and administration of 
leasehold interests. One of the goals of the national contracts is to provide consistency in 
policies and procedures for PBS lease acquisition services nationwide. GSA lease acquisitions 
follow the procedures stated in the General Services Acquisition Manual (GSAM), Federal 
Management Regulations (FMR) Federal Acquisition Regulations (FAR), Executive Orders, and 
GSA policies and procedures (See Exhibit 2). A decision by the Government Accountability 
Office (GAO) allows contractors to collect the real estate commission paid by the building owner 
in lieu of direct payment by GSA for services performed under this Contract. 

Unless otherwise noted, the Contractor shall perform designated leasing duties as in this scope 
of work and as further described in the Leasing Desk Guide (LDG), chapters and appendices as 
revised and/or amended that are not inherently governmental functions. The Contractor shall 
comply with the terms of this scope of work and the LDG. Various sections of the LDG are 
identified in this scope of work for ease of reference for the Contractor. This scope of work is not 
all inclusive and the Contractor will have to rely on the LDG in its entirety, excluding inherently 
governmental functions. 

GSA breaks leases down into high, moderate, and limited value based on the type, size, and 
location of the lease. GSA Leasing Support Services (GLS) intends to leverage our broker 
partners with regard to the “high to moderate” value leases because of the contractor’s market 
knowledge and impact in larger cities. GLS also allows for the flexibility to use the contracts for 
limited value leases to assist regions, if needed, with resource capacity and workload 
management. These leases tend to be in remote locations and costly for brokers. GSA 
classifies its high, moderate, and limited value leases as follows: 
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Note1: “New” Type of Lease in the table above refers to new or replacing leases. New or 
replacing leases are defined as leases with new terms and conditions and new lease contract 
numbers, applicable for either a new requirement or to replace an existing expiring lease. 

Note 2: Metropolitan Statistical Area (MSA) – means the formal definition of metropolitan 
statistical areas established by the Office of Management and Budget, a division of the U.S. 
Government. MSAs serve to group counties and cities into specific geographic areas for the 
purposes of a population census and the compilation of related statistical data. Rank of 1 - 100 
are the top 100 MSAs, whereas rank of 100+ are MSAs ranked 101 or higher. 

Annual updates are made to the dataset for MSA population rankings, visit the CENSUS 
website for a list of MSA locations and their respective ranks. Visit 
http://www.census.gov/population/metro/data/ Next select the most recent year for the data 
available and then toggle to “Cumulative Estimates of Resident Population Change and 
Rankings”; “Metropolitan Statistical Area; and for Puerto Rico”. 

On an annual basis, the Government will provide the Contractor with the most current MSA 
spreadsheet as assembled by the Center for Strategic Analysis. 

Note 3: Lease size SF in the chart above references ANSI/BOMA Office Area square feet 
(ABOA). 

The intention of this scope of work is to make award to up to two contractors per zone with the 
exception of the National Capital Service Area, Zone 4, which will have up to three contractors. 

The four zones are shown in Exhibit 1. 
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C.2. SCOPE OF WORK OVERVIEW
�

A.	� Contractors shall perform all lease acquisition services for Modules 1–6, as described 
in C.4.2, and Strategic Partnership, as described in C.4.4, in the respective zones in 
which the contractors are awarded a contract. 

B.	� In addition to the lease acquisition services the Contractor shall provide necessary 
documentation and assistance to the Government on disputes, protests, claims, and 
appeals related to services that they are performing or have performed. In the event 
the Government receives a congressional inquiry, a Freedom of Information Act 
(FOIA) request, subpoena or other similar inquiry, demand or request for information 
the Contractor will cooperate with the Government as necessary. 

C.	�The Contractor shall attend up to two national performance review meetings a year 
with the National Program Manager (NPM), National Contracting Officer’s 
Representative (NCOR), National Contracting Officer (NCO), and other Government 
representatives. Meetings may be held virtually or in-person. Travel costs shall be at 
the Contractor’s expense. 

D.	�The Contractor shall attend up to two regional performance review meetings a year, 
at least one of which will be in-person in each of the regions serviced, separate from 
the national meetings. Travel costs shall be at the Contractor’s expense. 

E.	� The Contractor’s key personnel are required to attend initial training for the 
implementation of this contract. The Contractors are required to travel to the specific 
zone for which they received the award to attend the initial training. The location of 
the training in each zone will be provided after award. In addition, the Contractor is 
expected to attend any national follow-on training as determined by the NPM. This 
training may be held in-person or virtually utilizing the most current technology. If 
travel is required, it shall be at the Contractor’s expense. 

C.2.1. Safeguarding Sensitive Data and Information Technology Resources 

In accordance with FAR 39.105 Privacy, all users of sensitive data and information technology 
(IT) resources, including awardees, contractors, subcontractors, lessors, suppliers and 
manufacturers must comply with the following GSA policies. These policies can be found at 
http://www.gsa.gov/directives or https://insite.qsa.qov/directives. 

1.	� CIO P 2100.1 GSA Information Technology (IT) Security Policy 
2.	� CIO P 2100.2B GSA Wireless Local Area Network (LAN) Security 
3.	� CIO 2100.3B Mandatory Information Technology (IT) Security Training 

Requirement for Agency and Contractor Employees with Significant 
Security Responsibilities 

4.	� COI 2102.1 Information Technology (IT) Integration Policy 
5.	� CIO 2104.1A GSA Information Technology IT General Rules of Behavior 
6.	� CIO 2105.1 B GSA Section 508: Managing Electronic and Information Technology 

for Individuals with Disabilities 
7.	� COI 2105.1C GSA Section 508: Managing Electronic and Information Technology 

for Individuals with Disabilities 
8.	� CIO 2106.1 GSA Social Media Policy52 
9.	� CIO 2107.1 Implementation of the Online Resource Reservation Software 
10. COI 2108.1 Software License Management 
11. COI 2160.2B GSA Electronic Messaging and Related Services 
12. CIO 2160.4 Provisioning of Information Technology (IT) Devices 
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13. COI 2160.4A Provisioning of Information Technology (IT) Devices 
14. CIO 2162.1 Digital Signatures 
15. CIO P 2165.2 GSA Telecommunications Policy 
16. CIO P 2180.1 GSA Rules of Behavior for Handling Personally Identifiable 

Information (Pll) 
17. CIO 2182.2 Mandatory Use of Personal Identity Verification (PIV) Credentials 
18. CIO P 1878.2A Conducting Privacy Impact Assessments (PIAs) in GSA 
19. CIO IL-13-01 Mobile Devices and Applications 
20. CIO IL-14-03 Information Technology (IT) Integration Policy 
21. HCO 9297.1 GSA Data Release Policy 
22. HCO 9297.2B GSA Information Breach Notification Policy 
23. ADM P 9732.1 D Suitability and Personnel Security 

The contractor and subcontractors must insert the substance of this section in all 
subcontracts. 

C.3. DEFINITIONS AND TERMINOLOGIES 

The definitions and terminologies for this scope of work and for task orders issued against the 
subsequent contracts are provided in the Leasing Desk Guide, Appendix A: Glossary of 
Terminology and also below. For clarification of any terms which are not included below or in 
the Leasing Desk Guide Appendix A, contact the National Contracting Officer (NCO) specified in 
Section G. 

Aggregate Lease Value 

The full service rent to be paid by the Tenant for the initial firm term of the Lease. The firm Term 
and application of broker commissions are defined in the Request for Lease Proposal (RLP). 
The Aggregate Lease Value shall include: 

(i)	� the initial full service rent to be paid by the Tenant on all space leased by the 
Tenant, including base rent, base operating costs, base real estate taxes, and 
amortization of any tenant improvement allowance, Building Specific Amortized 
Capital (BSAC) Charges, and 

(ii)	�any fixed annual or other periodic rental bumps and/or fixed annual or other 
periodic rent escalations. 

The Aggregate Lease Value shall not include: 

(i)	� any rental abatement provided to the Tenant pursuant to the Lease other than 
the Commission Credit, 

(ii)	�any annual rental escalations covering operating expenses and/or real estate 
tax increases during the lease term, 

(iii) any additional amounts paid by the Tenant for services over and above 
those furnished by Lessor as a part of the Lease, and 

(iv) lump sum payments to buy down the rent to pay for the agencies portion of tenant 
improvements 

Note: If a module is selected that does not require post award services, the 
Tenant Improvement Allowance shall be subtracted from the Aggregate Lease 
Value prior to Lease Award in the calculation of the Contractor’s commission. 
The difference will be added to the Government’s Commission Credit. 
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Approval 

When the Government has reviewed submittals, deliverables, or administrative documents, has 
determined the services or submissions conform to contract requirements, and has 
communicated final acceptance to the Contractor. 

Best Value Commission 

The performance incentive that may be awarded to the contractor in the form of a 10 percent 
increase in the commission earned on an individual task order where the Contractor has 
received a Level 4 (Very Good) or better performance rating in all rating criteria for the previous 
rating period and has achieved one of the following: 

a. Where a Bullseye Target is identified (a final rental rate at lease award below 
the Bullseye target); or 

b. Where no Bullseye Target is identified (a final rental rate at lease award below the 
rental mid-point (arithmetic mean) documented and approved in the Negotiation 
Objectives) 

Bullseye (Exhibit 4) 

An in-house market research report tailored for a specific GSA lease transaction. A national team 
is dedicated to completing market research reports for all qualifying lease transactions (leases 
within the Reis market) being completed in the regions. Bullseye reports are managed through 
the GSA Real Estate Exchange (G-REX) system. GSA will gather available market data from 
CoStar, CBRE-Economic Advisors, and Reis to establish the Bullseye target. That data will be 
compiled into a condensed report with market information, analysis, and insight regarding the 
local submarket that contains the delineated area for the procurement. This report must be 
utilized where available by the Lease Contracting Officer / Leasing Specialist / Contractor as a 
tool to make informed leasing decisions on behalf of the U.S. Government and can provide the 
necessary backup documentation to aid leasing personnel in their negotiations with Offerors. 

Bullseye Target 

The full service rental rate to be used as the year one base rent for comparison to the present 
value analysis. This rate is established by the GSA Center for Strategic Analysis based on 
representative market comparable rent rate data obtained from market research firms. 

Commission 

The percentage of the Aggregate Lease Value that the contractor will receive as compensation. 
In markets where it is common practice to calculate commission as a rate per square foot or 
fixed amount, commission shall be converted as a percentage of the Aggregate Lease Value. 
The contractor’s commission is paid to the contractor by the lessor in accordance with the terms 
of the lease and this contract. The commission will either be the contractor’s standard 
commission or the standard commission plus the best value commission. 

Commission Agreement 

The written agreement between the lessor and the contractor outlining the agreed upon 
commission and terms. 
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Commission Credit
�

The portion of the commission that is returned to the Government, reflected as reduction in the 
shell rent, as specified in the lease contract. 

Contract and Contractor 

“Contract” means this National multiple award IDIQ GLS contract and "Contractor" means the 
party who has entered into this contract with the Government. 

Day 

In this contract, unless explicitly indicated otherwise, day refers to Federal working days 
(Monday through Friday, excluding Federal holidays). 

Final Lease Amendment (LA) for Task Order Completion 

For purposes of this contract, the Final LA is defined as the last LA required for completion of a 
task order under this contract. It must clearly state, at a minimum, the final rental rate expressed 
in a dollar per rentable square foot, the total annual rent, the total Tenant Improvement (TI) 
dollar amount amortized in the lease, the commission rate expressed as a percentage of annual 
rent, the total commission dollars to be paid to the Contractor, the total commission credit to be 
credited to the Government, the rent and lease commencement date, and any other negotiated 
terms of the lease. 

Government Personnel 

National Contracting Officer (NCO), National Program Manager (NPM), Zonal/Zonal 
Contracting Officer (ZCO), Zonal/Regional Program Manager (RPM), Zonal Contracting 
Officer, and Contracting Officer’s Representative (COR). Section G describes the roles and 
responsibilities of Government personnel. 

gPM 
A model that draws on the skills of a multi-disciplinary team led by a Project Manager (PM) 
through the entire project life cycle including initiation, planning, execution, controlling, and 
close-out. This model encourages employees to think about and relate to projects in a more 
holistic and sophisticated way—to define and understand a customer’s needs and 
requirements before they react. 

G-REX 

An acronym for GSA Real Estate Exchange. G-REX is a mission critical system that requires a 
Leasing Specialist / Lease Contracting Officer / Contractor to perform essential lease 
procurement tasks to award a lease as well as perform post occupancy services consistent with 
National policy and guidance, alignment with gPM principles of project 
management/scheduling/task completion, and provides vital lease and productivity data 
collection for future lease process improvement. 

High Value Leases 

Leases that are above 2,000 square feet and in the top 100 MSA that brings the most value to 
GSA and our customer agencies. Value is measured by productivity, performance, and 
opportunities to better leverage commercial best practices when tasked to contractors due to 
contractor’s market knowledge in larger cities. 
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Inherently Governmental 

The Contractor may not bind the U.S. Government or perform any functions that remain
�
the responsibility of the Government as defined in FAR Part 7 Subpart 7.5—Inherently
�
Governmental Functions. The following, non-exhaustive list highlights lease procurement
�
specific tasks that are considered Inherently Governmental:
�

•	 Approving documents and/or signing on behalf of the Government, e.g. Equal 
Employment Office clearance requests, Tenant Improvement Notice to Proceed, COR 
Letter for Designated Agency Representative or Field Office, any correspondence on 
GSA letterhead 

•	 CATEX Checklist 
•	 Certification of Funds, BA53 Fund Certification 
•	 Change Orders (order or issue without governmental approval) 
•	 Compliance with Randolph Sheppard 
•	 Consultation with GSA Legal, see C.4.1.10 
•	 Debriefings/Protests and Resolution/Claims/Congressional Inquiries and Responding 

to requests/Freedom of Information Act (FOIA) requests, see C.2 
1.	� Contractor will, when directed, provide input and support the GSA in drafting a 

response 
•	 Determination that Costs (lease rental and/or Tenant Improvement) are Fair
�

and Reasonable
�
2. Contractor will, when directed, provide a recommendation to the GSA 

•	 Determination that Space is Substantially Complete 
•	 Fire Protection and Life Safety Approval 
•	 Independent Government Estimate (IGE) development 
•	 Lease and Lease Amendment Execution 

3.	� Signature on associated cover letters 
•	 Occupancy Agreement, obtain signature 
•	 Prospectus Submission/Approval 
•	 Receipt and Approval of Reimbursable Work Authorizations (RWA) 
•	 Request to GSA PMC for Utility Contract 
•	 Scoring Analysis 
•	 Seismic Approval 
•	 Source Selection 

4.	� Source Selection Plan (SSP) Approval 
5.	� Serving as a voting member on a Source Selection Evaluation Board (SSEB) 

•	 Small Business Subcontracting Plan Approval and Verification 
•	 Approving and Redacting a Justification for Other Than Full and Open Competition 

(JOTFOC) 
•	 Vacant Space Check 

Lease Amendment (LA) 

A document used to change or modify an existing lease to reflect any change to the lease 
terms. For example, the acquisition of additional space, changes to agreed upon tenant 
improvements, partial release of space, revision in terms or rental payments, payment of 
overtime services, change in ownership or payee, or any other action that changes the lease. 

Leasing Desk Guide (LDG) 

Authorities, policies, technical and procedural guides, and administrative limitations
�
governing the acquisition by lease of real property. It replaces previous PBS leasing guides
�
and incorporates other existing policies and procedures.
�
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Limited Value Leases 

Succeeding leases outside of the top 100 MSA or new or replacing leases consisting of less 
than 2,000 square feet outside of the top 100 MSA which brings the least value to GSA and our 
customer agencies. Value is measured by productivity, performance, and opportunities to better 
leverage commercial best practices when task to contractors due to the size of the leases in 
remote locations. 

Moderate Value Lease 

Succeeding leases above 2,000 square feet in the top 100 MSA, new or replacing leases above 
10,000 square feet and outside of the top 100 MSA, and new or replacing leases consisting of 
less than 2,000 square feet in the top 100 MSA that bring the most value to GSA and our 
customer agencies. Value is measured by productivity, performance, and opportunities to better 
leverage commercial best practices when tasked to contractors due to contractor’s market 
knowledge in larger cities or the size of the requirement. 

Normal Regional Office Work Hours 

The normal work hours of the Regional Offices in each time zone covered by the contract are 
from 8:00 a.m. to 4:30 p.m. 

Request for Lease Proposal (RLP) 

A document used to solicit offers for a lease acquisition. The RLP describes Government 
requirements and performance criteria against which a lessor is expected to perform and the 
evaluation criteria that the Government will use to evaluate Offers. As listed below, there are 
several different RLP's that may be used. The COR for a specific task order will determine the 
RLP for the lease acquisition. 

(A) Simplified Lease Acquisition Threshold Lease (SLAT lease) (GSA
�
form R101A/L201A)
�

A simplified RLP format that may be used for a lease acquisition under the 
Simplified Lease Acquisition Threshold, unless another format is required by the 
LCO. 

(B) Standard Lease (R101C/L201C) 

The RLP used for New or New/Replacing Leases and Succeeding leases with 
extensive TI Buildout. With this RLP each Offeror agrees to provide a Tenant 
Allowance established by GSA. The actual tenant improvement price is typically 
negotiated after lease award. The total TI allowance actually applied to the rent 
rate must be reduced by the TI included in the market rent rate. 

(C) Streamlined Lease (R101B/L201B) 

The RLP used for agencies who have a well developed Program of requirements 
and Scope of Work that will be issued with the RLP and the proposal will include 
TI pricing that will be negotiated for award. This process has not been fully 
developed and additional information will be provided as the LDG is updated. 

(D) Succeeding/Superseding Lease (R102/L202) 
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The RLP used when the existing premises meets or substantially meets the 
tenant agency’s on-going requirements so that only minimal, if any, alterations 
are necessary and it takes a turnkey approach to defining any new required 
improvements. 

(E) Warehouse Lease (R101WH/L201WH) 

The RLP used for space whose predominant use is for storage, distribution, or 
manufacturing—such as for equipment, repair parts, documents, furnishings, or 
any other of the innumerable things for which our client agencies require holding 
space. This lease can be used for any size or rental value of warehouse space. 

Required Delivery Date (RDD) 

The date specified in the task order schedule for completion of the task order. 

Source Selection - Best Value Trade Off Method 

When award is based on the evaluation of cost or price and other non-priced factor(s) to 
determine the best value to the Government. The best value concept provides the opportunity 
for a cost/technical tradeoff and does not require that award be made to the Offeror submitting 
the lowest cost or price or to the highest technically rated Offer, although the ultimate decision 
may be to select the lowest priced Offer or the highest technically rated Offer. The Source 
Selection Authority (SSA) has the authority to make the cost/technical trade-offs in a manner 
consistent with the award methodology stated in an RLP. 

Source Selection – Lowest Priced Technically Acceptable 

When award is expected to result from selection of the technically acceptable proposal with the 
lowest evaluated price. (See FAR 15.101-2) 

C.4. REQUIREMENTS/SCOPE OF WORK DESCRIPTION 

C.4.1. General 

All services will be ordered by the Government with a written task order, GSA Form 300, signed 
by an authorized Zonal Contracting Officer in accordance with the ordering procedures in 
Section F. It is the Government’s intent to award a task order to a Contractor for acquisitions 
where a commission is expected. A verbal task order can only be issued in emergency 
situations by the ZCO after approval by the NCO, which will then be followed by a written email 
confirmation of the order. 

C.4.1.1. Contractor’s Response Requirement to an Issued Task Order 

The Contractor shall submit a Conflict of Interest and Non-Disclosure Statement Exhibits 5A 
and 5B to the Government within five (5) business days of receipt of a task order. 

The Contractor shall expect to continue performance of the task order using dual agency 
notification (Exhibit 5C) requirements identified in the Request for Lease Proposal and in 
Section H herein unless otherwise directed by the Zonal Contracting Officer (ZCO). Task 
orders may be sent to the Contractor from the Government via electronic mail. The Contractor 
designated for the task order shall contact the COR to schedule the Project Orientation Meeting 
as outlined in section C.4.3.2. 
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C.4.1.2. Contractor Office Location and Response Times 

The Contractor shall respond to calls and/or e-mails from Government personnel with a returned 
phone call and/or e-mail within 24 hours and within the normal business hours of the Region 
initiating the call. If the Contractor is out of the office he/she must notify the COR of the absence 
and indicate an alternate contact. This can be achieved via out of office message on voicemail 
and e-mail. 

Contractors in the National Capital Service Area (Zone 4) shall have a minimum of one office 
located within the boundaries of Zone 4, due to the nature of workload and limited geographic 
area. National Capital Service Area (Zone 4) includes the District of Columbia; Montgomery and 
Prince George’s Counties in Maryland; Arlington, Fairfax, Loudoun, and Prince William Counties 
in Virginia; and all cities within the boundaries of those counties. Designated personnel shall be 
available to meet with the National Capital Service Area, Zone 4 COR within a two-hour 
notification from the Government. 

C.4.1.3. Contractor Personnel 

Only qualified personnel who meet the training and other requirements stated in Section H shall 
be assigned by the Contractor to perform services under this Contract or any task order issued 
under this Contract. The Government shall review the resumes and training records of 
personnel assigned to a task order and the NCO may request the removal of personnel who do 
not perform satisfactorily or who have not submitted documents necessary to conduct business 
on the behalf of the Government. Requests to remove personnel from contract work will only be 
issued by the NCO. 

C.4.1.4. Approvals 

Roles of Government personnel are described in Section G, Contract Administration. Contractor 
personnel assigned to a task order shall obtain documentation of approval from the COR prior 
to proceeding with additional work on the task. Failure to do so may result in Contractor re-
performance of the work at the Contractor’s expense and a performance rating on the task order 
that might impact the Contractor being considered for future task orders. 

C.4.1.5. Changes to a Task Order after Issuance of Task Order 

1. After receipt of a task order, changes to any of the following require a modification to the task 
order: 

a) Change in Module prior to Lease award; 

b) Required Delivery Date (RDD) changes beyond sixty (60) calendar days; 

c) Terminations for Convenience; or 

d) Terminations for Default (This action can only be authorized by the NCO 
in conjunction with Legal). 

2. Other changes, such as a change in COR, change in square foot, delineated area, term, 
tenant improvement allowance, or a schedule change that does not impact the RDD, may shall 
be accomplished via electronic notification from the Zonal Contracting Officer for the task 
order. 
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C.4.1.6. Commission and Commission Credits 

1. Negotiation Objectives 

Within the negotiation objectives, the Contractor shall provide a market commission percentage 
rate or dollar amount as well as establish a range of market rents which will be used to establish 
the market midpoint calculated by taking the arithmetic mean of the high and the low numbers. 
The figures shall be substantiated with supporting documentation from a third-party market 
research source. The COR will establish the midpoint market rental rate based on the submitted 
negotiation objectives from the broker. The Contractor shall submit the initial negotiation 
objectives to the COR four (4) days prior to the Project Orientation Meeting as defined in Sec 
(C.4.3.2). The Contractor is required to submit revised negotiation objectives for every project 
after the market survey is completed during the Lease Acquisition Task of each Module. The 
negotiation objectives must be approved by the COR, and signed by both parties. The 
negotiation objectives must be approved prior to issuing the Request for Lease Proposals (RLP) 
to offerors. Any dispute over the approval of negotiation objectives should immediately be 
escalated to the Regional Program Manager. 

If the procurement is in a major market and qualifies for a Bullseye Report, the Bullseye Target 
provided by GSA will replace the midpoint of the contractor provided market range as the 
benchmark for measurement. The Bullseye Report is a procurement-specific market report 
created by pulling data from CoStar, Reis Inc.(Reis) and CBRE Econometric Advisors. The 
Bullseye Target will be the benchmark for measurement. Revised negotiation objectives are still 
required even if a Bullseye Report is provided. 

2. Commission Credit 

The Contractor is expected to negotiate a market commission with the offerors in the lease 
transaction. The Contractor shall forego the percentage of the commission in accordance with 
their respective awarded contract percentages as the Commission Credit. The Lessor will apply 
the Commission Credit as an offset to the shell rent in the Lease as outlined in Section G. 

The Commission Credit based on the Standard Commission shall be applied to the shell rent 
and included in the lease acquisition Present Value Analysis (PVA) to determine the successful 
offeror. The portion of the Commission paid to the Contractor by the Lessor, shall not be 
included in the PVA calculation. The instructions for performing the PVA are outlined in the RLP. 
Commission Credits will be evaluated when evaluating offers. In the PVA, Commission Credits 
will be reflected as a reduction to the shell rent applied as a one-time lump sum rental deduction 
or if the rental credit exceeds the monthly shell rental amount the credit shall be applied in the 
shortest time period possible, in equal monthly amounts. 

3. Commission Negotiations 

The RLP/Lease package shall be sent out with a Commission Agreement letter. As part of the 
initial offer, the Offeror will provide the commission terms (percentage, payment schedule, and 
dollar amount) on GSA Forms 1364 and 1217. Once the initial offer has been received, the 
Contractor can commence negotiations on the commission amount, documenting this 
appropriately. Once finalized, the Contractor shall document the negotiated commission per the 
instructions below. 

4. Documentation of Commission 

The final negotiated Commission, including the appropriate percentage and dollar amount 
credited to the Government, shall be documented in the Lease or Lease Amendment in 
accordance with the specific format, prescribed in Section G and Exhibit 6, Commission 
Agreement. If there are any deviations (i.e. change to payment schedule, calculation of 
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Aggregate Lease Value) the contractor shall have the document reviewed by the Regional 
Program Manager prior to signature from both the offeror and contractor. 

If any changes occur after Lease award that would affect the amount of the Commission and 
Commission Credit, such as a change in the aggregate value of the rent caused by a change in 
the TI amount (either up or down), those changes will be documented in the Final Lease 
Amendment (LA) under the task order. The Final LA must reflect the change (either up or down) 
in Commission and Commission Credit dollar value. This will have no effect on the Best Value 
Commission, if earned, assessed at Lease award. 

While Aggregate Lease Value as defined should be the standard for negotiating commission 
on a lease award, there may be instances where market practices differ from this value to be 
used as a basis for the commission calculated on the deal. In these instances, the Commission 
and Commission Credit should be documented in the commission agreement and lease 
agreement as negotiated between the successful offeror and broker. 

The Contractor is responsible for tracking and reporting all Commissions collected and those 
credited to the Government as required in Section G. Subcontractors must follow the same 
procedures as the Contractor, but shall report commissions to the Contractor for reporting to the 
Government. 

5. Determination of Best Value Commission 

The Best Value Commission represents an opportunity for the Contractor to receive additional 
commission payment of 10 percent for negotiating a lease rate that is below the cost of an 
estimated market lease on a net present value basis and receiving a performance rating of Level 
4 (Very Good) or better in all rating criteria for the previous rating period. For projects with 
available Reis data, a GSA generated Bullseye Report will be provided to the contractor and is 
the document used to establish the cost of the benchmark market lease (for a list of markets 
covered by Reis and their corresponding Metropolitan Statistical Area rankings see Exhibit 7). If 
Reis data is not available, the benchmark market lease will be established by the COR 
calculating a market midpoint using the arithmetic mean of the high and the low numbers from a 
market report provided by the contractor in lieu of a Bullseye Report. The market midpoint will 
be included in the Negotiation Objectives and will be established prior to RLP issuance and 
determined by the COR. 

The Best Value Commission will only be applied to leases where the financial terms in the 
successful offer, including the Best Value Commission and corresponding Commission Credit, 
would result in a net present value cost that is less than the net present value cost of the 
estimated market lease (established through either a Bullseye Report or agreed to market 
midpoint). If the Contractor does not meet the established criteria to earn the Best Value 
Commission after assessment, the Contractor shall receive the Standard Commission. 

6. Payment of Contractor’s Commission 

If the contractor is not performing Post Award Services for a Module, Tenant Improvements 
should be excluded from the Aggregate Lease Value calculation used as a basis to calculate 
Commission and the resulting Commission Credit. 

For Module 1, Deluxe Acquisition Services: 50 percent of Contractor’s Commission (including 
Best Value Commission) will be paid at Lease award and the remaining balance will be paid at 
occupancy. 

For Module 2, Programming and Acquisition Services: 100 percent of Contractor’s Commission 
(including Best Value Commission) will be paid at Lease award. 
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For Module 3, Occupancy Services: 50 percent of Contractor’s Commission (including Best 
Value Commission) will be paid at Lease award and the remaining balance will be paid at 
occupancy. 

For Module 4, Lease Acquisition: 100 percent of Contractor’s Commission (including Best Value 
Commission) will be paid at Lease award. 

For Module 5, Limited Value Leases: If post award services are not included, 100 percent of the 
Contractor’s Commission will be paid at Lease award. If post award services are included, 50 
percent of the Contractor’s Commission will be paid at Lease award and the remaining balance 
will be paid at occupancy.. 

For Module 6, Lease Extensions: the Contractor’s Commission will be paid at execution of the 
extension Lease Amendment (LA). 

C.4.1.7. Quality Standards 

All services performed by the Contractor, including work performed by Subcontractors, shall 
meet the Quality Standards stated in Section C.7, C.8 and C.9. 

C.4.1.8. Communications, Submissions 

1. The Contractor must have email capability and use software designated for 
electronic submissions as stated in Section D, Markings. 

2. Draft submissions for the Government’s review shall be completed within GSA's G-REX (or 
other systems) as the NCO may direct to provide an electronic record of all elements of the 
transaction. Under rare circumstances, such as a natural disaster or other emergency, 
documents may be completed outside the G-REX system (or other systems) and later uploaded 
into the G-REX system (or other systems) for electronic storage. This may include documents, 
such as offers and correspondence from offerors and unsuccessful offers. Copies of all final 
documents shall be maintained in the Lease file as required by GSA Lease policy. 

C.4.1.9. Disposition of Lease File Records 

All records of the procurement are the property of the Government at all times. Once the task 
order is completed, all documents, including electronic records pertaining to the acquisition 
shall be turned over to the Government after project completion, but no later than 60 calendar 
days in accordance with section C.4.3.8. The documents shall be completed in accordance with 
the regional standards unless otherwise directed by the National Program Manager. There may 
be multiple regional standards in a given zone. For security reasons and procurement 
confidentiality, the Contractor shall not keep any Government acquisition records. If the 
Contractor is required to submit records to a State licensing authority or oversight entity in 
regard to an audit of commissions collected, the Contractor shall notify the NCO and the NCO 
will coordinate with GSA Legal Counsel concerning records or documentation that are 
releasable. The NCO will provide copies of releasable documentation to the Contractor or a 
written statement that identifies the reason the requested documentation may not be released. 
Under no circumstances is the Contractor to release any government documents to a third 
party without direct GSA approval. 

C.4.2. DESCRIPTION OF MODULES 

The services described below may include all or a combination of the following steps: 1) 
assisting the tenant agency with requirements development; 2) participating in a project 
orientation with the COR and the tenant agency; 3) developing and maintaining a project 
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schedule in G-REX or other systems; 4) advertising the requirement; 5) analyzing and surveying 
the market and preparing a market survey report; 6) if required, preparing a cost benefit analysis 
for the approval by the COR as described in GSAM Part 570.402-6 Cost - benefit analysis; 7) 
developing and issuing an RLP and any RLP amendments; 8) reviewing and evaluating Offers; 9) 
negotiating Offers; 10) preparing the Lease documents and any Lease amendments, obtaining 
required signatures; and 11) performing post award services as defined herein. 

The Contractor shall conduct these tasks in accordance with applicable regulations and 
guidance upon the receipt of a written task order through Post Award Services (if required). The 
level of effort and the amount of travel required for each acquisition will vary dependent on the 
size and complexity of the transaction. Travel is required on most task orders and is at the 
contractor’s expense. 

The General Services Acquisition Manual (GSAM), Part 570, includes the GSA regulations 
applicable to GSA Lease acquisition. Lease acquisition procedures and regulations vary 
depending on the complexity of an acquisition. At points where the Government’s review and 
approval is required, the Contractor shall obtain documentation of approval from the COR prior 
to proceeding with additional work on the task. 

The Contractor is required to perform every function that has not been deemed Inherently 
Governmental as described in the LDG. The COR may elect to perform tasks in addition to 
those that have been deemed to be Inherently Governmental but must provide written notice to 
the Contractor of the intention to do so prior to the Project Orientation Meeting. 

The following table illustrates the different tasks under this Contract as they relate to lease 
acquisition services which may include competitive and noncompetitive leases, lease 
extensions, and strategic planning. These services may require the completion of all or a 
combination the following: requirements development, lease acquisition, and post award 
services as indicated below. 

MENU OF SERVICES
�

Module 

Type 

Module Description/Target Project 

Types 

Requirements 

Development * 

Lease 

Acquisition ** 

Post Award 

Services *** Extension **** 

Module 1 

Deluxe Acquisition Services: 

Requirements Development, Lease 

Acquisition, Post Award Services 

Module 2 

Programming & Acquisition 

Services: Requirements 

Development & Lease Acquisition 

Module 3 

Occupancy Services: Lease 

Acquisition & Post Award Services 

Module 4 Lease Acquisition: Lease Acquisition 

Module 5 

Limited Value Leases (excluding 

Lease Extensions) 

TBD at TO 

Issuance 

TBD at TO 

Issuance 

Module 6 

Lease Extension: Lease Extension 

(with an associated Task 1 - 5 or 

NPM approval ) 
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* Green areas indicate the tasks associated with each module type. 

* Requirements Development includes services described in: C.4.3.1 Requirements 
Development. 

** Lease Acquisition includes services described in: C.4.3.2 Project Orientation, C.4.3.3 
Project Schedule, C.4.3.4 Market Survey and Report, C.4.3.5 Develop and Issue RLP 
and Amendments, C.4.3.6 Pre-Negotiation/ Negotiation Process, C.4.3.6.1 Pre-
Negotiation, C.4.3.6.2 Negotiate Offers, C.4.3.7 Award Determination C.4.3.7.1 
Reviewing Final Proposal Revisions (FPR’s), C.4.3.7.2 Assemble Lease Contract 
Documents. 

*** Post Award Services include services described in: C.4.3.8 Post Award Services. 

**** Extension includes services described in: C.4.3.3 Project Schedule. 

C.4.2.1. Module 1 Deluxe Acquisition Services 

This task is for High to Moderate Value leases. It includes competitive and noncompetitive lease 
acquisitions The Contractor is required to complete all of the following in partnership with the 
COR: Requirements Development, Lease Acquisition, and Post Award Services. 

C.4.2.2. Module 2 Programming and Acquisition Services 

This task is for High to Moderate Value leases. It includes competitive and noncompetitive lease 
acquisitions. The Contractor is required to complete all of the following in partnership with the 
COR: Requirements Development and Lease Acquisition. 

C.4.2.3. Module 3 Occupancy Services 

This task is for High to Moderate Value leases. It includes competitive and noncompetitive lease 
acquisitions. The Contractor is required to complete all of the following in partnership with the 
COR: Lease Acquisition and Post Award Services. 

The Government will make available to the Contractor a completed and approved Tab 1 of the 
Lease File Checklist for the respective lease model from the leasing desk guide within G-REX or 
such other system upon task order award. 

C.4.2.4. Module 4 Lease Acquisition 

This task is for High to Moderate Value leases. It includes competitive and noncompetitive lease 
acquisitions. The Contractor is required to complete all of the following in partnership with the 
COR: Lease Acquisition. 

The Government will make available to the Contractor a completed and approved Tab 1 of the 
Lease File Checklist for the respective lease model from the leasing desk guide within G-REX or 
such other system upon task order award. 

C.4.2.5. Module 5 Limited Value Lease 

This task is designed for Limited Value Lease Acquisitions as described in C.1., defined in C.3 
(excluding lease extensions) and GSA Emergency leases as a result of a natural or manmade 
disaster where the Contractor can earn a commission. It includes competitive and 
noncompetitive lease acquisitions. 
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This task may encompass Requirements Development, Lease Acquisition, and Post-Award 
Services. The task order, when issued, will specifically identify which services are required, 
however note that Lease Acquisition will always be a service required. 

Unless Requirements Development are requested at issuance of the task order, the 
Government will make available to the Contractor a completed and approved Tab 1 of the 
Lease File Checklist for the respective lease model within G-REX (or other such systems) 
upon task order award. 

C.4.2.6. Module 6 Lease Extensions 

This Limited Value Lease module is for noncompetitive lease extensions needed as a follow 
on action to support a continued occupancy for an existing task order. If the term of the 
existing lease will expire prior to completion of the acquisition a Lease Extension is required. 
The Contractor shall comply with Chapter 7, Lease Extensions, of the Leasing Desk Guide. 
Under this scope of work, extensions may be tasked in association with an existing task order. 
Lease extensions may also be tasked separately, without an associated task order as 
deemed in the Government’s best interest by the NPM. 

Module 6: Lease Extensions shall be executed as follows: 

1. Prior to task order award for an extension, the COR and Contractor will coordinate the term 
of the extension to match the scheduled occupancy date of the associated task order. 

2. Upon receipt of task order award for an extension, the Contractor shall submit a 
Justification for Other Than Full and Open Competition (JOFOC) to the COR for approval and 
signature where required by GSAM 570. 

3. The Contractor shall negotiate appropriately with the lessor, document the negotiations and 
provide to the COR for approval all applicable documents associated with the lease extension 
in accordance with regulations, policies, and statutes that may apply. 

4. At conclusion of negotiations, the Contractor shall submit to the COR, at minimum, Price 
Negotiation Memorandum as a written record of discussions with the lessor, a draft LA for 
approval and a letter transmitting the LA to the lessor for approval and signature of the COR. 
Documentation is to include mathematical calculations supporting the final commission and 
rental rate. The format provided in Commission Language shall be used to specify the above 
information. 

5. COR shall distribute one original fully executed LA to the COR, the lessor, and the 
tenant agency, and upload an electronic copy in G-REX (or other systems). 

C.4.2.7. Additional Lease Acquisition Services for Succeeding and Superseding 
Leases 

When performing either Module 1 Deluxe Acquisition Services or Module 2 Programming and 
Acquisition Service, when a noncompetitive lease acquisition will be pursued the Contractor 
shall comply with Chapter 5, Succeeding Lease, Superseding Lease, of the Leasing Desk Guide 
and complete the Succeeding/Superseding Lease Decision Tool .The Contractor shall prepare 
and submit to the COR for approval a cost-benefit analysis for either Succeeding or Superseding 
lease actions if required. If the cost-benefit analysis indicates the Government cannot expect to 
recover relocation and duplication costs through competition, the Contractor shall draft and 
submit to the COR for approval a sole source justification (JOTFOC) to negotiate with the 
current lessor in accordance with regulations. 
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For Module 3 Occupancy Services and Task 4 Lease Acquisition when a noncompetitive lease 
acquisition will be pursued the COR will complete the JOTFOC, and cost-benefit analysis, if 
applicable, to negotiate with the current lessor in accordance with regulations prior to task order 
issuance. 

For Module 5 Limited Value Lease when a noncompetitive lease acquisition will be pursued 
and Requirements Development are identified at task order issuance the Contractor shall 
prepare and submit to the COR for approval a cost-benefit analysis for either Succeeding or 
Superseding lease action. If the cost-benefit analysis indicates the Government cannot expect 
to recover relocation and duplication costs through competition, the Contractor shall draft and 
submit to the COR for approval a JOTFOC to negotiate with the current lessor in accordance 
with regulations. 

For Module 5 Limited Value Leases when a noncompetitive lease acquisition will be pursued 
and Requirements Development are not identified at task order issuance the COR will complete 
the cost-benefit analysis and JOTFOC to negotiate with the current lessor in accordance with 
regulations prior to task order issuance. 

C.4.3. DESCRIPTION OF TASKS TO BE PERFORMED IN 

MODULES C.4.3.1. Requirements Development 

The Contractor shall work with the tenant agency on the Requirements Development Package 
for expiring leases as outlined in Chapter 1 LDG Requirements Development. It is GSA’s 
intention to leverage the Contractor’s market knowledge of market conditions to advise GSA 
and our client agencies on delineated area recommendations and term length 
recommendations, thereby helping to shape tenant agency requirements to match market 
opportunities and conditions. The Contractor shall submit a complete requirements package as 
defined in Leasing Desk Guide Chapter 1 and highlighted below to the COR for written approval 
prior to proceeding with the next phase of the work on the task order. 

The Contractor is responsible for the following items: 

A. SF- 81 or Other Request for Space - to include the following: 
a. The name, address, and phone number of the tenant agency’s primary 

contact and the tenant agency approving official, if different, for the project. 
b. The requirement for ANSI/BOMA Office Area square feet, including 

circulation, the parking requirements in compliance with Appendix H of the 
LDG, and the number of personnel to be housed. 

c. The written approval (signature) of the tenant agency approving official. 
(SF81 or similar document). 

B. Conduct Needs Interview and provide Completed Agency Long Term Space 
Requirements Needs Interview Questionnaire – Exhibit 8 

C. Special Requirements or Agency Specific Requirements (ASR), as required by the 
lease model 

D. Delineated Area 
E. Rural Development Compliance 
F. Justification of Delineated Area Outside CBA (all necessary justifications, if required) 
G. Notification to City Officials (Contractor prepare draft document for Government 

signature) 
H. Combined Project Management and Acquisition Plan (Contractor draft and 

Government sign) 
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I.	� Project Milestone Schedule 
J.	� The tenant agency’s standard work hours (used to provide HVAC and utilities, 

and determine overtime hour utilization) 
K.	� Calculate agency utilization rates 
L.	� Market Analysis 

The Contractor is expected to assist GSA in the review of an agency’s space requirement to 
determine compliance with the March 14, 2012 OMB Memorandum “Freeze the Footprint” 
(Exhibit 9). 

This task is not intended to replace other GSA contracts which provide tenant agency 
assistance in developing a complete Program of Requirements. The Contractor is not required 
to provide space planning or any similar services provided by GSA pricing policy to complete 
this task. If a project demands those services, the Contractor will notify the COR and GSA will 
contract separately to provide assistance to the tenant agency. All parties should reference 
PBS Pricing Policy for the definition of space planning. 

If the tenant agency delays impact the completion of the requirements package so completion 
is not possible within 90 days, the Contractor shall notify the COR for guidance on how to 
proceed. In addition, the Contractor shall make the Zonal Contracting Officer aware of the 
status of the requirements package upon notifying the COR. 

If an agency has a Space Allocation Standard (SAS) or a Design Guide, a copy of the 
appropriate document or a website where the SAS or Design Guide can be accessed will be 
provided to the Contractor. 

It is GSA’s intention that once a task order is issued to the Contractor to complete the 
Requirements Development, the project should remain a broker assigned project through 
lease award and post award services where such services are ordered as part of that Module. 
If it is determined and documented by the requesting agency that the requirement needs to be 
canceled, federally managed space is identified that can meet the need, or the acquisition 
strategy has changed to the extent that it should be completed by the Government, the task 
order may be terminated for convenience by the Government. 

C.4.3.2. Project Orientation Meeting 

For Modules 3, 4, and 5 when Requirements Development is not part of the task order, the 
Contractor shall schedule a Project Orientation Meeting with the COR and Tenant Agency 
within five (5) days of task order issuance. For Modules 1, 2, and 5 when Requirements 
Development is part of the task order, the Contractor shall schedule a Project Orientation 
Meeting with the COR and Tenant Agency within five (5) days of COR approval of the 
Requirements Development deliverables. The purpose of the Project Orientation Meeting is to 
discuss roles, responsibilities, project schedule, the Market Analysis (Exhibit 10), procurement 
strategy, and initial negotiation objectives. 

The Contractor shall submit the Market Analysis (if not previously submitted in Requirements 
Development), initial negotiation objectives, and baseline project schedule to the COR four (4) 
days prior to the Project Orientation Meeting. Other topics could include additional services as 
required and scheduled by the Tenant Agency prior to occupancy (e.g. installation of phones, 
furniture, or other equipment). 

If the Government provides the Requirements Development Package, the COR will lead the 
meeting. If the Contractor has prepared the Requirements Development Package, the 
Contractor will lead the meeting. 
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The Contractor shall prepare and disseminate an agenda 24 hours prior to the Project 
Orientation Meeting. 

The Contractor shall prepare and disseminate the minutes of the Project Orientation 
Meeting within five (5) days following the Project Orientation Meeting. 

Task Order Orientation Meetings may still be requested by the ZCO/OO and will be specified at 
Task Order Issuance. The purpose of this meeting is to make certain that all parties are aware 
of their roles and responsibilities and discuss any unique challenges prior to engaging the 
tenant agency. 

C.4.3.3. Project Schedule 

The Contractor will collaborate with the COR and Tenant Agency to develop and maintain a 
project schedule (PBS Standard Milestone Schedule). It is intended that this schedule will be 
revised during the life of the project, as necessary. The baseline schedule is established in G-
REX. The COR and Contractor will modify the schedule in G-REX, as required. 

C.4.3.4. Market Survey and Report 

The Contractor shall identify potential sources using their knowledge of the local market and 
seek additional sources by posting notices as required by the Competition in Contracting 
Act (CICA) and GSA policy. 

1. Advertising 

The Contractor shall prepare and submit a draft advertisement to the COR for approval prior 
to posting on the Federal Business Opportunities (FBO) website at fbo.gov. If there is an 
inadequate response to the FBO posting the COR may direct the broker to draft an 
advertisement in another source (i.e., local newspaper) and the COR will post this 
advertisement at Government expense. The Contractor shall prepare a list of buildings that 
respond to the advertisement. The list will identify the buildings that potentially could meet the 
minimum requirements. The buildings that could meet the minimum requirements will be 
included in the market tour. 

2. Market Survey 

For competitive new or replacing leases, the Contractor shall comply with Chapter 2 New or 
Replacing Lease, Part 2 Market Survey Process, of the Leasing Desk Guide. 

For noncompetitive succeeding/superseding leases, the Contractor shall comply with Chapter 5 
Succeeding Lease, Superseding Lease, Part 1 Succeeding Lease, Subpart F Market Survey, of 
the Leasing Desk Guide. 

The Contractor will arrange for the physical market survey. Occasionally, there may be more 
than one market survey for a task order. If more than one market survey is required, it will be at 
the sole expense of the Contractor. The Contractor shall physically inspect each property as 
appropriate (building and/or site) to determine if it can meet the requirements of the RLP, and 
shall invite all relevant parties to attend, including, the tenant agency representatives, facilities 
management and services representative, and a representative of the Federal Protective 
Service. Other potential invitees include space planners, engineers (including fire protection 
engineers), and architects. 

The Contractor shall not divulge procurement sensitive acquisition information to potential 
Offerors. Any information released must be released to all potential Offerors at the same time. 
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Only the potential that the specific offeror’s property could meet the requirements of the RLP 
may be discussed with the property owner or representative. Discussions with property 
owners or their representatives may not include information about other properties being 
surveyed or other aspects of the procurement any time prior to award. 

The Contractor shall submit to the COR the following: 

1. Market Survey Itinerary. COR shall approve the itinerary and Contractor 
recommendations prior to the Contractor proceeding to the Market Survey. 

2. A completed Lease Market Survey for Existing Building for each property surveyed 
to be presented at the market survey 

3. Market Survey Report 

4. A completed Land Market Survey Form for each site surveyed. 

C.4.3.5. Develop and Issue RLP and Amendments 

1. The Contractor shall use the G-REX Clause Builder to develop the Request for Lease 
Proposals. If the G-REX Clause Builder is not available for any reason, the Contractor shall use 
the applicable RLP and exhibits in accordance with the respective lease model as determined 
in the LDG. 

2. Upon approval of the draft RLP by the COR, the Contractor shall submit a copy to the Tenant 
Agency for review and comment. Tenant Agency changes to the draft copy of the RLP shall be 
made by hard copy, or if electronically, then using track changes mode. These changes will then 
be sent to the COR for review and comment. Tenant agency changes requested shall be noted 
in Section 5 of the RLP and/or Section 7 of the Lease. The Contractor shall incorporate COR 
and COR approved Tenant Agency comments into the draft RLP and shall re-submit the draft 
RLP to the COR for final approval. 

3. The Contractor shall maintain a list of interested parties and distribute the approved RLP 
to potential Offerors who are capable of meeting the requirements and any other party that 
requests a copy. A copy of the RLP must be provided to the current Lessor unless the current 
Lessor indicates in writing that he/she is not interested in participating in the acquisition. The 
Contractor shall maintain a record of parties who receive a copy of the RLP. 

C.4.3.6. Pre-Negotiation/ Negotiation Process 

The Contractor shall comply with Chapter 2, Part 4 Pre-Negotiation/Negotiation Process of the 
Leasing Desk Guide. The Contractor will amend the RLP as directed by the COR and will 
distribute the amendments to all potential offerors simultaneously. 

C.4.3.6.1. Pre-Negotiation 

1. The Contractor shall record all questions raised by prospective Offerors concerning the 
RLP. The Contractor shall consult with the COR regarding responses to a prospective Offeror 
raising the question and shall answer such questions as deemed appropriate by the COR. 
Answers to any questions should be distributed to all offerors unless the question deals with an 
offeror’s proprietary information. Draft answers to questions are to be drafted and submitted to 
the COR for review and approval along with a recommendation on distribution. 

2. The Contractor shall review all offers for compliance with the terms and conditions of the 
RLP, as amended. The Contractor must review the offered floor plans verifying that the space 
offered is the same as that shown during the market survey, as well as confirmation of the 
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ABOA square footage. The Contractor shall prepare letters for COR signature for each Offeror 
outlining the clarifications, weaknesses, significant weaknesses and/or deficiencies in the 
Offers, including but not limited to past performance concerns in the submitted offer. Failure of 
the offeror to submit a signed commission agreement will be handled in accordance with RSL 
2006-09 Commission Management. Commissions are to be considered a cost element during 
negotiations. 

C.4.3.6.2. Negotiate Offers 

The Contractor shall comply with Chapter 2, Part 4 Pre-Negotiations/Negotiations Process of 
the Leasing Desk Guide. 

1. The Contractor shall conduct discussions/negotiations with each Offeror individually in 
accordance with approved negotiation strategies and objectives; and in accordance with 
regulations and policies. Negotiations must be documented in writing whether conducted in 
person, or telephonically. The Contractor shall notify the COR in advance of negotiations to 
allow participation of COR or tenant agency, as deemed appropriate by COR. Tenant agency 
shall not participate without COR approval. 

2. The Contractor shall submit for approval, a negotiation memorandum to the COR in the 
appropriate format as prescribed in the Chapter 2 of the Leasing Desk Guide. This document is 
to include all documented negotiations and mathematical calculations supporting the final 
commission, commission credit, rental rate, among other results set forth in the Price 
Negotiation Memorandum (PNM). 

An initial SSEB report should be presented for review and approval prior to requesting 
Final Proposal Revisions (FPR) if using a best value trade off methodology 

3. The Contractor shall close discussions/negotiations and request final proposal revisions 
in writing via a letter prepared for each Offeror and submitted to the COR for approval, as 
required. Negotiation of offers is not applicable when award is made, based on initial offers. 

C.4.3.7. Award Determination 

The Contractor shall comply with Chapter 2, Part 5 Award Determination of the Leasing Desk 
Guide and further defined in the sections below. 

C.4.3.7.1. Reviewing Final Proposal Revisions (FPR’s) 

1. The Contractor shall document and submit to the COR an evaluation of each FPR with a 
recommendation as to which offer is most advantageous in accordance with the evaluation 
methodology stated in the RLP. 

The Contractor shall submit the following to the COR for approval: 

a. a list of any clarifications that may be necessary for each offeror; 

b. a copy of each FPR with any required subcontracting plans; 

c. a revised abstract of offers with FPR data and a revised PVA for each offer; 

d. a PNM in accordance with Regulations and policies; and 

e. if the acquisition was conducted using best value tradeoff source selection 
procedures, prepare and submit a draft Source Selection Evaluation report and 
the Source Selection Authority Decision documents. 
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2. The Contractor shall confirm the successful Offeror has not been placed on the Excluded 
Parties List (EPLS) in the System for Award Management at https://www.sam.gov and provide 
appropriate documentation to the COR for approval. If the apparent successful offeror 
appears on the Excluded Parties list, the Contractor shall consult with the COR about how to 
proceed. Should the EPLS website address change, the Contractor may be notified by written 
communication from the National Contracting Officer. 

3. In situations where the total aggregate Lease acquisition contract value is equal to or 
greater than $10,000,000, the Contractor shall prepare for the signature of the COR the EEO 
clearance requests required under Federal Labor Law requirements. 

C.4.3.7.2. Assemble Lease Contract Documents 

1. The Contractor shall submit to the COR for approval a copy of the draft Lease and a 
transmittal letter to the awardee. (NOTE: COR will forward the signed transmittal letter and 
unsigned Lease to awardee for signature and return to the Contractor for action.) 

2. The Contractor shall complete the Lease file in accordance with the regional 
standards unless directed by the National Program Manager. 

3. The COR shall distribute one original fully executed Lease to the successful offeror 
and tenant agency and upload an electronic copy in G-REX. 

4. The Contractor shall submit to the COR for approval and signature, a letter to each 
unsuccessful Offeror advising them of appropriate award information and opportunity for 
debriefing. The Contractor shall support the COR as needed in relation to debriefing sessions. 

5. The Contractor shall post the required Lease award notice on the FBO website at 
fbo.gov immediately following Lease award, as required by Federal procurement 
regulations. The Contractor shall obtain approval from COR prior to posting. 

If the Lease award is for a succeeding/superseding Lease acquisition, the Contractor shall post 
to FBO the COR redacted copy of the JOTFOC. 

C.4.3.8. Post Award Services (Modules 1, 3, 5) 

The Contractor is responsible for providing post award services to assist the Government in the 
negotiation, documentation, and oversight of landlord buildout and delivery of lease space 
including amortized tenant improvements and accompanying lump sum alterations associated 
for the initial buildout only. 

Post Award Services include the following: 

1. Post Lease Award Orientation Meeting 

The Contractor shall schedule a Post Lease Award Orientation meeting to occur within five (5) 
days of Lease award. The COR will chair the meeting unless the Contractor is requested to 
perform this task. The meeting is to include the Lessor, Tenant Agency representative, the 
Contractor, the COR, technical construction representative, and other Government designees, 
as determined by the COR. At the meeting, parties shall confirm roles, responsibilities, and 
schedule for the post award process, confirm if security clearances will be required by agency, 
discuss how design of the space will be accomplished, and the impact of change orders. 
Occupancy services, such as physical relocation of the tenant agency’s personal property, 
installation of telecommunications service, installation of computer cabling, furniture delivery, or 
other similar services with the Tenant Agency, should be discussed with clear roles and 
schedules defined as a result of the discussions. The Contractor shall document the attendees 
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and the results of the meeting and disseminate to all attendees. The Contractor will maintain a 
project contact list including the Lessor, GSA, Agency, and Contractor. 

2. Design Intent Drawings and Construction Drawings Review 

If a Design Intent Drawing (DID) Workshop is required per the Post Lease Award Orientation 
meeting, the Contractor shall attend via teleconference or in person at their discretion. 

The Contractor shall provide input, as necessary, on the Tenant Agency DIDs. The Contractor 
shall coordinate review of the DIDs for Lease compliance with GSA. The Contractor shall 
modify the schedule as appropriate and notify the team. 

The Contractor shall evaluate the Construction Documents’ conformance to the specific 
requirements of the Lease and to the approved DIDs, and this evaluation must be completed 
within the time frame specified in the Lease. The Contractor shall review the Construction 
Drawings (CDs) with the COR and the Tenant Agency. The Contractor shall coordinate and 
consolidate comments to the Construction Documents for the COR review. The COR will 
provide these comments to the Lessor to ensure comments do not alter Lease terms and shall 
request a specific time period to correct all noted defects before a subsequent review. 

3. Lessor’s Tenant Improvement (TI) Pricing 

The Contractor shall comply with Chapter 2, Part 6 of the Leasing Desk Guide. If TIs are 
required for the acquisition and all costs were not evaluated prior to award, as described in the 
TI section of the RLP, the Contractor shall request a proposal from the Lessor for TI work and 
recommend a price reasonableness determination to the COR in accordance with the terms of 
the RLP and FAR Part 15. 

If the price proposals exceed the Tenant Agency’s TI allowance, the Contractor shall notify the 
COR. If the Lessor does not submit two independent and competitive bids from qualified 
contractors or there is a reason to question the reasonableness of the Lessor’s proposal, the 
Contractor shall request that the COR obtain an Independent Government Estimate (IGE). The 
Contractor shall request this directly from the designated Design and Construction 
representative (Estimator, Construction Manager, etc.). If the Design and Construction 
representative is a Government contractor, the COR shall obtain the IGE. 

The Contractor shall provide to the lessor the Tenant Improvement Cost Summary (TICS 
Table) template. The Contractor shall provide consultation to the Lessor on how to interpret and 
use the TICS Table. Once returned by the Lessor the Contractor will verify that backup 
subcontractor documentation is provided. The Contractor shall prepare for COR documentation 
of the TI review to include the Attachment A to the TI PNM (Exhibit 11) from Lease Acquisition 
Training. The contractor’s evaluation shall include evaluation of construction trade elements 
and/or subcontractor bids. 

The Contractor shall prepare a TI PNM, as described in FAR 15.406-3, documenting in the 
Lease file the principal elements of the negotiated agreement, as well as providing required 
elements outlined in FAR 15.406-3. The Contractor shall recommend to the COR with 
supporting documentation in writing if the pricing is fair and reasonable. If the Lessor’s price 
proposal is not determined to be reasonable by the COR, the Contractor shall negotiate a 
reasonable price for TI. The Contractor shall draft the Notice to Proceed (NTP) for COR 
signature. The COR will issue the NTP. The NTP must include the final approved DIDs. 

4. Construction Schedule and Initial Construction Meeting 

The Contractor shall obtain a copy of the Lessor’s construction schedule, as required by the 
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Lease. The Contractor shall monitor this schedule in accordance with the Lease. Upon receipt 
from the Lessor, the Contractor shall confirm that tenant agency requirements associated with 
occupancy (e.g. installation of phones, furniture or other equipment, moves and occupancy 
dates) are incorporated. If not, the Contractor shall notify the COR and Lessor of the issues and 
facilitate correction of the Construction Schedule. 

The Contractor shall monitor the Lessor’s compliance with the Lease regarding scheduling of 
the initial construction meeting and distribution of the meeting minutes for the initial construction 
meeting. The Contractor is responsible for addressing all GSA and tenant agency concerns at 
the meeting. The Contractor shall attend the pre-construction meeting on-site for projects 
10,000 ABOA SF and above, unless otherwise directed by the COR. The Contractor may elect 
to attend the pre-construction meeting on-site for projects below 10,000 ABOA SF. If on-site 
attendance is not warranted the contractor shall attend via teleconference. 

5. Progress Inspections and Reports and On-Site Construction Progress Inspections 

The Contractor shall comply with the progress inspections as cited in the Leasing Desk Guide 
Chapter 2 New or Replacing Lease, Part 7 Construction Phase, sub-part 3 Progress 
Inspections. The Contractor shall monitor the construction to document that work is proceeding 
in accordance with Lessor’s approved schedule and notify the COR of any delays or problems 
identified during inspection that might impact the planned occupancy date. If directed by the 
COR, the Contractor shall prepare a letter or email to the Lessor outlining the deficiencies 
identified during construction that require corrective action for the COR to send the Lessor. The 
Contractor shall follow-up to identify and document that deficiencies are corrected. 

The Contractor shall inform the COR of their plans to inspect the construction or alterations work 
in an effort to monitor the project’s progress and that it is on schedule and being constructed in 
accordance with the specification and standards in the RLP. For projects 10,000 ABOA SF and 
above, the Contractor shall perform one on-site progress inspection, but may elect to perform a 
maximum of two on-site progress inspections. The Contractor shall submit to the COR written 
documentation of the on-site construction progress inspection(s) including photographs. These 
progress inspections are separate from the final inspection. For projects below 10,000 ABOA SF, 
the Contractor is not required to perform on-site construction progress inspections and shall 
attend construction progress meetings as identified in the Lease via phone, but may elect to 
perform construction progress inspections. The Contractor is not a Construction Manager (CM) 
and is not required to perform the duties of a CM. The Contractor’s role is limited to verifying 
compliance of the build out per the DIDs, Lease, Lease Construction Schedule, and work 
progress. The Contractor shall partner with COR to research/address post award Request for 
Information (RFI) and Change Orders from the Lessor. 

6. Subsequent Construction Progress Meetings 

The Contractor is responsible for compliance with the Lease regarding the Lessor’s scheduling 
of the progress construction meetings and distribution of the meeting minutes. 

7. Davis – Bacon Act Reporting of Payroll and Basic Records 

The Contractor shall review lessor payrolls as required by the Davis-Bacon Act. The results of 
the payroll reviews shall be submitted to the COR for review. 

8. Coordination of Tenant Occupancy Services 

The Contractor shall review the schedule dates for occupancy services, for instance, physical 
relocation of the tenant agency’s personal property, installation of telecommunication service, 
installation of computer cabling, furniture delivery, or other similar services with the tenant 

35 



 

             
             

              
               

            
            

   

             
          

          
        

           

        

               
             
            

            
        
          

               
          
            

            
   

              
           

            
           

         

               
                

               
         

   

         
            

               
              
              

      

    

             
          

 

agency, GSA, and the Lessor during the construction period. The Contractor will not perform 
these services, but monitor planned delivery dates for the services and/or installations are 
scheduled for performance at the appropriate times for occupancy and that parties are notified 
of changes that may impact schedule dates. The Contractor shall notify the COR of any 
problems that may delay occupancy or affect these planned dates. The COR will coordinate 
with the Tenant Agency concerning any delays that will impact the occupancy date. 

9. Pre-Occupancy Submissions 

The Contractor shall verify that the Lessor is in compliance with the Lease regarding Pre-
Occupancy Submissions. This includes, but is not limited to, payroll submissions as required by 
Davis-Bacon Act, radon testing as required, color boards, finish samples, Periodic Services 
Schedule, LEED certification, Energy Star Certification, HVAC commissioning, and energy 
savings usage reporting. The Contractor shall maintain these submissions in the Lease file. 

10. Change Order Management and Tenant Improvement Overage 

The Contractor shall comply with Chapter 2 New or Replacing Lease, Part 7 Construction 
Phase, subpart 4 Change Orders. As directed by the COR, the Contractor shall negotiate 
change orders and prepare Lease Amendments (LA) for signature of the COR. When required, 
the Contractor shall request an IGE directly from the designated Design and Construction 
representative (Estimator, Construction Manager, etc.). If the technical construction 
representative is a Government contractor, the COR shall obtain the IGE. The Contractor shall 
obtain the Lessor’s price for the change order. An amendment to the TI PNM shall be prepared 
to capture all change orders and will reflect the requirements of FAR 15.406-3, documenting in 
the Lease file the principal elements of the negotiated agreement, as well as providing required 
elements outlined in FAR 15.406-3. The Contractor shall recommend to the COR if the pricing 
is fair and reasonable. 

The Contractor shall review the schedule to determine if the change will have an impact. If 
necessary, the Contractor shall obtain the Lessor’s time extension associated with a change 
order. The Contractor shall draft the Change order NTP for COR signature. The COR will 
issue the NTP. The Contractor shall convey this to the COR and provide Government 
comments to the Lessor for modifying the construction schedule. 

If applicable, the Contractor shall track TI Overage and RWA spending using the TI RWA 
Workbook per Chapter 2 New or Replacing Lease, Part 6 Design, TI Negotiations, and Notice 
to Proceed, subpart 6 Notice to Proceed (NTP) TI Overage. The Contractor is not authorized to 
request an RWA or amendment or approve an RWA. 

11. Acceptance Inspection 

This is required for all projects with tenant improvements regardless of size unless directed 
otherwise by COR. The Contractor shall perform an on-site Acceptance Inspection as defined 
in Chapter 2 New or Replacing Lease, Part 7 Construction Phase, subpart 5 Acceptance 
Inspection of the LDG. The Contractor shall recommend to the COR if the space is substantially 
complete. The Contractor shall develop a punch-list to be reviewed by the COR. The Contractor 
is not required to perform on-site re-inspections. 

12. Post Occupancy Deliverables 

The Contractor shall comply with Chapter 2 New or Replacing Lease, Part 8 
Lease Commencement and Closeout, subpart 5 Post-Occupancy Deliverables. 
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13. Rent and Lease Commencement Lease Amendment (LA) 

The Contractor shall prepare the LA for rent and lease commencement for final acceptance by 
the COR and include the lease and rent commencement date, adjusted rental rates, outstanding 
deficiencies, the commission payment, the commission credit, address all modifications to the 
initial Lease and any other information required by the COR. The COR shall distribute one 
original fully executed LA to the Lessor and tenant agency and upload an electronic copy in G-
REX. 

14. Lease Files 

After Post Occupancy Deliverables have been received, but no later than 60 calendar days after 
occupancy, the Contractor shall submit the complete Lease file with original documentation to 
the COR for final approval and acceptance. The Contractor shall complete the Lease file in 
accordance with the regional standards unless directed by the National Program Manager. The 
Lease file documents are to be tabbed in accordance with the GSA National Office Lease File 
Checklist for the relevant lease model and setup in the folders/format specified by the Region 
who placed the task order. Filing conventions may vary by Region. The Contractor shall obtain a 
certification of receipt from the COR upon file delivery. 

Upon submission of the completed Lease file to the COR, the Contractor shall notify the 
ZCO/OO of the action and that the task order is ready for close-out. The Contractor shall submit 
via electronic certification to the ZCO/OO that all documents have been scanned or uploaded 
into G-REX or other systems. 

C.4.4. STRATEGIC PARTNERSHIP 

The intent of Strategic Partnership is to leverage the private sector innovation in strategic 
market analysis. 

C.4.4.1. Strategic Planning 

In some markets, the government may share portfolio information with the contractor. If the 
contractor has specific information regarding changes in market conditions, renegotiation 
opportunities, or changes in ownership rights within the shared portfolio, the Government may 
ask for access to this information. For example, the Contractor may provide a high level 
analysis of the market status, including market indicators, evaluation of the debt market to allow 
the Government opportunities to restructure leases, research markets per the list of GSA 
leases provided to notify the Government of owner debt stress, and present options for 
renegotiation of terms (length of firm term and soft term) as well as estimated rental rates and 
any other concessions that might be achieved with renegotiation. The Contractor will inform the 
region of the timeframe for submitting the information. 

Markets to which Strategic Planning Services will likely be requested include but are not 
limited to the following locations: 

o	 NCR - Washington D.C.; 
o	 Region 1: Boston, MA (Cambridge, downtown, suburban); Hartford, CT; 

Fairfield County, CT; New Haven, CT 
o	 Region 2: New York, NY 
o	 Region 3: Philadelphia, PA; Pittsburgh, PA; Harrisburg, PA; Allentown, PA; 

Baltimore, MD; Hampton Roads/Norfolk, VA; Richmond, VA, Annapolis, MD; 
o	 Region 4: Atlanta, GA; FL: Broward County, Fort Lauderdale, Fort Myers, 

Jacksonville, Miami, Orlando, Palm Beach, Sarasota, Tampa Bay; Charlotte, NC; 
Greensboro, NC; Raleigh, NC; Townsville, NC; 
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o	 Region 5: Chicago, IL; Indianapolis, IN; Cleveland, OH; Detroit, MI; Grand 
Rapids, MI; Lansing, MI; Omaha, NE; Akron, OH; Cincinnati, OH; Cleveland, 
OH; Columbus, OH; Toledo, OH; Milwaukee, WI; 

o	 Region 6: Kansas City, MO; St Louis, MO; 
o	 Region 7: Austin, TX; Fort Worth, TX; Dallas, TX; El Paso, TX; Albuquerque, 

NM; Oklahoma City, OK; Tulsa, OK 
o	 Region 8: Denver, CO; Salt Lake City, UT 
o	 Region 9: Phoenix, AZ; Tucson, AZ; CA: Bakersfield, Central Valley, Contra 

Costa County, Island Empire, Los Angeles, Oakland, Orange County, Riverside, 
Sacramento, San Diego, San Francisco, San Gabriel Valley, San Jose, Silicon 
Valley/San Jose; Reno, NV; Las Vegas, NV 

o	 Region 10: Seattle, WA; Portland, OR 

There is no guarantee of a task order for this information. If a lease action is pursued as a result 
of this analysis, a separate task order may be issued in accordance with the ordering 
procedures set forth in the scope of work in Section F 

C.4.4.2. Market Data 

Occasionally, the Government has a need for limited market data that real estate firms typically 
provide to clients at no cost. These requests may only originate from the NPM. Within 30 days 
of the request, each Contractor shall provide the following types of market data to the NPM: 

1. Summary market information, such as: 

(a) Number of buildings and total square footage by type of space and
�
buildings available for a tenant agency’s intended use.
�

(b) Specific class vacancy rate. 

(c) Typical market concessions, tenant work letters, tenant services and
�
building common area factors, where applicable.
�

(d) Estimated per rentable square foot costs for operating expenses and property taxes. 

(e) Asking rental rate per rentable SF and per ANSI BOMA Office area SF. 

2. The Contractor shall provide a range of market rental rates, broken down by components, for 
each applicable class of buildings for which information is provided in 1 above. Comparable 
leases obtained as part of the market analysis shall substantiate the rental ranges quoted. 
Components of the analysis shall include: 

(a) Base rent (e.g., recovery of investment on ownership costs of land,
�
building, financing plus profit).
�

(b) Space build-out cost amortized over lease term. 

(c) Lessor provided TI as part of base rent for the market. 

(d) Operating costs. 

(e) Other costs not included in lease. 

3. If it is not possible to provide comparable data on at least three buildings, the Contractor shall 
provide a written explanation of the market conditions preventing the collection of the required 
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data. Some variation to the above data may be requested by the NPM as the specific 
need dictates. There is no guarantee of a task order for performing this service. 

C.5. DISPUTES, PROTESTS, CLAIMS AND APPEALS, CONGRESSIONAL 
INQUIRIES AND FREEDOM OF INFORMATION ACT (FOIA) INQUIRIES 

1.	� As directed by the COR, the Contractor shall provide all necessary services to address 
any issues related to disputes, protests, claims, appeals, congressional inquiries, 
subpoenas, and FOIAs for any tasks they have performed. The Government will not 
reimburse the Contractor for these services. 

2.	� The Contractor shall not contact GSA Legal Counsel directly to discuss the above 
issues. All coordination with GSA Legal Counsel will be handled by the COR or ZCO. 
The Contractor shall respond to requests for information from GSA either verbally or 
in writing as requested and within the timeframe requested. 

C.5.1. Disputes/Protests 

If a protest is filed on a lease acquisition where services were performed by the Contractor 
(whether filed with GSA, the Government Accountability Office (GAO), or a court of 
jurisdiction), the Contractor shall: 

1.	� As directed by the COR, prepare and submit documents required to adequately
�
address the issues raised in the protest. Documentation may include, but is not
�
limited to, Contracting Officer’s Statement of Fact and Position, or a Findings
�
and Determination to authorize contract award and performance.
�

2.	� Assemble a protest file in accordance with FAR 33.1. 
3.	� Participate as fact witness in meetings, alternative dispute resolutions, depositions, 

hearings or trials related to the lease acquisition as may be required by the 
Government. 

C.5.2. Claims/Appeals 

If a claim is filed by a lessor on a lease awarded by GSA as a result of a task order issued 
under this contract, the Contractor shall: 

1.	� Submit for the signature of the COR, a Contracting Officer’s Final Decision
�
memo with all related supporting documentation.
�

2.	� Assemble a claim file in accordance with FAR 33.2. 
3.	� Participate as fact witnesses in meetings, alternative dispute resolutions,
�

depositions, hearings or trials related to the lease as may be required by
�
the Government.
�

C.5.3. FOIA/Congressional/Other Inquiries 

Prior to completion of a task order, the Contractor shall, as requested by the COR, provide 
input concerning FOIA requests, subpoenas, Congressional inquiries, or other similar requests 
for information. 

C.6. REPORTS 

1. The Contractor shall provide monthly project status reports to regional program officials.
�
The NCO will determine the format and content after award which will be consistent for all 

regions.
�
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2.	� The Contractor shall provide monthly and bi-annual status reports to the National 
Program Officials. The NCO will determine the format and content after award. 

3.	� Identify any services provided for disputes, protests, FOIA, subpoenas, Congressional or 
other inquiries, and requests for market data. Identify the Region requesting the 
information and if the information or service is related to a task order or lease include the 
task order number and lease number. 

4.	� Other necessary reports or deliverables for management of this contract, such as, 
HSPD-12, FISMA, and Security, included in the solicitation not identified in this section, 
will be identified by the National Contracting Officer with appropriate format and 
frequency after award. 

5.	� In addition to the eSRS reports required by FAR 52.219-9, submit a Supplemental 
Quarterly Subcontracting Report to the NCO. The report shall be submitted in the 
format provided by the NCO following award and shall include, at a minimum, the 
information outlined below: 

a)	� Subcontractor NAICS Classification for all work assigned to Subcontractors; 

b)	� Technical area of work assigned (ie,market survey, post award services); 

c)	� Amount and percentage of aggregate lease value of monies projected 
for assigned subcontracting work; and 

d)	� Actual monies paid out to subcontractor by NAICS code. 

C.7. QUALITY CONTROL REQUIREMENTS 

The Contractor is responsible for quality control as defined in their approved Implementation 
Plan for meeting the minimum acceptable standards under Section C.9, for all services provided 
under the contract. Inspection by the Government does not relieve the Contractor of this 
responsibility. The Implementation Plan submitted and accepted by the NCO is incorporated into 
and becomes a part of this contract. Revisions or changes to the Implementation Plan must be 
submitted and approved by the NCO. 

C.8. QUALITY ASSURANCE BY THE GOVERNMENT 

The National Contracting Officer will evaluate the Contractor’s performance on an annual basis 
by inputting data into Contractor Performance Assessment Reporting System (CPARS). The 
following areas will be assessed: Document Quality, Personnel Technical Quality, Cost 
Control, Timeliness, Business Relations, and Small Business Subcontracting 

In order to assess these areas, input at the task level will be obtained from individual CORs. 
CORs will evaluate task-level performance at various milestones during the lease 
acquisition process, varying based on the specific service ordered. Evaluations will be 
completed by the COR for each task as follows: 

Module 1 - Deluxe Acquisition Services 

Milestone A: Requirements Development 

Milestone B: Lease Acquisition 

Milestone C: Post Award Services 

Module 2 - Programming and Acquisition Services 

Milestone A: Requirements Development 
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Milestone B: Lease Acquisition
�

Module 3 - Occupancy Services 

Milestone A: Lease Acquisition 

Milestone B: Post Award Services 

Module 4 - Lease Acquisition 

Milestone A: Lease Acquisition 

Module 5 - Limited Value Leases 

Milestone A: Requirements Development, if applicable 

Milestone B: Lease Award 

Milestone C: Post Award Services, if applicable 

Module 6 – Lease Extensions 

Final Evaluation 

An annual evaluation will be generated for COR completion and Contractor review every 12 
months until the task order is closed out. An interim evaluation will also be required in the event 
that a project changes CORs between milestones. 

In assessing performance, the National Contracting Officer will also consider the Contractor’s 
ability to meet GSA’s Bullseye Measure as well as observations of the Contractor’s 
performance, made by the Regional Program Officials and the National Program Officials. 

C.9. MINIMUM CONTRACT QUALITY STANDARDS 

The Government will evaluate the Contractor’s performance as Unsatisfactory, Marginal, 
Satisfactory, Very Good, or Exceptional in the contract’s minimum performance standards for 
each of the following performance criteria. The minimum performance standard for each criterion 
below corresponds with a Satisfactory rating. The attached Task Order Level and Program Level 
Evaluation Matrixes are provided as a reference. The Government may make updates to these 
matrixes at any time and will provide the Contractor with them at that time. 

Quality (Document Quality) 

This criterion considers the degree to which documents and reports, submitted by the Contractor, 
are complete, accurate, and neat, complying with applicable regulations and policy, using correct 
grammar and appropriate language. It also considers the Contractor's adherence to GSA policy 
as it pertains to creating the lease file. 

Minimum performance standard: Documents generally require one or two revisions before a final 
draft is considered acceptable. Errors are generally minor in nature, meaning that there are no 
gross errors, inconsistencies, omissions, or inaccuracies. Final drafts of documents are accurate 
in content. 
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Schedule (Timeliness)
�

This criterion considers the Contractor’s ability to perform services and deliver documents in 
accordance with established timeframes. 

Minimum performance standard: The Contractor generally provides deliverables, including lease 
file documents and administrative submissions, in accordance with the established timeframes, 
and the project schedule is updated. While there may be some occasional delays on the 
Contractor’s part, the major milestones are delivered on time. The Contractor provides status and 
schedule updates, to include delays. The Contractor responds to communication from regional 
and national program officials in accordance with response times as identified in Section 
C.4.1.2. Reports, required in Section C.6, are submitted not later than the stated due date. 

Cost Control 

This criterion considers the Contractor’s ability to generate meaningful negotiation objectives and 
negotiate favorable lease terms and rates. 

Minimum performance standard: Negotiation Objectives shall be based on market comparables 
and address necessary cost elements, included in the asking rates. Lease negotiations shall 
result in a rental rate within the stated Negotiation Objective range for the market. The Contractor 
communicates market changes as the procurement progresses. Negotiated lease rates must be 
substantiated by supporting documentation. The Contractor negotiates TI change order prices 
upon COR’s direction. The Contractor achieves a market rate commission. 

Management (Management of Key Personnel / Personnel Technical Quality) 

This criterion considers the Contractor’s demonstration of knowledge, pertaining to contract 
terms, laws, statutes, regulations, Executive Orders, leasing process, policies, and local markets. 
It also considers the Contractor’s ability to maximize competition when possible and to provide 
valuable business guidance and solutions to the Government. 

Minimum performance standard: The Contractor demonstrates a working knowledge of the 
Federal leasing process. The Contractor requires occasional technical direction but executes 
direction accurately. The Contractor employs qualified, trained personnel with an understanding 
of the Contract and the GSA Lease Acquisition requirements. The Contractor identifies obstacles 
and offers strategies to mitigate them during the course of the contract. 

Compliance with Subcontracting Plans (National Performance Criteria) 

Subcontracting plans will be reviewed by the NCO to determine if the Contractor is making a 
good faith effort to comply with their approved plan. In accordance with FAR Clause 52.219-16 
Liquidated Damages - Subcontracting Plan, failure to make a good faith effort to comply with 
subcontracting plans may result in liquidated damages or other remedies available in the 
contract. 

Subcontracting plans were based on estimated commissions (revenues). Plans will be monitored 
to see if the percentages, proposed in the subcontracting plan for the designated categories, are 
achieved. 
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Business Relations 

This criterion considers the Contractor’s ability to represent GSA in a professional manner, 
establish and maintain collaborative working relationships with team members, and comply with 
GSA Standards of Conduct, identified in Section H. 

Minimum performance standard: The Contractor complies with GSA Standards of Conduct, 
identified in Section H, and maintains a professional demeanor. The Contractor’s interactions are 
generally positive and constructive. The Contractor assists in strategic planning when requested. 

C.10. CONTRACTOR PERFORMANCE ASSESSMENT REPORTS SYSTEM (CPARS) 

Performance data will be entered annually at the end of each contract performance period into 
CPARS. 

Contractors will receive access via email and are provided an opportunity to submit comments 
when performance data, concerning a Contractor’s firm, is posted. Data from this system is 
transmitted to the Past Performance Information Retrieval System (PPIRS), which is accessible 
Government-wide to Federal Contracting Officers, who evaluate Contractor past performance 
prior to the award of a contract. Unsatisfactory performance on this contract could have an 
adverse impact on the award of other Government contracts. 
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GSA Leasing Support Services
�
Section D
�

PACKAGING AND MARKING
�

D.1. PAYMENT OF POSTAGE AND FEES 

The Contractor shall pay all postage and fees related to contract services performed. 

The Contractor is not required to use express mail as long as they can meet 
required submission dates using regular mail. 

D.2. MARKING 

1.	
 All correspondence, including emails, shall include the Contract Number and 
Task Order Number, and REXUS Project number if relevant. 

2.	
 All documents prepared by the Contractor for signature by a GSA official must 
be prepared on GSA letterhead. 

3.	
 In accordance with FAR 37.114(c) all documents prepared by the Contractor 
must be marked to indicate the Contractor prepared them. 

D.3. SOFTWARE REQUIREMENTS 

The Contractor shall submit data to the Government using the Microsoft Office Suite, 
specifically, Word, Excel or Adobe Portable Document Format, (PDF) when requested. 
Documents must be prepared using the most current publicly available version of the above 
listed software or one release prior, provided it is compatible with the current version of 
each used by the Public Buildings Service. 

D.4. ENCRYPTION REQUIREMENTS FOR EMAILING OF 
BUILDING DRAWING FILES 
All email correspondence relating to performance of this contract must be transmitted 
using GSA.gov mail accounts. Building drawing files may NOT be transmitted to external 
accounts via email unless encrypted in accordance with GSA procedures. General 
procedures for handling Sensitive but Unclassified Information and GSA encryption


procedures are contained in GSA policy and guidance contained in Exhibit 2 and falls 

under GSA’s Controlled Unclassified Information Program as referenced in Section H.6. 
Additional information will be provided after award. 
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GSA Leasing Support Services
�
Section E
�

INSPECTION AND ACCEPTANCE
�

E.1. GENERAL
�

1.	
 Contractors are responsible for their own quality control including the day-to-
day inspection and monitoring of all work performed to ensure compliance with 
the contract requirements. 

2.	
 Services must be in compliance with contract requirements including applicable 
laws and regulations and submissions must be complete, accurate, and 
professionally prepared prior to acceptance by the Government. 

3.	
 The COR designated for a task order will perform inspection and acceptance of 
services for the Government for Task Order deliverables on the individual project 
assigned to that COR. The COR for the IDIQ contract (NCOR) will perform inspection 
and acceptance of services and deliverables at the national level. This includes any 
reports the Contractor is required to submit and market data or strategic planning 
information submitted by the Contractor. Regional Program Managers will also 
perform inspection and acceptance of services at the regional program level as 
required by an individual task order. 

E.2. 52.246-4 INSPECTION OF SERVICES—FIXED PRICE (AUG 
1996) DEVIATION 

A.	
Definitions. "Services," as used in this clause, includes services performed, 
workmanship, and material furnished or utilized in the performance of 
services. 

B.	
The Contractor shall provide and maintain an inspection system acceptable 
to the Government covering the services under this contract. Complete 
records of all inspection work performed by the Contractor shall be 
maintained and made available to the Government during contract 
performance and for as long afterwards as the contract requires. 

C.	
The Government has the right to inspect and test all services called for by 
the contract, to the extent practicable at all times and places during the 
term of the contract. The Government shall perform inspections and tests 
in a manner that will not unduly delay the work. 

D.	
If the Government performs inspections or tests on the premises of the 
Contractor or a subcontractor, the Contractor shall furnish, and shall require 
subcontractors to furnish, at no increase in contract price, all reasonable 
facilities and assistance for the safe and convenient performance of these 
duties. 

E.	
 If any of the services do not conform to contract requirements, the 
Government may require the Contractor to perform the services again in 
conformity with contract requirements, at no increase in contract amount. 
When the defects in services cannot be corrected by reperformance, the 
Government may (1) require the Contractor to take necessary action to 
ensure that future performance conforms to contract requirements and (2) 
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reduce the contract price (Contractor’s Commission) to reflect 

the reduced value of the services performed.
�

F. If the Contractor fails to promptly perform the services again or to take the 
necessary action to ensure future performance in conformity with contract 
requirements, the Government may (1) by contract or otherwise, perform the 
services and charge to the Contractor any cost incurred by the Government 
that is directly related to the performance of such service or (2) terminate 
the contract for default. (End of clause) 
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GSA Leasing Support Services
�
Section F
�

DELIVERY AND PERFORMANCE
�

F.1. PLACE OF PERFORMANCE 

Each contract will be performed in the geographic coverage area of the particular zone in which 
it was awarded. GSA intends to award two contracts (each) in the following zones: Northern 
Service Area (Zone 1), Southern Service Area (Zone 2), and Western Service Area (Zone 3). 
GSA intends to award three contracts in the National Capital Service Area (Zone 4). 

F.2. TERM OF CONTRACT 

The performance period of this contract is one year with four one-year option periods. Exercise 
of an option is a unilateral right of the Government. 

F.3. ORDERING PROCEDURES 

Task orders may be placed for individual lease transactions or a group of task orders may be 
placed with one broker. For example, a group of task orders may be for some or all of a 
particular agency's requirements, a group in a particular area, or as part of a multi-agency 
requirement. 

Except as provided in paragraph (4) below, each contractor will be provided a fair opportunity to 
be considered for task order awards, in their respective awarded Zone(s), estimated to yield a 
net commission to the contractor in excess of $3,000. 

(1) For task orders or a group of task orders estimated to yield a net commission to the 
contractor of $3,000 or less, the selection of a contractor within the zone will be at the discretion 
of the Zonal Contracting Officer. 

(2)(a) For task orders or a group of task orders estimated to yield a net commission to the 
contractor in excess of $3,000, but less than $150,000.00, all contractors within the zone will be 
provided a fair opportunity to be considered based on price (in accordance with the contractor’s 
awarded pricing structure as applied to the Module covered by the task order) and one, or 
more, or all of the following: 

1.	� Past performance on earlier orders under the contract, including quality, 
timeliness, and cost control. Until a record of past performance under the 
contract is established, a contractor's past performance as evaluated 
during this procurement may be utilized, as well as a contractor's 
performance on other broker assignments of similar character to the 
given task order, including performance under predecessor GSA National 
Broker Contracts, if applicable. The Zonal Contracting Officer may 
consider the Contractor's past performance on both an aggregate zonal 
level and on a regional level, where available, when placing orders; 

2.	� Contractor’s specialized knowledge, experience, or capability, based 
on the specific requiring need; 

3.	� The Contractor has earned a Best Value Commission in the previous 
rating period. 
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(b) At the discretion of the Zonal Contracting Officer, contractors may be requested 
to provide additional information and quotes in order to assist the Government in 
making fair opportunity determinations. 

(c) Past performance will be considered significantly more important than price 

(3)(a) For task orders or a group of task orders estimated to yield a net commission in 
excess of $150,000.00, all contractors in the zone will be provided a fair opportunity to 
compete for award of the task order. In such cases, each contractor will be provided, at a 
minimum, 

1.	�A notice of the task order that includes a statement of the agency's 
requirements; 

2.	�The response period; and 
3.	�The significant factors and subfactors, including price, which the 

agency will consider in evaluating task order proposals, and their 
relative importance, including the basis for award of the task order. 

(b) Post award debriefings will be provided upon request for task orders or groups of task 
orders with an estimated net commission equal to or in excess of $5,000,000.00 

(4) The fair opportunity procedures described above shall not apply when one of the 
following exceptions apply: 

a.	�The agency need for the supplies or services is so urgent that providing a fair 
opportunity would result in unacceptable delays; 

b.	�Only one contractor is capable of providing the supplies or services required at the 
level of quality required because the supplies or services ordered are unique or 
highly specialized; 

c.	�The order must be issued on a sole-source basis in the interest of economy and 
efficiency because it is a logical follow-on to an order already issued under the 
contract, provided that all awardees were given a fair opportunity to be 
considered for the original order; or 

d.	�It is necessary to place an order to satisfy a minimum guarantee. 

(5) Contractors shall accept only written task orders issued on a GSA Form 300 by a Zonal 
Contracting Officer/Zonal Contracting Officer authorized by the National Contracting 
Officer. Performance of any services for the Government, which have not been ordered in 
accordance with the terms and conditions of this contract, may result in Contractor 
performance of work with no compensation. Task orders may be issued by facsimile or by 
electronic commerce methods. 

(6) The Contractor must inform the Zonal Contracting Officer/Zonal Contracting Officer 
(ZCO/OO) in writing not later than three working days following the receipt of a task order 
whether a conflict of interest exists. Task orders must be accepted. 

The Contractor shall submit corporate and individual conflict of interest and nondisclosure 
statements, Exhibits 5A and B to the Zonal Contracting Officer/Zonal Contracting Officer 
no not later than five working days after receipt of a task order for Contractor or 
subcontract personnel who will perform services in connection with the task order. If 
multiple personnel will be involved in performing services in connection with the task order, 
the services to be 
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performed by each person shall be identified as well as the person who has overall 
responsibility for the task order. If additional personnel are assigned to the task order at a later 
date, a nondisclosure/conflict of interest statement shall be provided to the Zonal Contracting 
Officer (ZCO) prior to their starting work on the task order. 

If requested by the ZCO, the Contractor shall submit documentation demonstrating that 
personnel assigned to a task order hold the appropriate state license to perform the services 
required by the task order. The COR will contact the Contractor to schedule a date for 
orientation no later than three (3) days after submission of a nondisclosure/conflict of interest 
statement but will give the Contractor a minimum of four (4) working days to develop the 
required Market Analysis for discussion prior to and during the Project Orientation. Conflicts of 
interest will be processed under Contract Section H. 

(7) The COR will hold an orientation with the Contractor and tenant agency contact prior to 
the Contractor starting work on a task order to ensure all parties clearly understand the roles 
and responsibilities of each party and to ensure the Contractor clearly understands tenant 
agency requirements and concerns. Orientation is normally conducted telephonically. The 
Contractor shall document areas discussed at orientation and provide a copy to the COR with 
the project schedule. 

(8) Only GSA, PBS, and Warranted Contracting Officers with delegated ordering 
authority from the NCO may place orders against this contract. 

(9) A firm delivery date will be established for each task order. The date shall either be 
established prior to award of the task order and included in the task order; or if it is necessary 
to establish the required delivery date during orientation after award of the task order, it shall 
be established in the approved project schedule. A copy of the approved schedule shall be 
provided to the ZCO/OO after approval by the COR. After COR approval, no changes may be 
made to the required delivery date (occupancy date) unless the task order is modified by the 
ZCO. 

The GSA task order must state the Module being ordered and include a firm 
required delivery date (where determined) that must be met by the Contractor. 

(10) The GSA Office of Acquisition Policy (MV) is the GSA Ombudsman for task order 
contracts and shall review complaints about fair opportunity concerns and ensure that 
Contractors are afforded the fair opportunity to be considered for task orders issued 
consistent with the procedures in the contract. The GSA Ombudsman will exercise 
jurisdiction on any matters pertaining to IDIQ contracts awarded by GSA. The 
Ombudsman can be reached at the address and phone number below: 

GSA Ombudsman (MV)
�
1800 F Street NW
�
Washington, DC 20405-0001
�
PHONE: (202) 501-4770
�

F.4. PERFORMANCE CRITERIA 

Performance criteria are stated in Section C. 
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GSA Leasing Support Services
�
Section G
�

CONTRACT ADMINISTRATION DATA
�

G.1. ROLES AND RESPONSIBILITIES 

G.1.1. National Contracting Officer (NCO) 

The NCO is the Contracting Officer that has the overall responsibility for administration of the 
contracts in their assigned Zones. The NCO alone, without delegation, is authorized to take 
action on behalf of the Government to amend, modify, or deviate from the contract terms, 
conditions, requirements, specifications, details, and/or delivery schedules; make final 
decisions on disputes; terminate the contract for convenience or default; and issue final 
decisions regarding contract matters. The NCO may delegate certain other responsibilities to 
authorized representatives. The NCO alone may determine to take action impacting the offset 
to the rent in accordance with Section E.2. 

The GLS National Contracting Officer (NCO) is: 
Paul H. Ferguson Danny Killian 
GSA/PBS 
Office of Leasing 
Center for Real Estate Brokerage Services (PRAA) 
1800 F Street NW Room 5248 
Washington DC 20405-001 

G.1.2. National Program Manager (NPM) 

The NPM is the technical expert for matters related to Federal lease acquisition policies and 
procedures. The NPM will review regulations and program changes and as necessary submit 
requests for contract modifications to the NCO. Authority not delegated to the NPM is reserved 
for the NCO. The name and contact information of the NPM will be provided at time of award. 

G.1.3. National Contracting Officer’s Representative (NCOR) 

The NCOR will be delegated COR responsibilities by the NCO to assist with the administration 
of the contract. The NCOR will provide support to the NPM by providing technical expertise for 
matters related to Federal lease acquisition policies and procedures. In addition, the NCOR 
assures that the contractors meet the performance requirements of the contract in terms of 
quality and cost. The NCOR provides technical direction and assistance to the NCO, 
contractors, and regional program managers. The NCOR coordinates zonal performance 
evaluation data on task orders for the performance period being evaluated and provides an 
overall evaluation of contractor compliance with the technical requirements of the contracts for 
inclusion in CPARS, the government-wide contractor ratings repository. 

G.1.4. Regional Program Manager (RPM) 

Each of the eleven GSA PBS Regional Offices will designate a Regional Program Manager 
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(RPM) who will be responsible for coordinating regional contract issues and work requirements
�

primarily with the NCOR. There will be multiple RPM’s per zone. The RPM may be delegated 
authority to coordinate regional task order issues with the Contractor and to participate in 
Contractor evaluations. The RPM acts as the regional technical authority and contact for the 
Contractors. The names and contact information for RPM’s will be provided after award. An 
RPM does not have authority to award, change, or modify the contract or a task order. 

G.1.5. Zonal Contracting Officer (ZCO) 

1. The NCO will delegate authority to a warranted service contracting officer from each zone to 
serve as the ZCO. There will be multiple ZCO’s per zone. While the ZCO does not have 
authority to modify the primary contract, they do have full authority to take any contract action 
regarding a task order within the limits of their contracting authority. They will delegate certain 
responsibilities to CORs for the day-to-day monitoring of Contractor performance. The 
designation of a ZCO does not preclude the region from having multiple Zonal Contracting 
Officers (Contracting Officers) who will award and administer task orders. The ZCO for a task 
order will approve all task order changes via written task order modification. 
2. Responsibilities of the ZCO’s include, but are not limited to: 

•	 Awarding task orders in accordance with Ordering Procedures in Section F, including 
documenting the decision appropriately. 

•	 Administering task orders. 
•	 Terminating task orders for the convenience of the government. 

•	 Terminating task orders for default after coordination with the NCO. 

•	 Determining the adequacy of performance by the Contractor in accordance with the 
terms and conditions of the contract and with input from the COR. 

•	 Advising the RPM and NCO of performance problems or issues that impact the
�
administration of the contract as a whole.
�

•	 Delegating certain contract administration responsibilities to authorized representatives 
(COR’s). 

G.1.5.1. Ordering Officials (OO) 

1. The NCO may delegate authority to a warranted Contracting Officer to serve as an OO. 
While the OO does not have authority to modify the primary contract, they do have full authority 
to take any contract action regarding a task order within the limits of their contracting authority. 
They will delegate certain responsibilities to the COR for the day-to-day monitoring of 
Contractor performance. The OO for a task order will approve all task order changes via written 
task order modification. 

2. Responsibilities of the OO’s include, but are not limited to: 
•	 Awarding task orders in accordance with Ordering Procedures in Section F, including 

documenting the decision appropriately. 

•	 Administering task orders. 

•	 Terminating task orders for the convenience of the government. Terminating task orders 
for default after coordination with the NCO. 

4. Determining the adequacy of performance by the Contractor in accordance with the
�
terms and conditions of the contract and with input from the COR.
�
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G.1.6. Contracting Officer Representative (COR) 

The COR for a task order is the Lease Contracting Officer (LCO) for any lease award or leasing 
action resulting from the issued task order and is GSA’s primary contact with the tenant agency. 
A COR will be delegated in writing and named on each task order. The COR is responsible for 
the Project orientation with the tenant agency and Contractor, for day-to-day monitoring of 
Contractor performance, for inspection, and acceptance of services and submissions, and for 
resolving problems and issues within their delegated authority. Responsibilities include 
reviewing, inspecting, and accepting deliverables to determine compliance with contract 
requirements; ensuring defects or omissions are corrected in said deliverables; conferring with 
representatives of the Contractor regarding any problems encountered in the performance of 
the work; preparing performance evaluations and discussing them with the Contractor; 
reporting performance problems to the Zonal Contracting Officer or Zonal Contracting Officer 
and accepting services. 

G.1.7. Tenant Agency 

The tenant agency is the Federal client for whom leased space is being acquired. The tenant 
agency will assign a representative responsible for coordinating the project with GSA. The 
Contractor should coordinate with the tenant agency representative only to the extent directed 
by the COR. Any issues that may affect schedule, cost, or scope must be directed to and 
carefully coordinated with the COR. A tenant agency has no authority to direct Contractor 
performance, to change requirements provided to the Contractor by GSA, or to change the 
schedule or any other thing that might impact services ordered on a task order. The tenant 
agency shall direct requests for changes to the COR who, if appropriate, will submit a request for 
a modification of the task order to the Zonal Contracting Officer or Zonal Contracting Officer. If 
the tenant agency directly notifies the Contractor of a change in the requirements, the Contractor 
shall notify the COR who will coordinate the requested changes with the tenant agency. 

G.2. FINANCE DATA – COMMISSIONS AND COMMISSION 

CREDITS G.2.1 Commissions 

1. The Offeror on the lease contract must include the amount of commission or fee paid to his 
agent(s), broker(s), property manager, developer, employee, or any other representative 
representing the owner in line 31, column (a) of GSA Form 1217 and the amount of 
commission offered to GSA’s broker contractor in column (b) of the same form. 

2. When offers in response to an RLP are evaluated as to aspects of reasonableness, the 
amount on line 31(b) of GSA Form 1217 (stipulating the amount to be paid to the broker) 
is to be evaluated just as any other annual cost on GSA Form 1217. If the amount is 
unreasonably low or unreasonably high, it is to be documented in the price negotiation 
memorandum along with all other points negotiated. 

3. The Contractor will evaluate and negotiate the elements for each deal under the review and 
approval of the COR. 

4. The Contractor shall document in the Lease: 
a. the total dollar value of the Commission, 
b. the commission percentage or dollar per square foot (whichever applies), and 
c. the total dollar value of the Commission Credit to be applied to shell rent at 
lease award. (Reference Exhibit 6 Contractor Commission Agreement Template) 

5. If the basis upon which the Commission is calculated changes between lease award and 
execution of the Final Lease Amendment, the Contractor shall adjust the Commission and 
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the Commission Credit accordingly and document such adjustment in the Final 

Lease Amendment as defined by the contract.
�

6.	�The Contractor shall receive the portion of the Commission allocated in accordance with the 
awarded task order when applicable. Prior to lease award, the COR will determine whether 
the broker has earned the Best Value Commission or Standard Commission. The Best 
Value Commission will only be earned where the financial terms of the successful lease 
offer, including the Best Value Commission and corresponding Commission Credit, is less 
than the net present value cost of the estimated market lease (established through either 
Bullseye Report or the market midpoint as established by the COR) and the Contractor 
receives a Level 4 (Very Good) or better performance rating in all rating criteria for the 
previous rating period. If the Contractor does not meet the established criteria to earn the 
Best Value Commission after assessment, the Contractor shall receive the Standard 
Commission. 

7.	�The Commission negotiated for a lease acquisition by the Contractor shall be based on a 
lease term not to exceed the firm term of the lease. Commissions will not be negotiated or 
collected on option periods of lease terms beyond the firm term. 

8.	�If the Contractor collects a Commission from a lessor or other party and does not complete 
all services required by the Contract for satisfactory performance of the task order, the 
task order and/or contract may be terminated for default and the Contractor may be liable 
for a reduction in the Commission amount in whole or in part and any other damages to 
the Government. 

G.2.2. Application of Commission Credits to the Lease 

1.	�The Contractor shall have the Lessor credit to the lease transaction the Commission Credit 
to the shell rent as set forth in Section B. 

2.	�However the Commission is negotiated between the successful offeror and broker is how 
the Commission and Commission Credit should be documented in the commission 
agreement and lease agreement. 

3.	�Commission Credits will be evaluated when evaluating offers. In the Present Value Analysis 
credits will be reflected as a reduction to the shell rent applied as a one-time lump sum 
rental deduction or if the rental credit exceeds the monthly shell rental amount, the credit 
shall be applied in the shortest time period possible, in equal monthly amounts. 

G.2.3. Termination of Lease Acquisition Task Order Prior to Completion 

In the event a task order is terminated for the convenience of the Government or for default 
prior to award of a lease, the Government will not reimburse the Contractor for any costs 
associated with the task order. 

G.2.4. Submission of Subcontracting Reports 

1. For Offerors that are submitting a proposal in response to this solicitation (other than small 
business concerns) the subcontracting plan and goals for award to Small Disadvantaged 
Business (SDB) Small Business (SB) concerns will become a part of the contract. 
2. The required subcontracting plan must be submitted and approved prior to award of 
a contract. 

3.	� All targets for SDB SB participation, expressed as dollars and percentages of total contract 
value, in each authorized NAICS Industry Subsector, and a total target for SDB SB participation 

by the Contractor. As a reminder any substitutions of other than listed SDB SB participation 
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targets requires notification to the contracting officer. 
4. Contractors shall utilize the Electronic SubContractor Reporting System (eSRS) 
5. In accordance with FAR clause 52-219-9, (j) (1) (d)(10) Small Business Subcontracting 
Plan, reports must be submitted by the dates specified at end of each reporting period in the 
eSRS system. 
6. FAR Clause 52.219-25 -9 requires that all Contractors (Small and Other than Small) shall 
submit reports at the end of each contract performance period. SDB SB participation by the 
Contractor, including joint venture partners, and team members, and a total target for SDB SB 
participation by subcontractors targets shall be incorporated into, and become part of, any 
resulting contract. 
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GSA Leasing Support Services
�
Section H
�

SPECIAL CONTRACT REQUIREMENTS
�

H.1. QUALIFICATION REQUIREMENTS FOR CONTRACTOR’S FIRM
�

1.	� Contractor firms shall have a minimum of three years commercial real estate experience 
providing services in for the areas covered by the zones for which they will be submitting a 
proposal. Provided services should include lease acquisition services, such as performing 
market surveys, negotiating lease transactions, and preparing lease contract documents, in 
a geographic area similar to that required by this solicitation (zonal services in both rural 
and urban areas). Contract firms must demonstrate experience with managing a minimum 
of 50 full lease acquisitions over a five-year period. 

2.	� Contractor must also demonstrate government lease project experience similar to the 
governmental high to moderate value lease projects described in this solicitation. 

3.	� All Contractors are required to have licenses required by States, local, or other governing 
laws or regulations necessary to perform all contract services, including collecting 
commissions and crediting a percentage of the commission to the shell rent of a lease 
transaction. 

4.	� All Contractors must complete and provide to the NCO a copy of the “Confidential 
Agreement Information” form (Exhibit 12), prior to receiving access to GREX or other 
Government controlled databases. 

H.2. LOCATION OF CONTRACTOR’S OFFICERS 

Please reference C.4.1.2 Contractor Office Location and Response Times. 

H.3. PERSONNEL 

H.3.1. Availability 
Contractor personnel assigned to a task order shall be available during the Normal Regional 
Office Work hours, as described in Section C, where a task order is being performed. 

H.3.2. Identification 

In accordance with FAR 37.114(c) Contractor personnel who attend meetings or work in 
situations where their actions could be construed as acts of Government officials must 
be clearly identified as Contractor personnel. 

H.3.3. Security Requirements and Personal Identity Verification Procedures (Non 
Classified Contract 

Security requirements for this contract are significant and require time and effort to comply and 
be processed. As these requirements are subject to change by issuance of Statute or Executive 
Order, the methodology for application and processing will be provided at time of award. If 
changes occur during the term of the contract a modification will not be required. Contractors 
will be notified by the NCO in writing. See Exhibit 13 for current procedures concerning GREX 
Access Procedures. 
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H.3.4. Security Language for IT Acquisition Efforts 

H.3.4.1. Required Policies and Regulations for GSA Contracts 

A. Contractors entering into an agreement for services to the General Services 
Administration (GSA) and/or its Federal customers shall be contractually subject to all 
GSA and Federal IT Security standards, policies, and reporting requirements. The 
contractor shall meet and comply with all GSA IT Security Policies and all applicable 
GSA and NIST standards and guidelines, other Government-wide laws and 
regulations for protection and security of Information Technology. 

All GSA contractors must comply with the GSA policies below (these documents are 
all referenced within the GSA IT Security Policy) with the exception of those 
contractors who have transitioned to VDI. 

1.	� GSA Information Technology (IT) Security Policy, CIO P 2100.1. 
2.	� GSA Order CIO P 2181.1 “GSA HSPD-12 Personal Identity Verification 

and Credentialing Handbook”, dated October 20, 2008. 
3.	� GSA Order CIO 2104.1, “GSA Information Technology (IT) General Rules 

of Behavior”, dated July 3, 2003. 
4.	� GSA Order CPO 1878.1, “GSA Privacy Act Program”, dated September 2, 2014. 
5.	� GSA IT Security Procedural Guide 04-26, “FISMA Implementation”.” 
6.	� GSA IT Security Procedural Guide 06-29, “Contingency Plan Testing”.” 
7.	� GSA IT Security Procedural Guide 06-30, “Managing Enterprise Risk.” 
8.	� GSA IT Security Procedural Guide 08-39, “FY 15 IT Security 

Program Management Implementation Plan.” 
9.	� GSA IT Security Procedural Guide 09-44, “Plan of Action and 

Milestones (POA&M).” 
10. GSA-IT Security-09-48, Revision 3, “Security Language for IT Acquisition 

Efforts” 

Contractors are also required to comply with Federal Information Processing 

Standards (FIPS), the “Special Publications 800 series” guidelines published by 

NIST, and the requirements of FISMA. 

11. Federal Information Security Management Act (FISMA) of 2002. 
12. Clinger-Cohen	� Act of 1996 also known as the “Information
�

Technology Management Reform Act of 1996.”
�
13. Privacy Act of 1974 (5 U.S.C. § 552a). 
14. Homeland	� Security Presidential Directive (HSPD-12), “Policy for a 

Common Identification Standard for Federal Employees and Contractors”, 
August 27, 2004. 

15. Office of Management and Budget (OMB) Circular A-130, “Management 
of Federal Information Resources”, and Appendix III, “Security of Federal 
Automated Information Systems”, as amended. 

16. OMB Memorandum M-04-04, “E-Authentication Guidance for Federal Agencies.” 
17. FIPS PUB 199, “Standards for Security Categorization of Federal
�

Information and Information Systems.”
�
18. FIPS PUB 200, “Minimum Security Requirements for Federal Information 

and Information Systems.” 
19. FIPS PUB 140-2, “Security Requirements for Cryptographic Modules.” 
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20. NIST Special Publication 800-18 Rev 1, “Guide for Developing Security Plans 
for Federal Information Systems.” 

21. NIST Special Publication 800-30, “Risk Management Guide for Information 
Technology Security Risk Assessment Procedures for Information 
Technology Systems.” 

22. NIST	� Special Publication 800-34, “Contingency Planning Guide for 
Information Technology Systems.” 

23. NIST SP 800-37, Revision 1, “Guide for the Security Certification
�
and Accreditation of Federal Information Systems.”
�

24. NIST Special Publication 800-47, “Security Guide for Interconnecting
�
Information Technology Systems.”
�

25. NIST	� Special Publication 800-53 Revision 4, “Recommended Security 
Controls for Federal Information Systems.” 

26. NIST Special Publication 800-53A, “Guide for Assessing the Security Controls 
in Federal Information Systems.” 

B. Work being done through GSA email: Documented in the GSA IT Security Policy 
CIO 2100.J CHGE 1, chapter 5, Policy on Technical Controls, section l, Account 
Management: Data Owners/System Owners, with assistance from the designated 
ISSO, ensure system access is restricted to authorized users that have completed 
required background investigations, are familiar with internal security practices, and 
have completed requisite security and privacy awareness training programs, such as 
the annual Information Security & Privacy Act training curriculum. System access 
authorizations must enforce job function alignment, separation of duties, and be based 
on the principle of need-to-know. Contractors with system access must utilize a 
gsa.gov e-mail account to conduct business with GSA. 

(1) Protect digital media during transport outside of controlled areas using a 
certified FIPS 140-2 encryption module; non-digital media shall follow GSA 
personnel 
security procedures. 

(2) Sending e-mail messages including sensitive information, such as PII, as 
deemed by the Data Owner, without GSA provided encryption. Certified encryption 
modules must be used IAW FIPS PUB 140-2, Security requirements for 
Cryptographic 
Modules. 

(3) If PII needs to be e-mailed outside the GSA network encryption is required. 
Instructions can be found on the privacy web page in the section "Documents for 
Download." Your e-mail will be blocked if Social Security Numbers are sent 
unencrypted. 

(4) All sensitive information, such as PII, as deemed by the Data Owner, which 
is transmitted outside the GSA firewall, must be encrypted. Certified encryption 
modules must be used IAW FIPS PUB 140-2, Security requirements for 
Cryptographic 
Modules. Your e-mail will be blocked if Social Security Numbers are sent 
unencrypted. 

C. Contractors committed to using VDI must utilize VDI for all performance/task order 
initiation under this contract including the use of VDI file servers, Google Drive, GREX 
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or GSA’s replacement electronic storage system, and GSA Google Email. Unless 
specific exceptions have been granted in writing by the NCO/NCOR, contractors are 
not permitted to store files on private servers. The use of private servers for 
Government work will be handled in accordance with the performance standards as 
setforth in the contract. Contractors who have committed to using VDI are considered 
to be in full compliance with all of IT Security requirements as stated in H.3.4.1. 
through H.3.4.5, however still must meet the following requirements found in the 
contract for purposes of training, clearance process, rules of behavior, etc. All other 
contract requirements apply found elsewhere still apply: 

1. GSA Order CIO 2104.1A, GSA Information Technology (IT) General Rules of 
Behavior. 

2. 21001.1: g. Rules of the system.(1) Authorized users must be provided written 
Rules of Behavior IAW GSA Order CIO 2104.1 before being allowed access into 
any GSA, non-public information system. (2) The user must acknowledge 
receipt of these rules through a positive action. 

3.	� Users will be subject to complete appropriate background investigations prior 
to access being granted to VDI and GSA mail.: H. 3.4.4 paragraph 15 

4.	� H. 3.4.5 paragraph 4 
5.	� H. 3.4.5 paragraph 5 

6.	� GSA Information Technology (IT) Security Policy, CIO P 2100.1. 
7.	� GSA Order CIO P 2181.1 “GSA HSPD-12 Personal Identity Verification 

and Credentialing Handbook”, dated October 20, 2008. 
8.	� GSA Order CIO 2104.1, “GSA Information Technology (IT) General Rules 

of Behavior”, dated July 3, 2003. 
9.	� GSA Order CPO 1878.1, “GSA Privacy Act Program”, dated September 2, 2014. 
10. Homeland Security Presidential Directive (HSPD-12), “Policy for a Common 

Identification Standard for Federal Employees and Contractors”, August 27, 
2004. 

11. OMB Memorandum M-04-04, “E-Authentication Guidance for Federal 
Agencies.” 

12. Users will need to be specified to be on-boarded to the VDI solution and if they 
are removed from the process prompt notification will be required to get their 
accounts disabled. It is the responsibility of the contractor zonal project 
manager to ensure that all personnel complete all required training to maintain 
access and login to prevent user account disabling. 

13. In the event a contractor chose to opt-out of VDI, contractors must provide a 
minimum of 6 months’ notice to the Government in writing to complete the 
FISMA A&A process. 

14. It is against GSA policy to forward GSA emails to a non-GSA email address. If 
found, the user will be disabled; additional guidance can be found in CIO 
P2100. 

H.3.4.2. GSA Security Compliance Requirements 

FIPS 200, “Minimum Security Requirements for Federal Information and Information 

Systems”, is a mandatory federal standard that defines the minimum security 

requirements for federal information and information systems in seventeen security-

related areas. Contractor systems supporting GSA must meet the minimum security 

requirements through the use of the security controls in accordance with NIST 

Special Publication 800-53, Revision 4 (hereafter described as NIST 800-53), and 
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“Recommended Security Controls for Federal Information Systems. 

To comply with the federal standard, GSA must determine the security category of 

the information and information system in accordance with FIPS 199, “Standards for 

Security Categorization of Federal Information and Information Systems”, and then 

the contractor shall apply the appropriately tailored set of Low, Moderate, or High 

impact baseline security controls in NIST 800-53, as determined by GSA. 

NIST 800-53 controls requiring organization-defined parameters (i.e., password 

change frequency) shall be consistent with GSA specifications. The GSA-specified 

control parameters and supplemental guidance defining more specifically the 

requirements per FIPS 199 impact level are provided in Appendix A, of this document. 

The Contractor shall use GSA technical guidelines, NIST guidelines, Center for 

Internet Security (CIS) guidelines (Level 1), or industry best practice guidelines in 

hardening their systems, as deemed appropriate by the Authorizing Official. 

H.3.4.3. Assessment and Authorization (A&A) Activities 

The implementation of a new Federal Government IT system requires a formal approval 
process known as Assessment and Authorization (A&A). NIST Special Publication 800-
37, Revision 1 (hereafter described as NIST 800-37) and GSA IT Security Procedural 
Guide 06-30, “Managing Enterprise Risk”, give guidelines for performing the A&A 
process. The Contractor system/application must have a valid assessment and 
authorization, know as an Authority to Operate (ATO) (signed off by the Federal 
government) before going into operation and processing GSA information. The failure to 
obtain and maintain a valid ATO will be grounds for termination of the contract. The 
system must have a new A&A conducted (and signed off on by the Federal 
government) at least every three (3) years or at the discretion of the Authorizing Official 
when there is a significant change to the system’s security posture. All NIST 800-53 
controls must be tested/assessed every 3 years or as defined by GSA policy. 

Assessing the System 

1. The Contractor shall comply with Assessment and Authorization (A&A) requirements 
as mandated by Federal laws and policies, including making available any 
documentation, physical access, and logical access needed to support this 
requirement. The Level of Effort for the A&A is based on the System’s NIST Federal 
Information Processing Standard (FIPS) Publication 199 categorization. The 
contractor shall create, maintain and update the following A&A documentation: 

o	 System Security Plan (SSP) completed in agreement with NIST Special 
Publication 800-18, Revision 1. The SSP shall include as appendices required 
policies and procedures across 18 control families mandated per FIPS 200, 
Rules of Behavior, and InteZCOnnection Agreements (in agreement with NIST 
Special Publication 800-47). The SSP shall include as an appendix, a 
completed GSA 800-53 Control Tailoring worksheet included in Appendix A of 
this guide. Column E of the worksheet titled “Contractor Implemented Settings” 
shall document all contractor implemented settings that are different from the 
GSA defined setting and where the GSA defined setting allows a contractor 
determined setting). 

o	 Contingency Plan (including Disaster Recovery Plan) completed in agreement 
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with NIST Special Publication 800-34. 
o	 Contingency Plan Test Report completed in agreement with GSA IT
�

Security Procedural Guide 06-29, “Contingency Plan Testing.”
�
o	 Plan of Actions & Milestones completed in agreement with GSA IT
�

Security Procedural Guide 09-44, “Plan of Action and Milestones
�
(POA&M).”
�

o	 Penetration Test Reports documenting the results of vulnerability analysis and 
exploitability of identified vulnerabilities. Note: The penetration testing 
requirement applies to all systems categorized by GSA as FIPS 199 Low 
(Internet Accessible Systems), Moderate, and High impact information 
systems. Reference GSA IT Security Procedural Guide 06-30: “Managing 
Enterprise Risk”, and 11-51, Conducting Penetration Test Exercises for 
penetration testing guidance; 

In addition to the above documentation, GSA recommends (not a requirement) 

the contractor employ code analysis tools to examine the software for common 

flaws and document results in a Code Review Report. The Code Review 

Report should be submitted as part of the A&A package. Reference NIST 800-

53 control SA-11, Enhancement 1 for additional details. 

2.	� Information systems must be assessed and authorized every three (3) years or
�
whenever there is a significant change to the system’s security posture in
�
accordance with NIST Special Publication 800-37 Revision 1, “Guide for the
�
Security Certification and Accreditation of Federal Information Systems”, and
�
CIO IT Security 06-30, “Managing Enterprise Risk .”
�

3.	� At the Moderate impact level and higher, the contractor or Government (as 
determined in the contract) will be responsible for providing an independent 
Security Assessment/Risk Assessment in accordance with GSA IT Security 
Procedural Guide 0630, “Managing Enterprise Risk.” 

4.	� If the Government is responsible for providing a Security Assessment/Risk 
Assessment and Penetration Test, the Contractor shall allow GSA employees (or 
GSA designated third party contractors) to conduct Assessment and Authorization 
(A&A) activities to include control reviews in accordance with NIST 800-53/NIST 
800-53A and GSA IT Security Procedural Guide 06-30, “Managing Enterprise 
Risk”. Review activities include but are not limited to operating system vulnerability 
scanning, web application scanning, and database scanning of applicable systems 
that support the processing, transportation, storage, or security of GSA 
information. This includes the general support system infrastructure. 

5.	� Identified gaps between required 800-53 controls and the contractor’s 
implementation as documented in the Security Assessment/Risk Assessment 
report shall be tracked for mitigation in a Plan of Action and Milestones (POA&M) 
document completed in accordance with GSA IT Security Procedural Guide 09-44, 
“Plan of Action and Milestones (POA&M).” Depending on the severity of the gaps, 
the Government may require them to be remediated before an Authorization to 
Operate is issued. 

6.	� The Contractor is responsible for mitigating all security risks found during A&A and 
continuous monitoring activities. All high-risk vulnerabilities must be mitigated 
within 30 days and all moderate risk vulnerabilities must be mitigated within 90 
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days from the date vulnerabilities are formally identified. The Government will 
determine the risk rating of vulnerabilities. 

Authorization of the System 

1.	� Upon receipt of the documentation (Security Assessment Package, (SAP)) 
described in GSA IT Security Procedural Guide 06-30, “Managing Enterprise Risk” 
and NIST Special Publication 800-37 as documented above, the GSA Authorizing 
Official (AO) for the system (in coordination with the GSA Chief Information 
Security Officer (CISO), system Program Manager (PM), Information System 
Security Manager (ISSM), and Information System Security Officer (ISSO)) will 
render an authorization decision to: 

o Authorize system operation w/out any restrictions or limitations on it 
operation; 
o Authorize system operation w/ restriction or limitation on its operation, or; 
o Not authorize for operation. 

2.	�The Contractor shall provide access to the Federal Government, or their designee 
acting as their agent, when requested, in order to verify compliance with the 
requirements for an Information Technology security program. At its option, the 
Government may choose to conduct on site surveys. The Contractor shall make 
appropriate personnel available for interviews and documentation during this 
review. If documentation is considered proprietary or sensitive, these documents 
may be reviewed on-site under the hosting Contractor’s supervision. 

H.3.4.4. Reporting and Continuous Monitoring 

Maintenance of the security authorization to operate will be through continuous 

monitoring of security controls of the contractors system and its environment of operation 

to determine if the security controls in the information system continue to be effective 

over time in light of changes that occur in the system and environment. Through 

continuous monitoring, security controls and supporting deliverables are updated and 

submitted to GSA per the schedules below. The submitted deliverables (or lack thereof) 

provide a current understanding of the security state and risk posture of the information 

systems. They allow GSA authorizing officials to make credible risk-based decisions 

regarding the continued operations of the information systems and initiate appropriate 

responses as needed when changes occur. 

Deliverables to be provided to the GSA COR/ISSO/ISSM Quarterly 
1.	� Plan of Action & Milestones (POA&M) Update 

Reference: NIST 800-53 control CA-5 
Contractor shall provide POA&M updates in accordance with requirements and 
the schedule set forth in GSA CIO IT Security Procedural Guide 09-44, “Plan of 
Action and Milestones.” 

2.	� Vulnerability Scanning 
Reference: NIST 800-53 control RA-5 
Contractor shall provide vulnerability scan reports from Web Application, 
Database, and Operating System Scans. Scan results shall be managed and 
mitigated in Plans of Action and Milestones (POA&Ms) and submitted together 
with the quarterly POA&M submission. 
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Deliverables to be provided to the GSA COR/ISSO/ISSM Annually 
1. Updated A&A documentation including the System Security Plan and 

Contingency Plan 

i. System Security Plan 
Reference: NIST 800-53 control PL-2 
Contractor shall review and update the System Security Plan annually to 
ensure the plan is current and accurately described implemented system 
controls and reflects changes to the contractor system and its environment 
of operation. The System Security Plan must be in accordance with NIST 
800-18, Revision 1, Guide for Developing Security Plans. 

ii. Contingency Plan 
Reference: NIST 800-53 control CP-2 
Contractor shall provide an annual update to the contingency plan completed 
in accordance with NIST 800-34, Contingency Planning Guide. 

2. User Certification/Authorization Review Documents 
Reference: NIST 800-53 control AC-2 
Contractor shall provide the results of the annual review and validation of system 
users’ accounts to ensure the continued need for system access. The user 
certification and authorization documents will illustrate the organization establishes, 
activates, modifies, reviews, disables, and removes information system accounts in 
accordance with documented account management procedures. 

3. Separation of Duties Matrix 
Reference: NIST 800-53 control AC-5 
Contractor shall develop and furnish a separation of duties matrix reflecting proper 
segregation of duties for IT system maintenance, management, and development 
processes. The separation of duties matrix will be updated or reviewed on an 
annual basis. 

4. Information Security Awareness and Training Records 
Reference: NIST 800-53 control AT-4 
Contractor shall provide the results of security awareness (AT-2) and role-based 
information security technical training (AT-3). AT-2 requires basic security 
awareness training for employees and contractors that support the operation of the 
contractor system. AT-3 requires information security technical training to 
information system security roles. Training shall be consistent with the 
requirements contained in C.F.R. Part 5 Subpart C (5 C.F.R 930.301) and 
conducted at least annually. 

5. Annual FISMA Assessment 
Reference: NIST 800-53 control CA-2 
Contractor shall deliver the results of the annual FISMA assessment 
conducted per GSA CIO IT Security Procedural Guide 04-26, “FISMA 
Implementation”. The assessment is completed using the GSA on-line 
assessment tool. 

6. System(s) Baseline Configuration Standard Document 
Reference: NIST 800-53 control CM-2 
Contractor shall provide a well defined documented, and up-to-date 
specification to which the information system is built. 
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7. System Configuration Settings 
Reference: NIST 800-53 control CM-6 
Contractor shall establish and document mandatory configuration settings for 
information technology products employed within the information system that reflects 
the most restrictive mode consistent with operational requirements. Configuration 
settings are the configurable security-related parameters of information technology 
products that compose the information system. Systems should be configured in 
agreement with GSA technical guidelines, NIST guidelines, Center for Internet Security 
guidelines (Level 1), or industry best practice guidelines in hardening their systems, as 
deemed appropriate by the Authorizing Official. System configuration settings will be 
updated or reviewed on an annual basis. 

8 . Configuration Management Plan Reference: NIST 800-53 control CM-9 Contractor 
shall provide an annual update to the Configuration Management Plan for the 
information 

9. Contingency Plan Test Report 
Reference: NIST 800-53 control CP-4 
Contractor shall provide a contingency plan test report completed in accordance with 
GSA IT Security Procedural Guide 06-29, “Contingency Plan Testing.” A continuity 
test shall be conducted annually prior to mid-July of each year. The continuity test can 
be a table top test while the system is at the “Low Impact” level. The table top test 
must include Federal and hosting Contractor representatives. Moderate and High 
impact systems must complete a functional exercise at least once every three years. 
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10. Incident Response Test Report 
Reference: NIST 800-53 control IR-3 
Contractor shall provide an incident response plan test report documenting results 
of incident reporting process per GSA IT Security Procedural Guide 01-02, 
“Incident Handling.” 

11. Results of Physical Security User Certification/Authorization Review 
Reference: NIST 800-53 control PE-2 
Contractor shall provide the results of annual reviews and validations of physical 
access authorizations to facilities supporting the contractor system to ensure the 
continued need for physical access. 

12. Results of Review of Physical Access Records 
Reference: NIST 800-53 control PE-8 
Contractor shall provide the results of annual reviews and validations of visitor 
access records to ensure the accuracy and fidelity of collected data. 

13. Information System InteZCOnnection Interconnection Agreements 
Reference: NIST 800-53 control CA-3 
The contractor shall provide updated InteZCOnnection Interconnection Security 
Agreements (ISA) and supporting Memorandum of Agreement/Understanding 
(MOA/U), completed in accordance with NIST 800-47, “Security Guide for 
Connecting Information Technology Systems”, for existing and new 
inteZCOnnections interconnections. Per NIST 800-47, an inteZCOnnection 
interconnection is the direct connection of two or more IT systems for the purpose of 
sharing data and other information resources through a pipe, such as ISDN, T1, T3, 
DS3, VPN, etc. InteZCOnnections Interconnections interconnection agreements shall 
be submitted as appendices to the System Security Plan. 

14. Rules of Behavior 
Reference: NIST 800-53 control PL-4 
Contractor shall define and establish Rules of Behavior for information system 
users. Rules of Behavior shall be submitted as an appendix to the System 
Security Plan. 

15. Personnel Screening and Security 
Reference: NIST 800-53 control PS-3, NIST 800-53 control PS-7 
Contractor shall furnish documentation reflecting favorable adjudication of 
background investigations for all personnel (including subcontractors) supporting the 
system. Contractors shall comply with GSA order 2100.1 – IT Security Policy and 
GSA Order CIO P 2181 – HSPD-12 Personal Identity Verification and Credentialing 
Handbook. GSA separates the risk levels for personnel working on Federal 
computer systems into three categories: Low Risk, Moderate Risk, and High Risk. 

o	 Those contract personnel (hereafter known as “Applicant”) determined 
to be in a Low Risk position will require a National Agency Check with 
Written Inquiries (NACI) investigation. 

o	 Those Applicants determined to be in a Moderate Risk position will 
require either a Limited Background Investigation (LBI) or a Minimum 
Background Investigation (MBI) based on the Contracting Officer’s 
(CO) determination. 

o	 Those Applicants determined to be in a High Risk position will require 
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a Background Investigation (BI).
�

The Contracting Officer, through the Contracting Officer’s Technical Representative 

or Program Manager will ensure that a completed Contractor Information 

Worksheet (CIW) for each Applicant is forwarded to the Federal Protective Service 

(FPS) in accordance with the GSA/FPS Contractor Suitability and Adjudication 

Program Implementation Plan dated 20 February 2007. FPS will then contact each 

Applicant with instructions for completing required forms and releases for the 

particular type of personnel investigation requested. 

Applicants will not be reinvestigated if a prior favorable adjudication is on file with 

FPS or GSA, there has been less than a one year break in service, and the 

position is identified at the same or lower risk level. 

Once a favorable FBI Criminal History Check (Fingerprint Check) has been 

returned, Applicants may receive a GSA identity credential (if required) and initial 

access to GSA information systems. The HSPD-12 Handbook contains procedures 

for obtaining identity credentials and access to GSA information systems as well as 

procedures to be followed in case of unfavorable adjudications. 

Deliverables to be provided to the GSA COR/ISSO/ISSM Biennially 

1. Policies and Procedures 
Contractor shall develop and maintain current the following policies and procedures: 

I.	� Access Control Policy and Procedures (NIST 800-53 AC-1) 
II.	� Security Awareness and Training Policy and Procedures (NIST 800-53 

AT-1) 
III.	� Audit and Accountability Policy and Procedures (NIST 800-53 AU-1) 
IV.	� Identification and Authentication Policy and Procedures (NIST 800-53 IA-

1) 
V.	� Incident Response Policy and Procedures (NIST 800-53 IR-1, 

reporting timeframes are documented in GSA CIO IT Security 
Procedural Guide 01-02, Incident Handling 

VI.	� System Maintenance Policy and Procedures (NIST 800-53 MA-1) 
VII.	� Media Protection Policy and Procedures (NIST 800-53 MP-1) 
VIII.	�Physical and Environmental Policy and Procedures (NIST 800-53 PE-1) 
IX.	� Personnel Security Policy and Procedures (NIST 800-53 PS-1) 
X.	� System and Information Integrity Policy and Procedures (NIST 800-53 

SI-1) 
XI.	� System and Communication Protection Policy and Procedures (NIST 

800-53 SC-1) 
XII.	� Key Management Policy (NIST 800-53 SC-12) 

H.3.4.5. Additional Stipulations (as applicable) 

1. The deliverables identified in section 1.4 shall be labeled “CONTROLLED 
UNCLASSIFIED INFORMATION” (CUI) or contractor selected designation 
per document sensitivity. External transmission/dissemination of FOUO 
and CUI to or from a GSA computer must be encrypted. Certified 
encryption modules must be used in accordance with FIPS PUB 140-2, 
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“Security requirements for Cryptographic Modules.” 

2.	� Federal Desktop Core Configuration 

The Contractor shall certify applications are fully functional and operate correctly as 

intended on systems using the Federal Desktop Core Configuration (FDCC). This 

includes Internet Explorer 7 configured to operate on Windows. The standard 

installation, operation, maintenance, update, and/or patching of software shall not 

alter the configuration settings from the approved FDCC configuration. The 

information technology should also use the Windows Installer Service for installation 

to the default “program files” directory and should be able to silently install and 

uninstall. Applications designed for normal end users shall run in the standard user 

context without elevated system administration privileges. The contractor shall use 

Security Content Automation Protocol (SCAP) validated tools with FDCC Scanner 

capability to certify their products operate correctly with FDCC configurations and do 

not alter FDCC settings. 

3.	� As prescribed in the Federal Acquisition Regulation (FAR) clause 24.104, if the 
system involves the design, development, or operation of a system of records on 
individuals, the contractor shall implement requirements in FAR clause 52.224-
1, “Privacy Act Notification” and FAR clause 52.224-2, “Privacy Act.” 

4.	� The Contractor shall cooperate in good faith in defining non-disclosure agreements 
that other third parties must sign when acting as the Federal government’s agent. 

5.	� The Government has the right to perform manual or automated audits, scans, 
reviews, or other inspections of the vendor’s IT environment being used to provide 
or facilitate services for the Government. In accordance with the Federal 
Acquisitions Regulations (FAR) clause 52.239-1, the Contractor shall be 
responsible for the following privacy and security safeguards: 

i.	� The Contractor shall not publish or disclose in any manner, without the Task 
Ordering Officer’s written consent, the details of any safeguards either 
designed or developed by the Contractor under this Task Order or otherwise 
provided by the Government. Exception - Disclosure to a Consumer Agency 
for purposes of A&A verification. <List any other exceptions as necessary> 

ii.	� To the extent required to carry out a program of inspection to safeguard 
against threats and hazards to the security, integrity, and confidentiality of 
any non-public Government data collected and stored by the Contractor, the 
Contractor shall afford the Government logical and physical access to the 
Contractor’s facilities, installations, technical capabilities, operations, 
documentation, records, and databases within 72 hours of the request. 
Automated audits shall include, but are not limited to, the following methods: 

o	 Authenticated and unauthenticated operating system/network 
vulnerability scans 

o	 Authenticated and unauthenticated web application vulnerability 
scans 

o	 Authenticated and unauthenticated database application vulnerability 
scans 
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Automated scans can be performed by Government personnel, or agents acting 

on behalf of the Government, using Government operated equipment, and 

Government specified tools. If the vendor chooses to run its own automated 

scans or audits, results from these scans may, at the Government’s discretion, 

be accepted in lieu of Government performed vulnerability scans. In these 

cases, scanning tools and their configuration shall be approved by the 

Government. In addition, the results of vendor-conducted scans shall be 

provided, in full, to the Government. 

iii.	� If new or unanticipated threats or hazards are discovered by either the 

Government or the Contractor, or if existing safeguards have ceased to 

function, the discoverer shall immediately bring the situation to the attention 

of the other party. 

6. In the event a contractor request to use a cloud information system to meet FISMA 

requirements, the following requirements apply: 

The preparation of the deliverables in this contract will be completed at a Controlled 
Unclassified Information (CUI) level. The contractor shall implement the controls 
contained within the FedRAMP Cloud Computing Security Requirements Baseline and 
FedRAMP Continuous Monitoring Requirements for moderate impact systems (as 
defined in FIPS PUB 199). These documents define requirements for compliance to 
meet minimum Federal information security and privacy requirements for moderate, 
impact systems. The FedRAMP baseline controls are based on NIST Special Publication 
800-53, Revision 4, “Security and Privacy Controls for Federal Information Systems and 
Organizations” (as amended), and also includes a set of additional controls for use 
within systems providing cloud services to the federal government. The contractor shall 
generally, substantially, and in good faith follow FedRAMP guidelines and Security 
guidance. In situations where there are no procedural guides, the contractor shall use 
generally accepted industry best practices for IT security. 

Assessment and Authorization 

GSA may choose to cancel the contract and terminate any outstanding orders if the 
contractor has its FedRAMP authorization (JAB Provisional or Agency) revoked and the 
deficiencies are greater than agency risk tolerance thresholds. 

Assessment of the System 

1.	� The contractor shall comply with FedRAMP requirements as mandated by Federal 

laws and policies, including making available any documentation, physical access, 

and logical access needed to support this requirement. The Level of Effort for the 

A&A is based on the System’s NIST Federal Information Processing Standard 

(FIPS) Publication 199 categorization. The contractor shall create, maintain and 

update the following documentation using FedRAMP requirements and templates, 

which are available at https://www.fedramp.gov/: 

•	 Privacy Impact Assessment (PIA) 

•	 FedRAMP Test Procedures and Results 
•	 Security Assessment Report (SAR) 
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•	 System Security Plan (SSP) 

•	 IT System Contingency Plan (CP) 
•	 IT System Contingency Plan (CP) Test Results 

•	 Plan of Action and Milestones (POA&M) 
•	 Continuous Monitoring Plan (CMP) 

•	 FedRAMP Control Tailoring Workbook 

•	 Control Implementation Summary Table 
•	 Results of Penetration Testing 

•	 Software Code Review 
•	 Interconnection Agreements/Service Level Agreements/Memorandum of
�

Agreements 


2.	� Information systems must be assessed by an accredited FedRAMP Third Party 

Assessment Organization (3PAO) whenever there is a significant change to the 

system’s security posture in accordance with the FedRAMP Continuous Monitoring 

Plan. 

3.	� The Government reserves the right to perform Security Assessment and Penetration 
Testing (of its instance). If the Government exercises this right, the contractor shall 
allow Government employees (or designated third parties) to conduct Security 
Assessment and Penetration Testing activities to include control reviews in 
accordance with FedRAMP requirements. Penetration shall be supported by 
mutually agreed upon Rules of Engagement (RoE). Review activities include but are 
not limited to manual penetration testing; automated scanning of operating systems, 
web applications; wireless scanning; network device scanning to include routers, 
switches, and firewall, and IDS/IPS; databases and other applicable systems, 
including general support structure, that support the processing, transportation, 
storage, or security of Government information for vulnerabilities. 

4.	� The contractor shall provide access to the Federal Government, or their designee 
acting as their agent, when requested, in order to verify compliance with the 
requirements for an Information Technology security program. The Government 
reserves the right to conduct on-site inspections. The contractor shall make 
appropriate personnel available for interviews and provide all necessary 
documentation during this review. 

5.	� Physical Access Considerations – If the Cloud Service Provider is operated within 
an IaaS that is FedRAMP authorized (e.g., AWS); physical access to the physical 
datacenter environment will be governed by the terms of access allowed by the 
underlying infrastructure provider as defined in the FedRAMP A&A authorization 
package. 

6.	� Identified gaps between required FedRAMP Security Control Baselines and 
Continuous Monitoring controls and the contractor's implementation as documented 
in the Security Assessment Report shall be tracked by the contractor for mitigation in 
a Plan of Action and Milestones (POA&M) document. Depending on the severity of 
the gaps, the Government may require them to be remediated before a GSA 
authorization is issued. 

7.	� The contractor is responsible for mitigating all security risks found during A&A and 
continuous monitoring activities. All high-risk vulnerabilities must be mitigated within 
30 days and all moderate risk vulnerabilities must be mitigated within 90 days from 
the date vulnerabilities are formally identified. The Government will determine the 
risk rating of vulnerabilities. 
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Authorization of the System 

1.	
 If the CSP SaaS or PaaS is FedRAMP authorized (i.e., listed as FedRAMP 
authorized on the FedRAMP website -
http://www.fedramp.gov/marketplace/compliant-systems/); GSA will leverage the 
CSPs FedRAMP Assessment and Authorization package to document and assess 
the customer controls for which GSA has responsibility and issue a GSA ATO for the 
agency’s instance of the CSPs SaaS offering. The CSP shall work with the GSA to 
facilitate documentation and assessment of required customer controls, as 
necessary. 

2.	
 If the Cloud Service Provider (CSP) Software as a Service (SaaS) or Platform as a 
Service (PaaS) offering if NOT already FedRAMP authorized, it shall: 

a.	­Operate on an Infrastructure as a Service (IaaS) CSP environment that is 

FedRAMP authorized; AND 


b.	­Be listed as FedRAMP In Process on the FedRAMP Website -
http://www.fedramp.gov/marketplace/in-process-systems/ , OR be listed as 
FedRAMP Ready on the FedRAMP website -
http://www.fedramp.gov/marketplace/fedramp-ready-systems/ 

3.	
 CSP shall ensure these essential security controls are implemented. CSP shall 
implement FedRAMP parameters control parameters and implementation guidance, 
as applicable. Further, the CSP shall make the proposed system and security 
architecture of the information system available to the Security Engineering Division, 
in the Office of the Chief Information Security Officer for review and approval before 
commencement of system build (architecture, infrastructure, and code (as 
applicable)) and/or the start as A&A activities. 

Control ID Control Title FedRAMP 
Baseline 

AC-2 Account Management L, M, H 

AU-2 Audit Events L, M, H 

CM-6 Configuration Settings L, M, H 

CP-7 Alternative Processing Site M, H 

CP-8 Telecom Services M, H 

IA-2 (1) Identification and Authentication 
(Organizational Users) | Network Access to 
Privileged Accounts 

L, M, H 

IA-2 (2) Identification and Authentication 
(Organizational Users) | Network Access to 
Non-Privileged Accounts 

M, H 

IA-2 (12) Identification and Authentication 
(Organizational Users) | Acceptance of PIV 
Credentials 

L, M, H 
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Control ID Control Title FedRAMP 
Baseline 

IA-7 Cryptographic Module Authentication L, M, H 

MP-4 Media Storage M, H 

MP-5 Media Transport M, H 

PL-8 Information Security Architecture M, H 

RA-5 Vulnerability Scanning L, M, H 

SC-8 / SC-
8(1) 

Transmission Confidentiality and Integrity / 
Transmission Confidentiality and Integrity | 
Cryptographic or Alternate Physical 
Protection 

M, H 

SC-13 Cryptographic Protection L, M, H 

SC-17 PKI Certificates M, H 

SC-18 Mobile Code M, H 

SC-22 Architecture and Provisioning for Name / 
Address Resolution Service 

L, M, H 

SC-28 (1) Protection of Information at Rest | 
Cryptographic Protection 

M, H 

SI-2 Flaw Remediation L, M, H 

SI-3 Malicious Code Protection L, M, H 

SI-4 Information System Monitoring L, M, H 

SI-10 Information Input Validation M, H 

4.	
 If the CSP SaaS is NOT FedRAMP authorized at the time of contracts award BUT is 
operated on an IaaS environment that is FedRAMP authorized and is identified as 
either FedRAMP In Process or FedRAMP Ready on the FedRAMP website; THEN 
the CSP will have one (1) year from the date of contract award to achieve FedRAMP 
authorization. During this transitional period, GSA may issue an agency specific 
authorization (i.e., not FedRAMP) not to exceed one (1) year (to allow the CSP to 
achieve FedRAMP compliance) leveraging an existing ATO (with supporting A&A 
Package). The CSP may have a non-FedRAMP ATO with another Federal 
Department/Agency or be based on the GSA Moderate SaaS process as described 
in GSA IT Security Procedural Guide 06-30, “Managing Enterprise Risk.” The CSP 
shall make available any existing assessment and authorization package for GSA 
review and provide necessary documentation and access to facilitate the GSA SaaS 
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A&A process.
�

Reporting and Continuous Monitoring
�

Maintenance of the FedRAMP Authorization will be through continuous monitoring and
�
periodic audit of the operational controls within a contractor’s system, environment, and
�
processes to determine if the security controls in the information system continue to be
�
effective over time in light of changes that occur in the system and environment.
�
Through continuous monitoring, security controls and supporting deliverables are
�
updated in agreement with FedRAMP guidelines and submitted to the MAX.Gov Portal or
�
repository designated by the FedRAMP program.
�
The submitted deliverables (or lack thereof) provide a current understanding of the
�
security state and risk posture of the information systems. The deliverables will allow the
�
Federal Departments/Agencies leveraging the services providers’ cloud offering to make
�
credible risk-based decisions regarding the continued operations of the information
�
systems and initiate appropriate responses as needed when changes occur. Contractors 

will be required to provide updated deliverables and automated data feeds as defined in
�
the FedRAMP Continuous Monitoring Plan.
�

The contractor shall provide continuous monitoring deliverables in support of a one (1)
�
year conditional authorization (if necessary) to achieve FedRAMP
�
authorization. Deliverables shall include:
�

•	 Monthly OS, web, and database vulnerability scans (deliverable shall include raw 
results and findings shall be included in the POA&M document); 

•	 Quarterly Plan of Action and Milestones (POA&M); 
•	 Annual A&A Package updates including the System Security Plan, Contingency 

Plan, Configuration Management Plan, Contingency Plan Test Report, and Annual 
FISMA Assessment. 

Upon achievement of FedRAMP authorization, GSA will accept the FedRAMP A&A and 
continuous monitoring documentation made available on the MAX.Gov Portal or a 
repository designated by the FedRAMP program in agreement with FedRAMP 
guidelines to satisfy the continuous monitoring requirement. 

Personnel Security Requirements 

Contractor shall furnish documentation reflecting favorable adjudication of background 
investigations for all personnel (including subcontractors) supporting the system. 
Contractors shall comply with GSA Order 2100.1 – “GSA Information Technology (IT) 
Security Policy” and GSA Order CIO P 2181.1 – “HSPD-12 Personal Identity Verification 
and Credentialing Handbook.” GSA separates the risk levels for personnel working on 
Federal computer systems into three categories: Low Risk, Moderate Risk, and High 
Risk. 

•	 Those contract personnel (hereafter known as “Applicant”) determined to be in a Low 
Risk position will require a National Agency Check with Written Inquiries (NACI) 
investigation. 

•	 Those Applicants determined to be in a Moderate Risk position will require either a 
Limited Background Investigation (LBI) or a Minimum Background Investigation 
(MBI) based on the Contracting Officer’s (CO) determination. 
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•	 Those Applicants determined to be in a High Risk position will require a Background 
Investigation (BI). 

Applicants will not be reinvestigated if a prior favorable adjudication is on file with FPS or 
GSA, there has been less than a one year break in service, and the position is identified 
at the same or lower risk level. 

Once a favorable FBI Criminal History Check (Fingerprint Check) has been returned, 
Applicants may receive a GSA identity credential (if required) and initial access to GSA 
information systems. The HSPD-12 Handbook contains procedures for obtaining 
identity credentials and access to GSA information systems as well as procedures to be 
followed in case of unfavorable adjudications. 

GSA shall sponsor the investigation when deemed necessary. No access shall be given 
to government computer information systems and government sensitive information 
without a background investigation being verified or in process. If results of background 
investigation are not acceptable, then access shall be terminated. 
The Contractor shall provide a report of separated staff on a monthly basis, beginning 60 
days after execution of the option period. 

Sensitive Information Storage 

Controlled Unclassified Information (CUI) information, data, and/or equipment will only 
be disclosed to authorized personnel on a Need-To-Know basis. The contractor shall 
ensure that appropriate administrative, technical, and physical safeguards are 
established to ensure the security and confidentiality of this information, data, and/or 
equipment is properly protected. When no longer required, this information, data, and/or 
equipment will be returned to Government control, destroyed, or held until otherwise 
directed. Destruction of items shall be accomplished by following NIST Special 
Publication 800-88, “Guidelines for Media Sanitization.” The destruction, purging or 
clearing of media specific to the CSP will be recorded and supplied upon request of the 
Government. 

Protection of Information 

The contractor shall be responsible for properly protecting all information used, 
gathered, or developed as a result of work under this contract. The contractor shall also 
protect all Government data, equipment, etc. by treating the information in accordance 
with its FISMA system categorization. 

All information about the systems gathered or created under this contract should be 
considered as Controlled Unclassified Information. If contractor personnel must remove 
any information from the primary work area that is included in the ATO boundary, they 
should protect it to the same FedRAMP requirements. The use of any information that is 
subject to the Privacy Act will be utilized in full accordance with all rules of conduct as 
applicable to Privacy Act Information. 

Unrestricted Rights to Data 

The government will retain unrestricted rights to government data. The ordering activity 
retains ownership of any user created/loaded data and applications hosted on vendor’s 
infrastructure, as well as maintains the right to request full copies of these at any time. 
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Personally Identifiable Information 

Privacy data is in the scope of acquisition and privacy data is expected to be stored in 
the vendor's cloud solution. The use of any information that is subject to the Privacy 
Act will be utilized in full accordance with all rules of conduct as applicable to Privacy 
Act Information. 

Privacy data (should it come into scope) will require that the vendor’s cloud solution 
be FedRAMP authorized at the FIPS PUB 199 moderate level. 

Data Availability 

The data must be available to the Government upon request within one business day or 
within the timeframe negotiated with the Contractor, and shall not be used for any other 
purpose other than that specified herein. The contractor shall provide requested data at 
no additional cost to the government. 

Data Release 

Any information made available to the Contractor by the Government shall be used 
only for the purpose of carrying out the provisions of this contract and shall not be 
divulged or made known in any manner to any persons except as may be necessary 
in the performance of the contract. In performance of this contract, the Contractor 
assumes responsibility for protection of the confidentiality of Government records and 
shall ensure that all work performed by its subcontractors shall be under the 
supervision of the Contractor or the Contractor’s responsible employees. Each officer 
or employee of the Contractor or any of its subcontractors to whom any Government 
record may be made available or disclosed shall be notified in writing by the 
Contractor that information disclosed to such officer or employee can be used only for 
that purpose and to the extent authorized herein. Further disclosure of any such 
information, by any means, for a purpose or to an extent unauthorized herein, may 
subject the offender to criminal sanctions imposed by 18 U.S.C. §§ 1030. 

Contractor will not disclose Customer Data to any government or third party or access 
or use Customer Data; except in each case as necessary to maintain the Cloud 
Services or to provide the Cloud Services to Customer in accordance with this 
contract, or as necessary to comply with the law or a valid and binding order of a 
governmental or regulatory body (such as a subpoena or court order). Unless it would 
be in violation of a court order or other legal requirement, Contractor will give 
Government reasonable notice of any such legal requirement or order, to allow 
Government to seek a protective order or other appropriate remedy. 

Data Ownership 

All Government data collected in the system is the property of the Federal Government. 
All data collected by the system shall be provided by the Contractor (system provider) as 
requested during the contract period and at the completion of the contract period. 
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Additional Stipulations 


1.	� The FedRAMP deliverables shall be labeled “CONTROLLED UNCLASSIFIED 
INFORMATION” (CUI) or contractor selected designation per document sensitivity. 
External transmission/dissemination of CUI to or from a Government computer 
must be encrypted. Certified encryption modules must be used in accordance with 
FIPS PUB 140-2, “Security Requirements for Cryptographic Modules.” 

2.	� The Contractor shall certify applications are fully functional and operate correctly as 
intended on systems using the United States Government Configuration Baseline 
(USGCB). This includes Internet Explorer configured to operate on Windows. The 
standard installation, operation, maintenance, update, and/or patching of software 
shall not alter the configuration settings from the approved USGCB configuration. 
The information technology should also use the Windows Installer Service for 
installation to the default “program files” directory and should be able to silently 
install and uninstall. Applications designed for normal end users shall run in the 
standard user context without elevated system administration privileges. The 
contractor shall use Security Content Automation Protocol (SCAP) validated tools 
with USGCB Scanner capability to certify their products operate correctly with 
USGCB configurations and do not alter USGCB settings. 

3.	� The contractor shall cooperate in good faith in defining non-disclosure agreements 
that other third parties must sign when acting as the Federal government’s agent. 

4.	� The contractor shall comply with any additional FedRAMP privacy requirements. 

5.	� The Government has the right to perform manual or automated audits, scans, 
reviews, or other inspections of the vendor’s IT environment being used to provide 
or facilitate services for the Government. The Contractor shall be responsible for 
the following privacy and security safeguards: 

a)	­The Contractor shall not publish or disclose in any manner, without the 
Contracting Officer’s written consent, the details of any safeguards either 
designed or developed by the Contractor under this contract or otherwise 
provided by the Government. Exception - Disclosure to a Consumer Agency for 
purposes of A&A verification or to the MAX.Gov portal. To the extent required to 
carry out a program of inspection to safeguard against threats and hazards to the 
security, integrity, and confidentiality of Government data, the Contractor shall 
afford the Government access to the Contractor’s facilities, installations, technical 
capabilities, operations, documentation, records, and databases within 72 hours 
of the request. Access to support incident investigations, shall be provided as 
soon as possible but not longer than 72 hours after request. Physical Access 
Considerations – If the SaaS provider is operated within an IaaS that is 
FedRAMP authorized (e.g., AWS); physical access to the physical datacenter 
environment will be governed by the terms of access allowed by the underlying 
infrastructure provider as defined in the FedRAMP A&A authorization package. 

The program of inspection shall include, but is not limited to: 

•	 Authenticated and unauthenticated operating system/network vulnerability 
scans 

• Authenticated and unauthenticated web application vulnerability scans 

•	 Authenticated and unauthenticated database application vulnerability 
scans 

• Automated scans can be performed by Government personnel, or agents 
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acting on behalf of the Government, using Government operated 
equipment, and Government specified tools. If the vendor chooses to run 
its own automated scans or audits, results from these scans may at the 
Government’s discretion, be accepted in lieu of Government performed 
vulnerability scans. In these cases, scanning tools and their configuration 
shall be approved by the Government. In addition, the results of vendor-
conducted scans shall be provided in full to the Government. 

b)	­If new or unanticipated threats or hazards are discovered by either the Government 
or the Contractor, or if existing safeguards have ceased to function, the discoverer 
shall immediately bring the situation to the attention of the other party. 

1.1 References 

Guide to Understanding FedRAMP: https://www.fedramp.gov/files/2015/03/Guide-to-
Understanding-FedRAMP-v2.0-4.docx 
FedRAMP Cloud Computing Documents:
�
https://www.fedramp.gov/resources/documents-2016/
�
FedRAMP Templates: https://www.fedramp.gov/resources/templates-2016/
�

H.3.5. Tenant Agency Security Requirements 

1. A Contractor is required to comply with all security requirements of a tenant agency on task 
orders and in buildings where work is performed. The Contractor is responsible for coordinating 
with a tenant agency and providing all information required of him/her or his/her employees for 
any required clearance. Employees that cannot meet security or clearance requirements will not 
be allowed to work on a task order or in, or around, an agency's space. Certain agencies may 
require that employees be escorted and/or that work only be performed during normal duty 
hours of the tenant agency. For example, Contractor personnel must be cleared by the FBI prior 
to working on a task order for the FBI. 

2. When a controlled personnel identification system is used by a tenant agency at a site where 
work is performed, the tenant agency will provide any required identification. Each employee of 
the Contractor must have in his/her possession while on the premises the identification issued by 
the agency. The identification shall be displayed at all times or as required by the 
agency. The Contractor shall return all Government identification to the issuing agency when 
an employee is terminated or upon expiration of the task order. 

H.3.6. Standards of Conduct 

The Contractor is responsible for maintaining satisfactory standards of employee competency, 
conduct, appearance, and integrity and is responsible for taking such disciplinary action with 
respect to his/her employees as may be necessary. Each employee is expected to adhere to 
standards of behavior that reflect credit on him/herself, his/her employer, and the Federal 
Government. 

H.3.7. Removal from Contract Work 

1. The NCO may request that the Contractor immediately remove any contract employee(s) 
from contract work who the Government deems incompetent, careless, insubordinate, 
unsuitable, or otherwise objectionable; or whose continued employment the Government 
deems contrary to the public interest, inconsistent with the best interests of security, or is 
identified as a potential threat to the health, safety, security, general well being, or 
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operational mission of the facility and its population. 
2. The NCO may also request that the Contractor immediately remove any employee(s) from 

contract work should it be determined that individuals have been disqualified for either 
suitability or security reasons, or who are found to be unfit for performing duties. 

3. The Contractor must comply with any removal request. For clarification, a determination of 
unfit may be made from, but is not limited to, incidents involving the most immediately 
identifiable types of misconduct or delinquency as set forth below: 
a. Failure to receive a suitability determination, temporary clearance, or clearance 

from GSA or a tenant agency. 
b. Violation of Federal, State, or local law. 
c. Violation of the Rules and Regulations Governing Public Buildings and Grounds, 41 

CFR 101-20.3. This includes the carrying or possession of explosives, or items intended 
to be used to fabricate an explosive or incendiary device. 

d. Neglect of duty, unreasonable delays, or failures to carry out assigned tasks. 
e. Falsification or unlawful concealment, removal, mutilation, or destruction of any official 

documents or records, or concealment of material facts by willful omissions from 
official documents or records. 

f. Disorderly conduct, use of abusive or offensive language, quarreling, intimidation by 
words or actions, or fighting. Also participation in disruptive activities that interfere 
with the normal and efficient operations of the Government. 

g. Theft, vandalism, immoral conduct, or any other criminal actions. 
h. Selling, consuming, or being under the influence of intoxicants, drugs, or substances 

that produce similar effects. 
i. Improper use of official authority or credentials. 
j. Unauthorized use of communications equipment on Government property. 
k. Violation of security procedures or regulations. 
l. Violation of Title 18, U.S.C., Section 930, which prohibits the knowing possession or 

the causing to be present of firearms or other dangerous weapons in Federal facilities 
and Court facilities. 

4. The NCO will make all determinations regarding the removal of an employee(s), except under 
certain conditions. When the NCO is not available, either during the day or after hours, or in 
situations where a delay would not be in the best interest of the Government or is identified 
as a potential threat to the health, safety, security, general well being, or operational mission 
of the facility and its population, the ZCO/OO for the task order or the COR will have the 
authority to immediately remove the contract employee from contract work. Law 
enforcement officers of the Federal Protective Service (Police Officers, Physical Security 
Specialists, or Criminal Investigators) will have the authority to immediately remove any 
contract employee from the work site who is found to be in violation of any of the items 
mentioned above and where a delay in removal would not be in the best interests of the 
Government, security, or is identified as a potential threat to the health, safety, security, 
general well being, or operational mission of the facility and its population. The NCO shall be 
notified as soon after the incident as practical or at the beginning of the next business day if 
an action happened after hours. The NCO will make all official notifications to the 
Contractor. In the event of a dispute, the NCO will make the final determination. Specific 
reasons for removal of an employee(s) will be provided to the Contractor in writing. 

5. The Contractor is responsible for providing replacement employees if contract employees 
are removed from contract work. 
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H.3.8. PERSONNEL QUALIFICATIONS 

H.3.8.1. General 

1. The Contractor shall ensure that employees, including manager(s) and subcontractor 
personnel have the required certifications, licenses, experience, and training specified in the 
contract in order to efficiently and effectively perform the services. If requested by the NCO, 
ZCO, or their designees, Contractors may be required to submit resumes for personnel 
proposed to perform duties required under this contract. At a minimum, resumes should address 
education, experience, knowledge and expertise of the person, and suitability for the particular 
task order to which they are assigned. Contractor and subcontractor personnel must have 
commercial real estate experience and Federal leasing experience or training as specified in 
H.7. The Federal leasing process is not comparable to the commercial real estate process. It is 
critical to the successful integration of Contractor personnel into the Federal process that they 
possess the necessary training and experience to carry out the transaction without requiring 
training from GSA CORs. 

2. The Contractor shall utilize the personnel named or otherwise identified to perform the 
services for each task order. In the event personnel, other than the designated personnel, are 
proposed to perform the services, the Contractor shall notify the National and Zonal 
Contracting Officer and provide a complete resume for proposed substituted personnel. The 
National Contracting Officer will notify the Contractor if the proposed change is approved. No 
delay in Contractor performance will be allowed as a result of the Contractor’s substitution of 
personnel. 

3. While the Contractor may have several personnel performing work in connection with a task 
order, one person with overall responsibility for successful completion of the task order must 
be designated for each task order. 

4. Contractors and their subcontractors must be licensed brokers who have the authority to 
collect commissions on behalf of the Contractor for all locations where services may be required. 
It is the Contractor’s responsibility to obtain all required State or other licenses required to 
perform services described in the contract for the assigned zones by contract award. 

5. Subcontractor firms and their personnel must meet the same standards as the Contractor’s 
personnel. The prime Contractor is responsible for all work performed by their subcontractors. 

H.3.8.2 Project Manager(s) 

1. The Contractor must provide a Zonal Project Manager for the overall contract who will be the 
primary contact for the NCO and the NPM for matters related to the contract. The Contract has 
the option to provide an alternate Zonal Project Manager. The Zonal Project Manager and 
alternate (if applicable) are key personnel and must have the full authority to make decisions on 
behalf of the Contractor and must be available on a daily basis. In addition, a primary contact for 
each GSA Regional Office must be designated and available on a daily basis to respond to 
issues on matters related to task orders awarded for the Region as counterpart to the Regional 
Program Officials. 

2. The Zonal Project Manager and alternate are considered key personnel and résumés for 
these individuals must be included as part of the technical proposal as stated in Section L. The 
Zonal Project Manager designated as the national contact for interface with the NCO, NPM, and 
NCOR may be the same person or a different person than the designee for the regional 
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contacts. However, the regional contact person must be available on a daily basis to respond to 
concerns related to task orders issued by a specific Region during the Region’s normal work 
hours. In the event the designated regional contact is unavailable, an alternate contact with the 
same authority shall be available. 

3. The Key Personnel identified in this paragraph may not be replaced without prior approval by 
the NCO and the NPM after a review of experience, training, and other qualifications. Key 
personnel replacements will not be approved under this contract for the first twelve (12) months 
of the contract, except under extraordinary circumstances. 

H.3.8.3 Leasing Personnel 

Commercial real estate services described in the contract must be performed by licensed, 
qualified commercial real estate personnel with a minimum of three years experience in 
performing commercial real estate transactions (tenant or owner representation services) similar 
to those described in the contract. They shall have a thorough knowledge of the local real estate 
market for the delineated area for the lease acquisition, know which areas fit a client’s needs and 
budget, and be familiar with local zoning laws, etc. They must be fully familiar with the 
requirements of the contract and with all Federal laws and regulations that must be followed for a 
Federal lease acquisition. They must have completed Federal Leasing procurement courses 
identified in Section H, prior to beginning work on this contract. The Contractor is required to 
meet all State and local licensing requirements for their personnel performing lease transactions 
for any location where services may be required. Personnel assigned to a task order shall be 
available during the normal work hours of the Region where work is being performed. If multiple 
personnel will perform services in connection with a task order, a primary contact with overall 
responsibility for successful completion of the task order must be identified for each task order. 
Substitutions of approved leasing personnel may not occur without prior approval by the NCO. 

H.4. RESTRICTIONS ON OTHER WORK 

1.	� Contractors may not provide similar contract services, as described in this contract, to a 
GSA customer agency for an agency’s requirement that has already been tasked by GSA to 
another contractor under this contract. Contractors must request a review by the NPM prior 
to providing any real property related services to a GSA customer agency. 

2.	� Upon award of a task order, Contractors shall disclose that they are acting as an exclusive 
representative of GSA for the transaction, and no other entity is representing GSA on the 
transaction. 

3.	� The Contractor, its employees, or subcontractors and their employees, performing services 
under any task order issued hereunder shall neither solicit other work to be performed under 
this GSA contract nor accept additional work under this contract from any Federal agency 
other than GSA. 

4.	� The Contractor must represent themselves as a GSA Contractor and shall not, while 
representing GSA, market their company or services of their company to GSA customer 
agencies or property owners, nor accept any work from GSA customer agencies (either as a 
prime or subcontractor) that is similar to the requirements described herein, while 
conducting GSA business. 

5.	� A customer agency is an agency that is required to use GSA / PBS for its leasing 
requirements. Questions concerning who is a customer agency shall be directed to the 
NPM. 
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H.5. ORGANIZATIONAL CONFLICTS OF INTEREST 

A. General. Subpart 9.5 of the Federal Acquisition Regulation, 48 C.F.R. 9.5, prescribes 
responsibilities, general rules, and procedures for identifying, evaluating, and resolving 
organizational conflicts of interest. 

B. Purpose. The purpose of this clause is to avoid, neutralize, or otherwise mitigate 
organizational conflicts of interest that might exist related to a Contractor’s performance 
of work required by this contract. Such conflicts may arise in situations including, but not 
limited to: a Contractor’s participation as an offeror or representative of an offeror, in a 
procurement in which it has provided assistance in the preparation of the Government’s 
requirements and specifications; a Contractor’s providing advisory assistance to the 
Government in a procurement in which the Contractor’s firm, or one which the 
Contractor represents, is an actual or potential offeror; and a Contractor’s participation, 
as an offeror or representative of an offeror, in a procurement where the Contractor has 
obtained confidential or proprietary information relating to competing offerors as a result 
of the Contractor’s work on prior task orders. 

C. Definitions. For purposes of this clause 

1. “Contractor” means an individual or other legal entity that: 
a.	�Directly or indirectly (e.g. through an affiliate), submits offers for or is 

awarded, or reasonably may be expected to submit offers for or be awarded, 
a Government contract, including a contract for carriage under Government 
or commercial bills or lading, or a subcontract under a Government contract; 
or 

b.	�Conducts business, or reasonably may be expected to conduct business, 
with the Government as an agency or representative of another 
contractor, and 

c.	�Includes the Contractor; any of the Contractor’s parents, affiliates, or other 
entities in which the Contractor or such parents or affiliates have a financial 
interest; successors in interest to the Contractor or any of its parents or 
affiliates; proposed consultants or subcontractors at any tier; and 
employees thereof. 

2. “Parent” means a business concern, organization, or individuals that has/have a 
controlling interest in another business concern, organization, or individual. 
Controlling interests includes, but are not limited to, ownership of more than one-half 
interest. 

3. “Affiliates” mean a business concern, organization, or individuals that, directly or 
indirectly, (1) either one controls or has the power to control the other, or (2) a third 
party controls or has the power to control both. Control includes, but is not limited to, 
interlocking management or ownership, identity of interests among family members, 
shared facilities and equipment, common use of employees, or a business entity 
organized following the debarment, suspension, or proposed debarment of a 
Contractor which has the same or similar management, ownership, or principal 
employees as the contract that was debarred, suspended, or proposed for 
debarment. 

D. Restrictions. As a condition of its award of this contract and in addition to other requirements 
of this contract regarding Contractors ethics program and reporting requirements, and the 
safeguarding of information, the Contractor agrees: 
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1.	�To establish a "conflict wall", in form and manner satisfactory to the Contracting Officer. 
Any such "conflict wall" shall, at a minimum: 
•	 Inform all members of the Contractor of the existence of the "conflict wall" and the 

restrictions set forth in this Clause; 
•	 Ensure the establishment and maintenance, during the term of this Contract, of 

separate electronic file servers and other electronic safeguards to prevent access to 
documents, files, and information related to Contractor's work under this Contract to 
other than Contractor personnel working under this Contract, including Contractor 
personnel representing building owners or lessors; 

•	 Ensure that paper files and documents are kept, safeguarded, and maintained in 
separate, secure locations that will preclude access to Contractor personnel not 
working under this Contract, including Contractor personnel representing 
building owners or lessors; and 

•	 Be maintained at all times during the term of this Contract. 

2.	�To remain subject, during the term of the Contract, to periodic inspection and verification 
of the "conflict wall" and the processes and procedures to be maintained in connection 
therewith. 

3.	�To execute, in connection with any awarded Task Order under this Contract, such 
certifications as the Contracting Officer may deem necessary and appropriate 
confirming the continuing existence of the "conflict wall" and the processes and 
procedures included there under including Exhibits 5a, 5b, and 5c. 

4.	�That none of the Contractor’s personnel, (including without limitation, employees, 
consultants or subcontractors) may participate as both a GSA representative and as a 
representative of an offeror on a GSA lease transaction. Such a ban will be in effect 
for the duration of the lease transaction. 

5.	�That none of the Contractor’s personnel, (including without limitation, employees, 
consultants, or subcontractors), who have a personal financial interest in a potential 
or actual offeror for a lease transaction, may participate as a GSA representative on 
that GSA lease transaction. 

6.	�That none of the Contractor’s personnel, (including without limitation, employees, 
consultants, or subcontractors) performing work under this Contract will participate, 
in any capacity, in providing any advice or representation to a building owner, 
representative, or Lessor or other third-party in connection with any GSA lease 
transaction in the same market while an individual is performing service under this 
contract and for an additional period of six (6) months following conclusion of an 
individual’s work under the Contract. 

7.	�That any person performing services under this Contract shall be and remain, during the 
term of this Contract, ineligible to share in any fees or commissions received by or 
payable to Contractor by virtue or Contractor's representation of a building owner, 
representative, lessor or other third-party in a lease transaction involving the 
Government; provided, any such person shall be entitled to share in any payment 
made to Contractor under this Contract. 

8.	�That all personnel performing work in connection with an awarded task order under this 
Contract may be required to execute such Confidentiality and Nondisclosure Agreements, 
or other documents which the Contracting Officer, in his/her sole discretion, 

80 



 

             
             

           
          

             
      

                 
           

            
            

         

        
           
            

          

                
             

             
            

              
              

             
             

           
              

              
               

           
            
         

           
            

         
          

              
           

              
             

        
            

               
           

              
           

            
 

 

may require in order to protect the proprietary nature or confidentiality of information 
provided by the Government or otherwise received by the Contractor in connection with 
its work under this Contract. Such Agreements or documents may provide that 
violations of their terms may result in criminal and civil penalties in accordance with, 
among other laws and regulations, 41 U.S.C. §423. Failure of the Contractor to provide 
required Agreements or documents under this paragraph from all required personnel 
may result in termination of Contractor's work under the task order at issue at no cost to 
the Government. Repeated violations may result in the termination of this Contract. 

9.	�That the Contractor and all personnel performing work in connection with an awarded 
task order under this Contract are required to execute the agreements contemplated by 
Section 9.505-4(b) of the Federal Acquisition Regulation, 48 C.F.R. §9.505-4(b). 

10. That all personnel performing services under this Contract will treat any and all 
information generated and received in connection with their work as proprietary and 
confidential, continue to do so in perpetuity, and disclose and utilize such 
information only in connection with their work under the Contract. 

11. That upon receipt of a task order request, to immediately notify the Contracting Officer of 
any potential organizational or individual conflict of interest that would prevent or limit the 
Contractor's ability to perform the work requested. If any such conflict is identified, 
consistent with the other requirements and restrictions of this Clause, the Contractor 
shall provide the certification that the “conflict wall” is in place and any other documents 
that may be required by the Contracting Officer pursuant to paragraph (D) 3. above. 
Contractor shall continue performance of the request, unless notified in writing by the 
Contracting Officer; provided that the Contracting Officer shall have the right to impose 
such restrictions as he/she deems appropriate on Contractor's performance based on 
the existence of such a conflict or, if the Contracting Officer determines that such 
restrictions would not adequately address the conflict of interest at issue, to terminate the 
Contractor's performance of work under the task order at no cost to the Government. At 
the lease solicitation phase, Contractor shall provide executed dual agency notifications 
and agreements from any interested parties affected by the Contractor's performance of 
work related to the task order. See Exhibit 5c. 

12. To immediately notify the Contracting Officer of any organizational or individual conflict 
of interest discovered during the Contractor's performance of work pursuant to a 
Government-issued task order; provided that the Contracting Officer shall have the 
right to impose such restrictions as he/she deems appropriate on the Contractor's 
performance based on the existence of such a conflict or, if the Contracting Officer 
determines that such restrictions would not adequately address the conflict of interest at 
issue, to terminate the Contractor's performance of work under the task order at no cost 
to the Government. If at or after the lease solicitation phase, the Contractor shall 
provide executed dual agency notifications and agreements from any interested parties 
affected by the Contractor's performance of work related to the task order. 

13. That in the event that the Contractor knowingly withholds the existence of a conflict of 
interest from the Government, that the Contracting Officer may terminate this Contract 
or an individual task order at no cost to the Government; provided that the foregoing 
shall be in addition to all other remedies and causes of action which the Government 
may have against the Contractor, including the suspension and/or debarment of the 
Contractor. 
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14.	�To include this Conflict of Interest clause, including this subparagraph, in all of
�
Contractor's subcontracts at all tiers (appropriately modified to preserve the
�
Government's interests hereunder) which involve the performance of work by
�
subcontractors in support of this Contract.
�

15.	�That, in addition to the remedies enumerated above, the Government may terminate this 
Contract for cause in the event of Contractor's breach of any of the above restrictions. 

H.6. CONTROLLED UNCLASSIFIED INFORMATION (CUI) AND SENSITIVE BUT 
UNCLASSIFIED (SBU) INFORMATION 

1.	�Sensitive But Unclassified (SBU) building information is contained in any document with 
information that is sufficiently sensitive to warrant some level of protection from disclosure 
but does not warrant classification. 

2.	�Controlled Unclassified Information (CUI) is unclassified information that required 
safeguarding and dissemination control pursuant to law, regulation, or Government-wide 
policy, as listed in the CUI Registry by the National Archives and Records Administration 
(NARA). 

3.	�Anyone responsible for GSA-controlled space of for managing or procuring Government 
owned or leased space on behalf of GSA, as required in 
PBS P 3490.2 Document Security for Sensitive But Unclassified Building Information -
(Signed on September 2 2014). A copy of the order is contained in Exhibit 2. This 
solicitation contains instructions on the proper identification, handling, and reporting of 
violations under Section I. The order prescribes protection of SBU Building Information 
uniformly across the GSA user community and provides consistent guidance to GSA 
associates, contractors, and subcontractors about what GSA considers to be SBU Building 
Information and how to safeguard it. The SBU policy will remain separate due to its unique 
nature, but is considered part of the CUI Program at GSA. 

H.7. POST AWARD ORIENTATION AND TRAINING 

1.	�After award, key Contractor personnel shall attend an orientation to be provided by GSA in 
order to review contract requirements, discuss procedures for interfacing with the Government 
personnel responsible for ordering, monitoring, and approving the Contractor's performance and 
submissions, and to provide other appropriate orientation materials. It is anticipated this 
orientation will take 3 to 4 days. The cost to attend the orientation will not be reimbursed by the 
Government. At a minimum, the Contractor’s key personnel, the primary contacts for the NCO, 
NPM, NCOR, and regional project managers shall attend orientation. Other attendees are at the 
discretion of the Contractor. The location for the training will be determined after contract award. 
The number of slots available for Contractor attendees will be limited to approximately 15 per 
Contractor. The exact number of slots will be determined after award. 

2.	�Commercial training is available on Federal Lease Law and Acquisition. Contractor personnel 
are required to know and understand the Federal laws and regulations related to the acquisition 
of leased space in order to perform satisfactorily on the contract. It is GSA’s experience that it 
takes up to five years to train a Federal Leasing Specialist in-house. Given the differences in 
Commercial Real Estate and Federal Real Estate laws and processes, the minimum training 
required to begin work under this contract is stated below. If time is not sufficient between award 
of the contract and Notice to Proceed on a task order to complete temporary approval may be 
granted with the understanding that all must be completed within three months of Notice to 
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Proceed. Personnel who do not demonstrate sufficient knowledge to perform functions will not be 
allowed to perform work and may be removed under Section H.3.6. The Contractor will not be 
reimbursed for any costs associated with training. 

3.	�Contractor personnel who perform lease acquisition functions shall meet the following 
training requirements prior to beginning work on this contract. 

a. Contract personnel with three years of documented commercial real estate 
experience and documented evidence of completion of the following courses Lease 
Acquisition Training, Cost and Price Analysis of Lease Proposals, and Federal Real 
Property Lease Law, may complete all aspects of Requirements Development and 
Lease Acquisition including, but not limited to, Market Analysis, Market Surveys, and 
negotiating GSA’s lease transactions. 

b. For Post Award Services, Contractor personnel must have three years of documented 
acquisition related commercial real estate experience specific to build out of a facility and 
bringing the lease transaction to occupancy. As related to brokerage tenant 
representation services, the firm must show how Contractor personnel have a relevant 
understanding of the construction industry, terminology, documentation, and design 
disciplines. Additionally, these personnel must be familiar with reviewing drawings for 
conformance of lease contract shell and agency requirements as well as possessing the 
knowledge to separate shell versus tenant improvement requirements within a bid 
proposal. The personnel should be familiar with the change-order process for tenant 
improvement projects. They should be able to communicate project constraints/risks 
during buildout to the project team and communicate when key construction milestones 
are not met. Finally, the Contractor personnel should be able to frequently provide value 
engineering ideas and opportunity for savings regularly from design through occupancy 
and possess documented experience with completing punch list items for inspection of 
buildout. 

c. The Contractor shall submit required documentation of commercial real estate 
experience and evidence of course completion within 90 days of award to be updated 
as necessary to the NCO. 

d. Certain undergraduate/graduate level, State-certified course work, and relevant 
industry specific certifications may be substituted for the specific courses stated above, 
on a case by case basis as determined appropriate by the NCO and the NPM. 

e. If a Subcontractor will be used to perform any function of the lease transaction, it is 
the responsibility of the Prime Contractor to ensure they are trained in the task they are 
to perform. The Subcontractor must be provided with the tools to ensure the task is 
completed and performed in accordance with Government Standards and guidelines. 

4. During the term of the contract, GSA may hold "In-house" training on various subjects 
related to lease acquisition work that the Contractor may be invited to attend. There is no 
charge for the training. If Contractor personnel attend, it shall be at their own cost. 
This training may at times be available via conference call or computer based training 
modules. 
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H.8. G-REX APPLICATION USE AND PROCEDURES 

H.8.1. G-REX Application 

1. The G-REX application is a framework application supporting the leasing process. G-REX is 
a mission critical system that requires a Leasing Specialist / Lease Contracting Officer / 
Contractor to perform essential lease procurement tasks to award a lease as well as perform 
post occupancy services consistent with National policy and guidance, alignment with gPM 
principles of project management/scheduling/task completion, and provides vital lease and 
productivity data collection for future lease process improvement. Its workflow mechanism 
manages the comprehensive lifecycle of a leasing transaction from identification of customer 
space requirements through the closing of the lease. The G-REX application provides 
consistency in the customer requirements development process and project delivery while 
enabling improved efficiency and customer satisfaction. It is a tool to improve communication 
by allowing the project team to electronically and instantaneously interact with the other 
business roles involved with the leasing process, including broker Contractors. 

2. GSA associates and support contractors are required to use the G-REX application for all 

activities associated with broker projects. 
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GSA Leasing Support Services
�
Section I
�

CONTRACT CLAUSES
�

This contract uses no appropriated funds. Deviations to normal clause language have been 

approved for clauses marked Deviation. These clauses are incorporated in full text because 

they contain approved Deviations to Federal Acquisition Regulation (FAR) language. The 

estimated contract total value (as estimated by total available commissions) per contract 

(including all option periods, assuming task orders are issued equally), per Zone is: 

Northern Service Area (Zone 1): $32,000,000.00 

Southern Service Area (Zone 2): $31,000,000.00 

Western Service Area (Zone 3): $25,000,000.00 

National Capital Service Area (Zone 4): $33,000,000.00 

SERVICE CONTRACT CLAUSES 

(FIXED PRICE) 

FAR 52.252-2, CLAUSES INCORPORATED BY REFERENCE (FEB 1998): 

This contract incorporates one or more clauses by reference, with the same force and effect as 

if they were given in full text. Upon request, the Contracting Officer will make their full text 

available. Also, the full text of a clause may be accessed electronically at this address: 

http://www.acquisition.gov/comp/far/index.html (End of clause) 

I. CLAUSES INCORPORATED BY REFERENCE: 

A. FEDERAL ACQUISITION REGULATION (FAR) CLAUSES: 

CATEGORY CLAUSE REFERENCE	� TITLE 

GENERAL 1. FAR 52.202-1		 DEFINITIONS (NOV 2013) 
2.		 GSAR 552.203-71 RESTRICTION ON ADVERTISING 

(SEP 1999) 
3.		 FAR 52.215-8 ORDER OF PRECEDENCE - UNIFORM 

CONTRACT FORMAT (OCT 1997) 
4.		 GSAR 552.252-6 AUTHORIZED DEVIATIONS IN CLAUSES 

(DEVIATION FAR 52.252-6) (SEP 1999) 
5.		 FAR 52.253-1 COMPUTER GENERATED FORMS 

(JAN 1991) 

STANDARDS OF 6. FAR 52.203-3		 GRATUITIES (APR 1984) 
CONDUCT 7. FAR 52.203-5		 COVENANT AGAINST CONTINGENT 

FEES (MAY 2014) 
8.		 FAR 52.203-8 CANCELLATION, RESCISSION AND 

RECOVERY OF FUNDS FOR ILLEGAL OR 
IMPROPER ACTIVITY (MAY 2014) 

9.		 FAR 52.203-10 PRICE OR FEE ADJUSTMENT FOR 
ILLEGAL OR IMPROPER ACTIVITY 
(MAY 2014) 
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CATEGORY CLAUSE REFERENCE TITLE 

10.		 FAR 52.203-13 CONTRACTOR CODE OF BUSINESS 
ETHICS AND CONDUCT (APR 2010) 

11.		 FAR 52.203-14 DISPLAY OF HOTLINE POSTER(S) 
(DEC 2007) 

12.		 FAR 52.203-16 PREVENTING PERSONAL CONFLICTS OF 
INTEREST (DEC 2011) 

13.		 FAR 52.203-17 CONTRACTOR EMPLOYEE 
WHISTLEBLOWER RIGHTS AND 
REQUIREMENT TO INFORM EMPLOYEES 
OF WHISTLEBLOWER RIGHTS (APR2014) 

14.		 FAR 52.209-9 UPDATES OF PUBLICLY AVAILABLE 
INFORMATION REGARDING 
RESPONSIBILITY MATTERS (JUL 2013) 

15.		 FAR 52.209-10 PROHIBITION ON CONTRACTING WITH 
INVERTED DOMESTIC CORPORATIONS 
(DEC 2014) 

INSURANCE 16. FAR 52.246-25		 LIMITATION OF LIABILITY-SERVICES 
(FEB 1997) 

BUY AMERICAN 17. FAR 52.225-13		 RESTRICTIONS ON CERTAIN FOREIGN 
PURCHASES (JUN 2008) 

ENVIRONMENTAL 18. FAR 52.204-4		 PRINTING/OR COPIED DOUBLE-SIDED 
ON POSTCONSUMER FIBER CONTENT 
PAPER (MAY 2011) 

LABOR 19. FAR 52.222-1 NOTICE TO THE GOVERNMENT OF 
STANDARDS LABOR DISPUTES (FEB 1997) 

20. FAR 52.222-3		 CONVICT LABOR (JUN 2003) 
21. FAR 52.222-26		 EQUAL OPPORTUNITY (MAR 2007) 
22.		 FAR 52.222-35 EQUAL OPPORTUNITY FOR VETERANS 

(JUL 2014) 
23.		 FAR 52.222-36 EQUAL OPPORTUNITY FOR WORKERS 

WITH DISABILITIES (JUL 2014) 
24.		 FAR 52.222-37 EMPLOYMENT REPORTS ON VETERANS 

(JUL 2014) 
25.		 FAR 52.222-40 NOTIFICATION OF EMPLOYEE RIGHTS 

UNDER THE NATIONAL LABOR 
RELATIONS ACT (DEC 2010) 

26.		 FAR 52.222-50 COMBATING TRAFFICKING IN PERSONS 
(FEB 2009) 

27.		 FAR 52.222-54 EMPLOYMENT ELIGBILITY 
VERFICATION (AUG 2013) 

28.		 FAR 52.222-55 MINIMUM WAGES UNDER EXECUTIVE 
ORDER 13658 (DEC 2014) 

29. FAR 52.223-6		 DRUG-FREE WORKPLACE (MAY 2001) 

SUBCONTRACTING 30. FAR 52.203-6 RESTRICTIONS ON SUBCONTRACTOR 
& SMALL BUSINESS SALES TO THE GOVERNMENT 
PROGRAMS (SEPT 2006) 

31.		 FAR 52.204-10 REPORTING EXECUTIVE 
COMPENSATION AND FIRST-TIER 
SUBCONTRACT AWARDS (JUL 2013) 

32. FAR 52.209-6		 PROTECTING THE GOVERNMENT'S 
INTEREST WHEN SUBCONTRACTING 
WITH CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR 

DEBARMENT (AUG 2013) 
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CATEGORY CLAUSE REFERENCE TITLE 

33.		 FAR 52.219-4 NOTICE OF PRICE EVALUATION 
PREFERENCE FOR HUBZONE SMALL 
BUSINESS CONCERNS (OCT 2014) 

34.		 FAR 52.219-8 UTILIZATION OF SMALL BUSINESS 
CONCERNS (OCT 2014) 

35.		 FAR 52.219-14 LIMITATION ON SUBCONTRACTING 
(NOV 2011) 

36.		 FAR 52.219-16 LIQUIDATED DAMAGES -
SUBCONTRACTING PLAN (JAN 1999) 

37.		 FAR 52.219-28 POST-AWARD SMALL BUSINESS 
PROGRAM REPRESENTATION (JUL 2013) 

38.		 FAR 52.244-6 SUBCONTRACTS FOR COMMERCIAL 
ITEMS (MAR 2015) 

39.		 GSAR 552.219-75 GSA MENTOR-PROTÉGÉ PROGRAM 
(SEP 2009) 

40.		 GSAR 552.219-76 MENTOR REQUIREMENTS AND 
EVALUATION (MAR 2012) 

TAXES 41. FAR 52.229-3		 FEDERAL, STATE, AND LOCAL TAXES 
(FEB 2013) 

42.		 FAR 52.229-4 FEDERAL, STATE, AND LOCAL TAXES 
(STATE AND LOCAL ADJUSTMENTS 
(FEB 2013) 

PERFORMANCE 43. FAR 52.204-9		 PERSONAL IDENTITY VERIFICATION OF 
CONTRACTOR PERSONNEL (JAN 2011) 

44.		 GSAR 552.204-9 PERSONAL IDENTITY VERIFICATION 
REQUIREMENTS (OCT 2012) 

AUDITS 45. FAR 52.215-2		 AUDIT AND RECORDS - NEGOTIATION 
(OCT 2010) 

DISPUTES 46.		 FAR 52.233-1 DISPUTES (MAY 2014) - ALT I (DEC 1991) 
47.		 FAR 52.233-4 APPLICABLE LAW FOR BREACH OF 

CONTRACT CLAIM (OCT 2004) 

PATENTS, DATA 48. FAR 52.227-1 AUTHORIZATION AND CONSENT 
& COPYRIGHTS (DEC 2007) 

49.		 FAR 52.227-2 NOTICE AND ASSISTANCE REGARDING 
PATENT AND COPYRIGHT 
INFRINGEMENT (DEC 2007) 

50. FAR 52.227-3		 PATENT INDEMNITY (APR 1984) 

TERMINATION 51. FAR 52.249-8		 DEFAULT (FIXED-PRICE SUPPLY AND 
SERVICE) (APR 1984) 

COST ACCOUNTING 52. FAR 52.230-2 COST ACCOUNTING STANDARDS 
STANDARDS (MAY 2014) 

53.		 FAR 52.230-3 DISCLOSURE AND CONSISTENCY OF 
COST ACCOUNTING PRACTICES 
(MAY 2014) 

54.		 FAR 52.230-6 ADMINISTRATION OF COST 
ACCOUNTING STANDARDS (MAR 2008) 

PROTESTS 55.		 FAR 52.233-2 SERVICE OF PROTEST (SEP 2006) 
56. FAR 52.233-3		 PROTEST AFTER AWARD (AUG 1996) 

IT RESOURCES/ 57.		 FAR 52.204-2 SECURITY REQUIREMENTS (AUG 1996) 

BASIC SAFEGUARDING OF COVERED 
SECURITY 58.		 FAR 52.204-21 

CONTRACTOR INFORMATION 
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CATEGORY CLAUSE REFERENCE TITLE 

59. FAR 52.224-1		 PRIVACY ACT NOTIFICATION (APR 1984) 
60. FAR 52.224-2		 PRIVACY ACT (APR 1984) 

61.		 FAR 52.239-1 PRIVACY OR SECURITY SAFEGARDS 
(AUG 1996) 

62. GSAR 552.236-75		 USE OF PREMISES (APR 1984) 
63.		 GSAR 552.239-70 INFORMATION TECHNOLOGY SECURITY 

PLAN AND SECURITY AUTHORIZATION 
(JUN 2011) 

64.		 GSAR 552.239-71 SECURITY REQUIREMENTS FOR 
UNCLASSIFIED INFORMATION 
TECHNOLOGY RESOURCES (JAN 2012) 

OTHER 65. FAR 52.203-7		 ANTI-KICKBACK PROCEDURES 
(MAY 2014) 

66.		 FAR 52.203-12 LIMITATION ON PAYMENTS TO 
INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS (OCT 2010) 

67.		 FAR 52.204-13 SYSTEM FOR AWARD MANAGEMENT 
MAINTENANCE (JUL 13) 

68.		 FAR 52.204-15 SERVICE CONTRACT REPORTING 
REQUIREMENTS FOR INDEFINITE-
DELIVERY CONTRACTS (JAN 2014) 

69.		 FAR 52.204-18 COMMERCIAL AND GOVERNMENT 
ENTITY CODE MAINTENANCE (NOV 2014) 

70.		 FAR 52.204-19 INCORPORATION BY REFERENCE OF 
REPRESENTATIONS AND 
CERTIFICATIONS (DEC 2014) 

71. FAR 52.210-1		 MARKET RESEARCH (APR 2011) 
72.		 FAR 52.223-18 ENCOURAGING CONTRACTOR POLICIES 

TO BAN TEXT MESSAGING WHILE 
DRIVING (AUG 2011) 

73. FAR 52.242-13		 BANKRUPTCY (JUL 1995) 
74.		 GSAR 552.215-70 EXAMINATION OF RECORDS BY GSA 

(FEB 1996) 

II. CLAUSES INCORPORATED IN FULL TEXT: The complete text of the contract clauses 

listed below is provided in this Section. 

FEDERAL ACQUISITION REGULATION (FAR) CLAUSES: 

I.1. 52.249-4 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT 
(SERVICES) (SHORT FORM) (APR 1984) DEVIATION 

The Contracting Officer, by written notice, may terminate this contract, in whole or in part, 
when it is in the Government's interest. If this contract is terminated, the Government shall 
not be liable for payment for any services rendered before the effective date of termination. 

I.2. 52.216-19 ORDER LIMITATIONS (OCT 1995) DEVIATION 

Change clause to read: “There is no minimum or maximum order limitation for this 
contract. The contractor is required to accept all task orders unless the Contracting 
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Officer for the task order determines that a conflict of interest exists which 
would preclude the contractor from performing the work.” 

I.3. 52.243-1 CHANGES--FIXED-PRICE (AUG 1987)--ALTERNATE III (APR 1984) 
DEVIATION 

a) The Contracting Officer may at any time, by written order, and without notice to the 
sureties, if any, make changes within the general scope of this contract in the services 
to be performed: 

1.	� Description of services to be performed. 

2.	� Time of performance (i.e., hours of the day, days of the week, etc.). 

3.	� Place of performance of the services. 

4.	� Drawings, designs, or specifications when the supplies to be furnished are to be 
specially manufactured for the Government, in accordance with the drawings, 
designs, or specifications. 

5.	� Method of shipment or packing of supplies. 

6. Place of delivery. 

b) If any such change causes an increase or decrease in the cost of, or the time 
required for, performance of any part of the work under this contract, whether or 
not changed by the order, the Contracting Officer shall make an equitable 
adjustment in the delivery schedule and shall modify the task order. No 
adjustment in contract price shall be made. 

c) The Contractor must assert its right to an adjustment under this clause within 30 days 
from the date of receipt of the written order. However, if the Contracting Officer decides 
that the facts justify it, the Contracting Officer may receive and act upon a proposal 
submitted before final payment of the contract. 

d) If the Contractor's proposal includes the cost of property made obsolete or excess by 
the change, the Contracting Officer shall have the right to prescribe the manner of the 
disposition of the property. 

e) Failure to agree to any adjustment shall be a dispute under the Disputes clause. 
However, nothing in this clause shall excuse the Contractor from proceeding with the 
contract as changed. 

f) No services for which an additional cost or fee will be charged by the Contractor shall 
be furnished without the prior written authorization of the Contracting Officer. 

(End of clause) 

I.4. 52.243-7 NOTIFICATION OF CHANGES (APR 1984) DEVIATION 

(a) Definitions. "Contracting Officer," as used in this clause, does not include any 

representative of the Contracting Officer. "Specifically authorized representative (SAR)," as 
used in this clause, means any person the Contracting Officer has so designated by written 
notice (a copy of which shall be provided to the Contractor) which shall refer to this 
subparagraph and shall be issued to the designated representative before the SAR exercises 
such authority. 
(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government 
conduct that the Contractor considers to constitute a change to this contract. Except for 
changes identified as such in writing and signed by the Contracting Officer, the Contractor 
shall notify the Administrative Contracting Officer in writing promptly, within 10 calendar days 

89 



 

           
            

              
     
            

            
        

            
    

             
    

             
     

               
               

     
             

             
     

          
        

              
         

             
             

             
              

                
            

                  
           

                
           

      

          
              

  

              
         
        
              
          
            

        

 

from the date that the Contractor identifies any Government conduct (including actions, 
inactions, and written or oral communications) that the Contractor regards as a change to 
the contract terms and conditions. On the basis of the most accurate information available to 
the Contractor, the notice shall state--
(1) The date, nature, and circumstances of the conduct regarded as a change; 

(2) The name, function, and activity of each Government individual and Contractor official or 
employee involved in or knowledgeable about such conduct; 

(3) The identification of any documents and the substance of any oral communication 
involved in such conduct; 

(4) In the instance of alleged acceleration of scheduled performance or delivery, the 
basis upon which it arose; 

(5) The particular elements of contract performance for which the Contractor may seek an 
equitable adjustment under this clause, including--

(i) What contract line items have been or may be affected by the alleged change; 
(ii) What labor or materials or both have been or may be added, deleted, or 
wasted by the alleged change; 
(iii) To the extent practicable, what delay and disruption in the manner and 
sequence of performance and effect on continued performance have been or may be 
caused by the alleged change; 
(iv) What adjustments to contract price, delivery schedule, and other
�
provisions affected by the alleged change are estimated; and
�

(6) The Contractor's estimate of the time by which the Government must respond to the
�
Contractor's notice to minimize cost, delay or disruption of performance.
�

(c) Continued performance. Following submission of the notice required by paragraph (b) of 
this clause, the Contractor shall diligently continue performance of this contract to the 
maximum extent possible in accordance with its terms and conditions as construed by the 
Contractor, unless the notice reports a direction of the Contracting Officer or a communication 
from a SAR of the Contracting Officer, in either of which events the Contractor shall continue 
performance; provided, however, that if the Contractor regards the direction or communication 
as a change as described in paragraph (b) of this clause, notice shall be given in the manner 
provided. All directions, communications, interpretations, orders and similar actions of the 
SAR shall be reduced to writing promptly and copies furnished to the Contractor and to the 
Contracting Officer. The Contracting Officer shall promptly countermand any action which 
exceeds the authority of the SAR. 

(d) Government response. The Contracting Officer shall promptly, within 10 calendar days 
after receipt of notice, respond to the notice in writing. In responding, the Contracting 
Officer shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change 
and when necessary direct the mode of further performance; 

(2) Countermand any communication regarded as a change; 
(3) Deny that the conduct of which the Contractor gave notice constitutes a change 

and when necessary direct the mode of further performance; or 
(4) In the event the Contractor's notice information is inadequate to make a
�

decision under subparagraphs (d)(1), (2), or (3) of this clause,
�
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advise the Contractor what additional information is required, and establish the date 
by which it should be furnished and the date thereafter by which the Government will 
respond. 

(e) Equitable adjustments. (1) If the Contracting Officer confirms that Government conduct 
effected a change as alleged by the Contractor, and the conduct causes an increase or 
decrease in the Contractor's cost of, or the time required for, performance of any part of the 
work under this contract, whether changed or not changed by such conduct, an equitable 
adjustment shall be made--

(i) in the contract delivery schedule; and 
(ii) In such other provisions of the contract as may be affected. 

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or 
specifications which are defective and for which the Government is responsible, the equitable 
adjustment shall include the cost and time extension for delay reasonably incurred by the 
Contractor in attempting to comply with the defective drawings, designs or specifications 
before the Contractor identified, or reasonably should have identified, such defect. When the 
cost of property made obsolete or excess as a result of a change confirmed by the 
Contracting Officer under this clause is included in the equitable adjustment, the Contracting 
Officer shall have the right to prescribe the manner of disposition of the property. The 
equitable adjustment shall not include increased costs or time extensions for delay resulting 
from the Contractor’s failure to provide notice or to continue performance as provided, 
respectively, in (b) and (c) of this clause. 

(End of clause) 

I.5. 52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN (JUL 2013)--DEVIATION 

(a) This clause does not apply to small business concerns. The term “dollars” in this clause 
is defined to mean the total estimated amount of commissions. 

(b) Definitions. As used in this clause— 

“Alaska Native Corporation (ANC)” means any Regional Corporation, Village Corporation, 
Urban Corporation, or Group Corporation organized under the laws of the State of Alaska in 
accordance with the Alaska Native Claims Settlement Act, as amended (43 U.S.C. 1601, et 
seq.) and which is considered a minority and economically disadvantaged concern under 
the criteria at 43 U.S.C. 1626(e)(1). This definition also includes ANC direct and indirect 
subsidiary corporations, joint ventures, and partnerships that meet the requirements of 43 
U.S.C. 1626(e)(2). 

“Commercial item” means a product or service that satisfies the definition of commercial 
item in section 2.101 of the Federal Acquisition Regulation. 

“Commercial plan” means a subcontracting plan (including goals) that covers the offeror’s 
fiscal year and that applies to the entire production of commercial items sold by either the 
entire company or a portion thereof (e.g., division, plant, or product line). 

“Electronic Subcontracting Reporting System (eSRS)” means the Governmentwide,
�
electronic, web-based system for small business subcontracting program reporting.
�
The eSRS is located at http://www.esrs.gov.
�

“Indian tribe” means any Indian tribe, band, group, pueblo, or community, including native 
villages and native groups (including corporations organized by Kenai, Juneau, Sitka, and 
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Kodiak) as defined in the Alaska Native Claims Settlement Act (43 U.S.C.A. 1601 et seq.), 
that is recognized by the Federal Government as eligible for services from the Bureau of 
Indian Affairs in accordance with 25 U.S.C. 1452(c). This definition also includes Indian-
owned economic enterprises that meet the requirements of 25 U.S.C. 1452(e). 

“Individual contract plan” means a subcontracting plan that covers the entire contract period 
(including option periods), applies to a specific contract, and has goals that are based on the 
offeror’s planned subcontracting in support of the specific contract, except that indirect costs 
incurred for common or joint purposes may be allocated on a prorated basis to the contract. 

“Master plan” means a subcontracting plan that contains all the required elements of an 
individual contract plan, except goals, and may be incorporated into individual contract 
plans, provided the master plan has been approved. 

“Subcontract” means any agreement (other than one involving an employer-employee 
relationship) entered into by a Federal Government prime Contractor or subcontractor 
calling for supplies or services required for performance of the contract or subcontract. 

(c) The offeror, upon request by the Contracting Officer, shall submit and negotiate a 
subcontracting plan, where applicable, that separately addresses subcontracting with small 
business, veteran-owned small business, service-disabled veteran-owned small business, 
HUBZone small business concerns, small disadvantaged business, and women-owned 
small business concerns. If the offeror is submitting an individual contract plan, the plan 
must separately address subcontracting with small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns, with a separate part 
for the basic contract and separate parts for each option (if any). The plan shall be included 
in and made a part of the resultant contract. The subcontracting plan shall be negotiated 
within the time specified by the Contracting Officer. Failure to submit and negotiate the 
subcontracting plan shall make the offeror ineligible for award of a contract. 

(d) The offeror’s subcontracting plan shall include the following: 

(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for 
the use of small business, veteran-owned small business, service-disabled veteran-owned 
small business, HUBZone small business, small disadvantaged business, and women-
owned small business concerns as subcontractors. The offeror shall include all sub-
contracts that contribute to contract performance, and may include a proportionate share 
of products and services that are normally allocated as indirect costs. In accordance with 
43 U.S.C. 1626: 

(i) Subcontracts awarded to an ANC or Indian tribe shall be counted towards the 
subcontracting goals for small business and small disadvantaged business (SDB) 
concerns, regardless of the size or Small Business Administration certification status of 
the ANC or Indian tribe. 

(ii) Where one or more subcontractors are in the subcontract tier between the prime 
contractor and the ANC or Indian tribe, the ANC or Indian tribe shall designate the 
appropriate contractor(s) to count the subcontract towards its small business and small 
disadvantaged business subcontracting goals. 

(A) In most cases, the appropriate Contractor is the Contractor that awarded the 
subcontract to the ANC or Indian tribe. 
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(B) If the ANC or Indian tribe designates more than one Contractor to count the 
subcontract toward its goals, the ANC or Indian tribe shall designate only a portion of 
the total subcontract award to each Contractor. The sum of the amounts designated to 
various Contractors cannot exceed the total value of the subcontract. 

(C) The ANC or Indian tribe shall give a copy of the written designation to 
the Contracting Officer, the prime Contractor, and the subcontractors in between 
the prime Contractor and the ANC or Indian tribe within 30 days of the date of 
the subcontract award. 

(D) If the Contracting Officer does not receive a copy of the ANC’s or the Indian 
tribe’s written designation within 30 days of the subcontract award, the Contractor that 
awarded the subcontract to the ANC or Indian tribe will be considered the designated 
Contractor. 

(2) A statement of— 

(i) Total dollars planned to be subcontracted for an individual contract plan; or
�
the offeror’s total projected sales, expressed in dollars, and the total value of
�
projected subcontracts to support the sales for a commercial plan;
�

(ii) Total dollars planned to be subcontracted to small business concerns (including 
ANC and Indian tribes); 

(iii) Total dollars planned to be subcontracted to veteran-owned small 

business concerns;
�

(iv) Total dollars planned to be subcontracted to service-disabled veteran-owned
�
small business;
�

(v) Total dollars planned to be subcontracted to HUBZone small business concerns; 

(vi) Total dollars planned to be subcontracted to small disadvantaged business 
concerns (including ANCs and Indian tribes); and 

(vii) Total dollars planned to be subcontracted to women-owned small 

business concerns.
�

(3) A description of the principal types of supplies and services to be subcontracted, and 
an identification of the types planned for subcontracting to— 

(i) Small business concerns; 

(ii) Veteran-owned small business concerns; 

(iii) Service-disabled veteran-owned small business concerns; 

(iv) HUBZone small business concerns; 

(v) Small disadvantaged business concerns; and 

(vi) Women-owned small business concerns. 

(4) A description of the method used to develop the subcontracting goals in 
paragraph (d)(1) of this clause. 
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(5) A description of the method used to identify potential sources for solicitation purposes 
(e.g., existing company source lists, the System for Award Management (SAM), veterans 
service organizations, the National Minority Purchasing Council Vendor Information 
Service, the Research and Information Division of the Minority Business Development 
Agency in the Department of Commerce, or small, HUBZone, small disadvantaged, and 
women-owned small business trade associations). A firm may rely on the information 
contained in SAM as an accurate representation of a concern's size and ownership 
characteristics for the purposes of maintaining a small, veteran-owned small, service-
disabled veteran-owned small, HUBZone small, small disadvantaged, and women-owned 
small business source list. Use of SAM as its source list does not relieve a firm of its 
responsibilities (e.g., outreach, assistance, counseling, or publicizing subcontracting 
opportunities) in this clause. 

(6) A statement as to whether or not the offeror included indirect costs in establishing 
subcontracting goals, and a description of the method used to determine the proportionate 
share of indirect costs to be incurred with— 

(i) Small business concerns (including ANC and Indian tribes); 

(ii) Veteran-owned small business concerns; 

(iii) Service-disabled veteran-owned small business concerns; 

(iv) HUBZone small business concerns; 

(v) Small disadvantaged business concerns (including ANC and Indian tribes); and 

(vi) Women-owned small business concerns. 

(7) The name of the individual employed by the offeror who will administer the offeror’s 
subcontracting program, and a description of the duties of the individual. 

(8) A description of the efforts the offeror will make to assure that small business, veteran-
owned small business, service-disabled veteran-owned small business, HUBZone small 
business, small disadvantaged business, and women-owned small business concerns 
have an equitable opportunity to compete for subcontracts. 

(9) Assurances that the offeror will include the clause of this contract entitled “Utilization of 
Small Business Concerns” in all subcontracts that offer further subcontracting 
opportunities, and that the offeror will require all subcontractors (except small business 
concerns) that receive subcontracts in excess of $650,000 ($1.5 million for construction of 
any public facility) with further subcontracting possibilities to adopt a subcontracting plan 
that complies with the requirements of this clause. 

(10) Assurances that the offeror will— 

(i) Cooperate in any studies or surveys as may be required; 

(ii) Submit periodic reports so that the Government can determine the extent 
of compliance by the offeror with the subcontracting plan; 

(iii) Submit the Individual Subcontract Report (ISR) and/or the Summary Subcontract 
Report (SSR), in accordance with paragraph (l) of this clause using the Electronic 
Subcontracting Reporting System (eSRS) at http://www.esrs.gov. The reports shall 
provide information on subcontract awards to small business concerns (including ANCs 
and Indian tribes that are not small businesses), veteran-owned small business 
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concerns, service-disabled veteran-owned small business concerns, HUBZone small 
business concerns, small disadvantaged business concerns (including ANCs and Indian 
tribes that have not been certified by the Small Business Administration as small 
disadvantaged businesses), women-owned small business concerns, and Historically 
Black Colleges and Universities and Minority Institutions. Reporting shall be in 
accordance with this clause, or as provided in agency regulations; 

(iv) Ensure that its subcontractors with subcontracting plans agree to submit the
�
ISR and/or the SSR using eSRS;
�

(v) Provide its prime contract number, its DUNS number, and the e-mail address of the 
offeror’s official responsible for acknowledging receipt of or rejecting the ISRs, to all first-
tier subcontractors with subcontracting plans so they can enter this information into the 
eSRS when submitting their ISRs; and 

(vi) Require that each subcontractor with a subcontracting plan provide the prime 
contract number, its own DUNS number, and the e-mail address of the subcontractor’s 
official responsible for acknowledging receipt of or rejecting the ISRs, to its 
subcontractors with subcontracting plans. 

(11) A description of the types of records that will be maintained concerning procedures 
that have been adopted to comply with the requirements and goals in the plan, including 
establishing source lists; and a description of the offeror’s efforts to locate small business, 
veteran-owned small business, service-disabled veteran-owned small business, HUBZone 
small business, small disadvantaged business, and women-owned small business 
concerns and award subcontracts to them. The records shall include at least the following 
(on a plant-wide or company-wide basis, unless otherwise indicated): 

(i) Source lists (e.g., SAM), guides, and other data that identify small business, veteran-
owned small business, service-disabled veteran-owned small business, HUBZone small 
business, small disadvantaged business, and women-owned small business concerns. 

(ii) Organizations contacted in an attempt to locate sources that are small 

business, veteran-owned small business, service-disabled veteran-owned small 

business, HUBZone small business, small disadvantaged business, or women-

owned small business concerns.
�

(iii) Records on each subcontract solicitation resulting in an award of more
�
than $150,000, indicating—
�

(A) Whether small business concerns were solicited and, if not, why not; 

(B) Whether veteran-owned small business concerns were solicited and, if 
not, why not; 

(C) Whether service-disabled veteran-owned small business concerns 
were solicited and, if not, why not; 

(D) Whether HUBZone small business concerns were solicited and, if not, 
why not; 

(E) Whether small disadvantaged business concerns were solicited and, if 
not, why not; 
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(F) Whether women-owned small business concerns were solicited and, if 
not, why not; and 

(G) If applicable, the reason award was not made to a small business concern. 

(iv) Records of any outreach efforts to contact— 

(A) Trade associations; 

(B) Business development organizations; 

(C) Conferences and trade fairs to locate small, HUBZone small, small 
disadvantaged, and women-owned small business sources; and 

(D) Veterans service organizations. 

(v) Records of internal guidance and encouragement provided to buyers through— 

(A) Workshops, seminars, training, etc.; and 

(B) Monitoring performance to evaluate compliance with the 
program’s requirements. 

(vi) On a contract-by-contract basis, records to support award data submitted by the 
offeror to the Government, including the name, address, and business size of each 
subcontractor. Contractors having commercial plans need not comply with this 
requirement. 

(e) In order to effectively implement this plan to the extent consistent with efficient contract 
performance, the Contractor shall perform the following functions: 

(1) Assist small business, veteran-owned small business, service-disabled veteran-owned 
small business, HUBZone small business, small disadvantaged business, and women-
owned small business concerns by arranging solicitations, time for the preparation of bids, 
quantities, specifications, and delivery schedules so as to facilitate the participation by 
such concerns. Where the Contractor’s lists of potential small business, veteran-owned 
small business, service-disabled veteran-owned small business, HUBZone small business, 
small disadvantaged business, and women-owned small business subcontractors are 
excessively long, reasonable effort shall be made to give all such small business concerns 
an opportunity to compete over a period of time. 

(2) Provide adequate and timely consideration of the potentialities of small business, 
veteran-owned small business, service-disabled veteran-owned small business, HUBZone 
small business, small disadvantaged business, and women-owned small business 
concerns in all “make-or-buy” decisions. 

(3) Counsel and discuss subcontracting opportunities with representatives of small 
business, veteran-owned small business, service-disabled veteran-owned small business, 
HUBZone small business, small disadvantaged business, and women-owned small 
business firms. 

(4) Confirm that a subcontractor representing itself as a HUBZone small business 
concern is identified as a certified HUBZone small business concern by accessing the 
SAM database or by contacting SBA. 
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(5) Provide notice to subcontractors concerning penalties and remedies for 
misrepresentations of business status as small, veteran-owned small business, HUBZone 
small, small disadvantaged, or women-owned small business for the purpose of obtaining 
a subcontract that is to be included as part or all of a goal contained in the Contractor’s 
subcontracting plan. 

(6) For all competitive subcontracts over the simplified acquisition threshold in which a 
small business concern received a small business preference, upon determination of the 
successful subcontract offeror, the Contractor must inform each unsuccessful small 
business subcontract offeror in writing of the name and location of the apparent 
successful offeror prior to award of the contract. 

(f) A master plan on a plant or division-wide basis that contains all the elements required by 
paragraph (d) of this clause, except goals, may be incorporated by reference as a part of 
the subcontracting plan required of the offeror by this clause; provided— 

(1) The master plan has been approved; 

(2) The offeror ensures that the master plan is updated as necessary and provides 
copies of the approved master plan, including evidence of its approval, to the Contracting 
Officer; and 

(3) Goals and any deviations from the master plan deemed necessary by the
�
Contracting Officer to satisfy the requirements of this contract are set forth in the
�
individual subcontracting plan.
�

(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing 
commercial items. The commercial plan shall relate to the offeror’s planned subcontracting 
generally, for both commercial and Government business, rather than solely to the 
Government contract. Once the Contractor’s commercial plan has been approved, the 
Government will not require another subcontracting plan from the same Contractor while the 
plan remains in effect, as long as the product or service being provided by the Contractor 
continues to meet the definition of a commercial item. A Contractor with a commercial plan 
shall comply with the reporting requirements stated in paragraph (d)(10) of this clause by 
submitting one SSR in eSRS for all contracts covered by its commercial plan. This report shall 
be acknowledged or rejected in eSRS by the Contracting Officer who approved the plan. This 
report shall be submitted within 30 days after the end of the Government’s fiscal year. 

(h) Prior compliance of the offeror with other such subcontracting plans under previous 
contracts will be considered by the Contracting Officer in determining the responsibility of 
the offeror for award of the contract. 

(i) A contract may have no more than one plan. When a modification meets the criteria in 
19.702 for a plan, or an option is exercised, the goals associated with the modification or 
option shall be added to those in the existing subcontract plan. 

(j) Subcontracting plans are not required from subcontractors when the prime contract 
contains the clause at 52.212-5, Contract Terms and Conditions Required to Implement 
Statutes or Executive Orders—Commercial Items, or when the subcontractor provides a 
commercial item subject to the clause at 52.244-6, Subcontracts for Commercial Items, 
under a prime contract. 

(k) The failure of the Contractor or subcontractor to comply in good faith with— 

(1) The clause of this contract entitled “Utilization Of Small Business Concerns;” or 
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(2) An approved plan required by this clause, shall be a material breach of the contract. 

(l) The Contractor shall submit ISRs and SSRs using the web-based eSRS at 
http://www.esrs.gov. Purchases from a corporation, company, or subdivision that is an 
affiliate of the prime Contractor or subcontractor are not included in these reports. 
Subcontract award data reported by prime Contractors and subcontractors shall be limited to 
awards made to their immediate next-tier subcontractors. Credit cannot be taken for awards 
made to lower tier subcontractors, unless the Contractor or subcontractor has been 
designated to receive a small business or small disadvantaged business credit from an ANC 
or Indian Tribe. Only subcontracts involving performance in the United States or its outlying 
areas should be included in these reports with the exception of subcontracts under a contract 
awarded by the State Department or any other agency that has statutory or regulatory 
authority to require subcontracting plans for subcontracts performed outside the United 
States and its outlying areas. 

(1) ISR. This report is not required for commercial plans. The report is required for 
each contract containing an individual subcontract plan. 

(i) The report shall be submitted semi-annually during contract performance for the 
periods ending March 31 and September 30. A report is also required for each contract 
within 30 days of contract completion. Reports are due 30 days after the close of each 
reporting period, unless otherwise directed by the Contracting Officer. Reports are 
required when due, regardless of whether there has been any subcontracting activity 
since the inception of the contract or the previous reporting period. 

(ii) When a subcontracting plan contains separate goals for the basic contract and 
each option, as prescribed by FAR 19.704(c), the dollar goal inserted on this report 
shall be the sum of the base period through the current option; for example, for a report 
submitted after the second option is exercised, the dollar goal would be the sum of the 
goals for the basic contract, the first option, and the second option. 

(iii) The authority to acknowledge receipt or reject the ISR resides— 

(A) In the case of the prime Contractor, with the Contracting Officer; and 

(B) In the case of a subcontract with a subcontracting plan, with the entity 
that awarded the subcontract. 

(2) SSR. 

(i) Reports submitted under individual contract plans— 

(A) This report encompasses all subcontracting under prime contracts and 
subcontracts with the awarding agency, regardless of the dollar value of 
the subcontracts. 

(B) The report may be submitted on a corporate, company or subdivision (e.g. plant 
or division operating as a separate profit center) basis, unless otherwise directed by 
the agency. 

(C) If a prime Contractor and/or subcontractor is performing work for more than one 
executive agency, a separate report shall be submitted to each executive agency 
covering only that agency’s contracts, provided at least one of that agency’s contracts 
is over $650,000 (over $1.5 million for construction of a public facility) and contains a 
subcontracting plan. For DoD, a consolidated report shall be submitted for all 
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contracts awarded by military departments/agencies and/or subcontracts awarded by 
DoD prime Contractors. However, for construction and related maintenance and 
repair, a separate report shall be submitted for each DoD component. 

(D) For DoD and NASA, the report shall be submitted semi-annually for the six 
months ending March 31 and the twelve months ending September 30. For 
civilian agencies, except NASA, it shall be submitted annually for the twelve 
month period ending September 30. Reports are due 30 days after the close of 
each reporting period. 

(E) Subcontract awards that are related to work for more than one executive 
agency shall be appropriately allocated. 

(F) The authority to acknowledge or reject SSRs in eSRS, including SSRs submitted 
by subcontractors with subcontracting plans, resides with the Government agency 
awarding the prime contracts unless stated otherwise in the contract. 

(ii) Reports submitted under a commercial plan— 

(A) The report shall include all subcontract awards under the commercial plan in 
effect during the Government’s fiscal year. 

(B) The report shall be submitted annually, within thirty days after the end of 
the Government’s fiscal year. 

(C) If a Contractor has a commercial plan and is performing work for more than one 
executive agency, the Contractor shall specify the percentage of dollars attributable to 
each agency from which contracts for commercial items were received. 

(D) The authority to acknowledge or reject SSRs for commercial plans resides 
with the Contracting Officer who approved the commercial plan. 

(iii) All reports submitted at the close of each fiscal year (both individual and commercial 
plans) shall include a Year-End Supplementary Report for Small Disadvantaged 
Businesses. The report shall include subcontract awards, in whole dollars, to small 
disadvantaged business concerns by North American Industry Classification System 
(NAICS) Industry Subsector. If the data are not available when the year-end SSR is 
submitted, the prime Contractor and/or subcontractor shall submit the Year-End 
Supplementary Report for Small Disadvantaged Businesses within 90 days of submitting 
the year-end SSR. For a commercial plan, the Contractor may obtain from each of its 
subcontractors a predominant NAICS Industry Subsector and report all awards to that 
subcontractor under its predominant NAICS Industry Subsector. 

(End of clause) 

I.6.  52.217-8 Option to Extend Services (Nov 1999) 
The Government may require continued performance of any services within the limits 
and at the rates specified in the contract. These rates may be adjusted only as a result 
of revisions to prevailing labor rates provided by the Secretary of Labor. The option 
provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option 
by written notice to the Contractor within ten (10) calendar days before expiration of the 
contract.  

(End of clause) 
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I.7.  52.217-9 Option to Extend the Term of the Contract (Mar 2000) 
(a) The Government may extend the term of this contract by written notice to the 

Contractor within 30 days before the contract expires; provided that the Government 
gives the Contractor a preliminary written notice of its intent to extend at least 60 days 
before the contract expires. The preliminary notice does not commit the Government to 
an extension. 

(b) If the Government exercises this option, the extended contract shall be considered 
to include this option clause. 
(c) The total duration of this contract, including the exercise of any options under this 
clause, shall not exceed 5 years 6 months.  

 
(End of clause) 
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Form Exhibit 13 – GREX Access Procedures 
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Guide for GLS Program Level Evaluations

Criteria ► Business Relations Cost Control Quality (Document Quality) Management (Key Personnel/
Personnel Technical Quality)

Schedule 
(Timeliness)

Evaluation Focus
Engagement with Program Officials.
Escalation of program issues.
Partnership efforts.

Achievement of financial targets.
Accuracy in commission calculations.
Programmatic or project related cost savings.

Accuracy of Reports
Meaningful Updates
Formatting is consistent with regional 
standards.

Problem solving
Assignment of staff (required capabilities)
Observed best practices

Provision or completion of program documents.
Adherance to project schedules. 
Response time to program officials.

5                                                            
Overall 

outstanding 
performance/ 
Consistently 

exceeds 
contract 

requirements

Performance meets contractual requirements 
and exceeds many to the Government’s benefit. 
The contractual performance of the element or 
subelement being evaluated was accomplished 
with few minor problems for which corrective 
actions taken by the contractor were highly 
effective.

To justify an Exceptional rating, identify multiple 
significant events and state how they were of 
benefit to the Government. A singular benefit, 
however, could be of such magnitude that it 
alone constitutes an Exceptional rating. Also, 
there should have been NO significant 
weaknesses identified.

Approximately 90 - 100% of Contractor's work 
product meets the standard.

The Contractor consistently exceeds minimum 
contract standards by participating in every 
business relations category containined in the 
monthly report.

Contractor engages with Program Officials 
using a variety of communicationmethodes 
leading to improved relations (phone, e-mail, 
video conferencing, in-person meetings).

Contractor proactively escalates program or 
project concerns before they become program 
issues; Voices concerns about COR 
performance or regional inconsistencies to be 
addressed by the RPM.

Creates partnership efforts that add value to the 
leasing program.

Use "Evaluation Focus" to identify desired 
behaviors above Level 3

The Contractor consistently exceeds minimum 
contract standards by acheiving greater than 
10% below financial targets (Bullesye, 
Negotiation Objective, etc).

No corrections need to be made as a result of 
contractor error relative to commission 
calculations.

Contractor proactively pursues and acheives a 
programmatic or project related cost savings 
outside of stated financial targets (i.e.,  
concessions; free/reduced rent, free/reduced 
use of amenities, etc.)

The Contractor consistently exceeds minimum 
contract standards by ensuring all areas of the 
monthly report are completed and contain the 
correct Broker Contractor, COR and status of 
evaluations.

The Contractor provides clear and meaningful 
updates that include the most current 
information (up to the day the report is 
released), the status of G-REX, and should 
indicate who is responsible for the next step in 
the process. The Contractor reports out on 
observed trends and offers innovative ideas on 
improving the report or utilizing report data 
better. 

The Contractor ensures that the formatting of 
deliverables is consistent with regional 
standards and ensures that documents are 
uploaded in G-REX that are consistent with 
what is required in the Leasing Desk Guide and 
Contract. 

In addition to monthly reports, document quality 
may also assess meeting agendas, periodic 
status updates, Conflict of Interest and other 
administrative documents. 

The Contractor consistently exceeds minimum 
contract standards by ensuring that every 
contractor performs consistently well, is 
proactive in accomplishing tasks, independently 
works without need for guidance/oversight.  
RPM/COR do not have to refer brokers to 
contract, regulations, etc.   Transaction 
managers are regularly proactive in providing 
solutions to complex issues and require no 
guidance from GSA.  

Speaks and works on behalf of GSA as a 
subject matter expert. 

Keeps staff trained and up to date on new 
policies and regulations. Use of the most 
updated forms and templates. 

                                                                                                    

The Contractor consistently exceeds minimum 
contract standards by provision and or 
completion of program deliverables in advance 
of due dates. 

The Contractor exceeds expectations for 
adherance to project schedules and project 
milestones are met without modifications to 
project schedules (dates that are not on the 
critical path are adjusted as necessary to 
mitigate milestone delays) 

The Contractor responds to program officials by 
communicating information before the agreed 
upon timeframe, proactivily initiates 
communication to identify  project date slippage 
and comes up with creative ways to get back on 
schedule. 

The Contractor completes project assignments 
quickly so that Project Orientation Meetings with 
the COR and Tenant Agency are consistently 
scheduled in advance of the contract 
requirement of 5 days following issuance of the 
task order.  (Section C.4.3.2.)

The Contractor identifies projects with 
schedules that are high priority/high risk (ie: 3 
months from expiration, Agency taking 9 
months + for DIDs, etc.). Alerts RPM of possible 
issues, offers mitigation strategies to correct 
project path or provide coverage (ie: dedicated 
resources/effort to recover the schedule or 
suggesting an extension as a stop-gap 
measure). 

The Contractor demonstrates advance 
preparation for Monthly Status Calls, regularly 
scheduled meetings (ie: suggesting agenda 
items or creating the agenda more than two 
days in advance of a meeting).

4                            
Overall great 

performance/Ex
ceeds minimum 

contract 
requirements

Performance meets contractual requirements 
and exceeds some to the Government’s benefit. 
The contractual performance of the element or 
subelement being evaluated was accomplished 
with some minor problems for which corrective 
actions taken by the contractor was effective.

To justify a Very Good rating, identify a 
significant event and state how it was a benefit 
to the Government. There should have been no 
significant weaknesses identified.

Approximately 80 - 89% of Contractor's work 
product meets the standard.

The Contractor frequently exceeds minimum 
contract standards by  participating in most 
business relations categories contained in the 
monthly report.

Contractor engages with Program Officials 
using a variety of communication methods 
leading to improved relations (phone, e-mail, 
video conferencing, in-person meetings) when 
requested.

Contractor proactively escalates program or 
project concerns once they become program 
issues; Confirms concerns about COR 
performance or regional inconsistencies to be 
addressed by the RPM when asked.

Participates in partnership efforts that add value 
to the leasing program.

The Contractor frequently exceeds minimum 
contract standards by acheiving up to 10% 
below financial targets (Bullesye, Negotiation 
Objective, etc). 

No corrections need to be made as a result of 
contractor error relative to commission 
calculations. 

Contractor pursues and/or recommends a 
programmatic or project related cost savings 
outside of stated financial targets (i.e.,  
concessions; free/reduced rent, free/reduced 
use of amenities, etc.)

The Contractor frequently exceeds minimum 
contract standards by ensuring the majority of 
the monthly reports are completed and contain 
the correct Broker Contractor, COR and status 
of evaluations.

The Contractor provides clear and meaningful 
updates that include the most current 
information (up to the day the report is 
released), the status of G-REX, and should 
indicate who is responsible for the next step in 
the process. The Contractor frequently reports 
out on observed trends and offers innovative 
ideas on improving the report or utilizing report 
data better. 

The Contractor ensures that the formatting of 
deliverables is consistent with regional 
standards and ensures that documents are 
uploaded in G-REX that are consistent with 
what is required in the Leasing Desk Guide and 
Contract. 

 

The Contractor frequently exceeds minimum 
contract standards by ensuring that the majority 
of contractors perform consistently well, is 
proactive in accomplishing tasks, independently 
works without need for guidance/oversight.  In 
most cases, RPM/COR do not have to refer 
brokers to contract, regulations, etc.   
Transaction managers are frequently proactive 
in providing solutions to complex issues and 
require no guidance from GSA.  

Speaks and works on behalf of GSA as a 
subject matter expert. 

Majority of staff trained and up to date on new 
policies and regulations. Use of the most 
updated forms and templates. 

The Contractor frequently exceeds minimum 
contract standards by provision and or 
completion of program deliverables in advance 
of due dates. Contractor frequently exceeds 
contract time frames for assigning team 
members and team members contact CORs for 
project commencement prior to the 5 working 
day time frame.  

The Contractor exceeds expectations for 
adherance to project schedules and project 
milestones are met without modifications to 
project schedules (dates that are not on the 
critical path are adjusted as necessary to 
mitigate milestone delays).
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Guide for GLS Program Level Evaluations

Criteria ► Business Relations Cost Control Quality (Document Quality) Management (Key Personnel/
Personnel Technical Quality)

Schedule 
(Timeliness)

3                           
Overall good 

performance/Ex
ceeds contract 
requirements

Performance meets contractual requirements. 
The contractual performance of the element or 
subelement contains some minor problems for 
which corrective actions taken by the contractor 
appear or were satisfactory.

To justify a Satisfactory rating, there should 
have been only minor problems, or major 
problems the contractor recovered from without 
impact to the contract/order. There should have 
been NO significant weaknesses identified. A 
fundamental principle of assigning ratings is that 
contractors will not be evaluated with a rating 
lower than Satisfactory solely for not performing 
beyond the requirements of the contract/order.

Approximately 70 - 79% of Contractor's work 
product meets the standard.

Minimum performance standard: The Contractor 
complies with GSA Standards of Conduct, 
identified in Section H, and maintains a 
professional demeanor. The Contractors 
interactions are generally positive and 
constructive. The Contractor assists in strategic 
planning when requested.

Minimum performance standard: Negotiation 
Objectives shall be based on market 
comparables and address necessary cost 
elements, included in the asking rates. 

Lease negotiations shall result in a rental rate 
within the stated Negotiation Objective range for 
the market. 

The Contractor communicates market changes 
as the procurement progresses. 

Negotiated lease rates must be substantiated 
by supporting documentation. 

The Contractor achieves a market rate 
commission.                                                                                                                

Minimum performance standard: Documents 
generally require one or two revisions before a 
final draft is considered acceptable. Errors are 
generally minor in nature, meaning that there 
are no gross errors, inconsistencies, omissions, 
or inaccuracies. Final drafts of documents are 
accurate in content.

Minimum performance standard: The Contractor 
demonstrates a working knowledge of the 
Federal leasing process. The Contractor 
requires occasional technical direction but 
executes direction accurately. The Contractor 
employs qualified, trained personnel with an 
understanding of the Contract and the GSA 
Lease Acquisition requirements. The Contractor 
identifies obstacles and offers strategies to 
mitigate them during the course of the contract.

Minimum performance standard: The Contractor 
generally provides deliverables, including lease 
file documents and administrative submissions, 
in accordance with the established timeframes, 
and the project schedule is updated. While 
there may be some occasional delays on the 
Contractor’s part, the major milestones are 
delivered on time. The Contractor provides 
status and schedule updates, to include delays.  
The Contractor responds to communication 
from regional and national program officials in 
accordance with response times as identified in 
Section C.4.1.2.  Reports, required in Section C.
6, are submitted not later than the stated due 
date.

2                                 
Meets some 

contract 
requirements

Performance does not meet some contractual 
requirements. The contractual performance of 
the element or subelement being evaluated 
reflects a serious problem for which the 
contractor has not yet identified corrective 
actions. The contractor’s proposed actions 
appear only marginally effective or were not 
fully implemented. 

To justify Marginal performance, identify a 
significant event in each category that the 
contractor had trouble overcoming and state 
how it impacted the Government. A Marginal 
rating should be supported by referencing the 
management tool that notified the contractor of 
the contractual deficiency (e.g., management, 
quality, safety, or environmental deficiency 
report or letter).

Approximately 60 - 69% of Contractor's work 
product meets the standard.

The Contractor sometimes complies with most 
GSA Standards of Conduct identified is Section 
H and maintains a professional demeanor with  
with guidance and coaching.

The Contractor's interactions with project 
stakeholders requires damage control from 
team members or program officials to maintain 
positive a constructive intent.

For the performance period, Negotiation 
Objectives are not appropriately attributed to 
market comparables and may be missing 
necessary cost elements, included in the asking 
rates. 

Lease negotiations  result in a rental rate above 
the stated Negotiation Objective range for the 
market. 

There is no evidence of proactive attempts by 
the Contractors key personnel to negotiate rates 
within range on multiple projects. 

The Contractor does not communicate/is not 
aware of   market changes impacting projects 
within the region. 

Negotiated lease rates are poorly substantiated. 

The Contractors key personnel does not 
achieve a market rate commission on multiple 
projects.

The Contractor sometimes meets minimum 
contract standards by ensuring the majority of 
the monthly reports are completed.  Documents 
generally require three to five revisions before a 
final draft is considered acceptable.  On 
average, major errors are identified on multiple 
projects, that negatively impact the region's 
overall performance.

The Contractor sometimes meets minimum 
contract standards; Often requires technical 
direction, and must be reminded of the contract 
requirements. A significant number of staff 
appear to need additional training and frequent 
guidance. 

Does not work independently, and often asks 
for permission and guidance prior to completing 
tasks. Is not considered a subject matter expert. 

The Contractor sometimes meets minimum 
contract standards by providing deliverables, 
including lease file documents and 
administrative submissions, in accordance with 
the established timeframes, and the project 
schedule is updated when asked by Program 
Officials. There are multiple delays on the 
Contractor’s part, and some major milestones 
are delivered late. The Contractor provides 
status and schedule updates, to include delays 
when asked.  The Contractor responds to 
communication from regional and national 
program officials outside of response times as 
identified in Section C.4.1.2.  Reports, required 
in Section C.6, are submitted later than the 
stated due date.

1                               
Overall poor 
performance 

that minimally 
meets contract 
requirements

Performance does not meet most contractual 
requirements and recovery is not likely in a 
timely manner. The contractual performance of 
the element or sub-element contains a serious 
problem(s) for which the contractor’s corrective 
actions appear or were ineffective. 

To justify an Unsatisfactory rating, identify 
multiple significant events in each category that 
the contractor had trouble overcoming and state 
how it impacted the Government. A singular 
problem, however, could be of such serious 
magnitude that it alone constitutes an 
unsatisfactory rating. An Unsatisfactory rating 
should be supported by referencing the 
management tools used to notify the contractor 
of the contractual deficiencies (e.g., 
management, quality, safety, or environmental 
deficiency reports, or letters).

Approximately 1 - 59% of Contractor's work 
product meets the standard.

The Contractor rarely meets minimum contract 
standards. With escalations and Program 
Official assistance of a level greater and more 
extensive that exped for Contractor's Key 
Personnel only complies with some GSA 
Standaards of Conduct identified in Section H.  

Interactions with program stakeholders are 
adversarial and destructive. 

The Contractor's interactions with project 
stakeholders results in requests for removal of 
the Contractor or negatively impacts the project 
outcome.

The Contractor rarely meets minimum contract 
standards. With escalations and Program 
Official assistance of a level greater and more 
extensive that expected for Contractor's Key 
Personnel negotiation Objectives are not 
appropriately attributed to market comparables 
and documentation has significant 
weaknessess. 

Lease negotiations  result in a rental rate 10% 
or more above the stated Negotiation Objective 
range for the market. There is no evidence of 
proactive attempts by the Contractors key 
personnel to negotiate rates within range on 
multiple projects. 

The Contractor does not communicate/is not 
aware of market changes impacting projects 
within the region. Negotiated lease rates are 
poorly substantiated. 

The Contractor's key personnel does not 
achieve a market rate commission on multiple 
projects.

The Contractor rarely meets minimum contract 
standards.  With escalation and Program 
Official assistance of a level greater and more 
extensive than expected for Contractor's Key 
Personnel, documents generally require 
substantial re-work before a final draft is 
considered acceptable. Errors are major in 
nature meaning that there are gross errors, 
inconsistencies, omissions, or inaccuracies that 
negatively impact multiple projects. 

The Contractor rarely meets minimum contract 
standards. With escalations and Program 
Official assistance of a level greater and more 
extensive that expected for Contractor's Key 
Personnel, Program Officials must consistently 
provide technical direction, and must be remind 
the Contractor of contract requirements. The 
majority of staff appear to need additional 
training and display a general lack of knowledge 
of the contract and their overall duties. 

Does not work independently, and regularly 
asks for permission and guidance prior to 
completing tasks. Regularly needs coaching 
and guidance. 

The Contractor rarely meets minimum contract 
standards by providing deliverables, including 
lease file documents and administrative 
submissions, in accordance with the established 
timeframes, and the project schedule is updated 
when asked by Program Officials. There are 
multiple delays on the Contractor’s part, and 
most major milestones are delivered late. The 
Contractor provides status and schedule 
updates, to include delays when asked.  The 
Contractor responds to communication from 
regional and national program officials outside 
of response times as identified in Section C.
4.1.2.  Reports, required in Section C.6, are 
submitted later than the stated due date. 

The Contractor does not respond timely to 
requests for services related to protests, claims, 
inquiries and market analysis.  

The Government experiences delays greater 
than 10 days with contractor team member 
assignments with notifications to the COR. 

Page 2
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Criteria ► Business Relations Cost Control Document Quality Management (Key Personnel/
Personnel Technical Quality)

Schedule 
(Timeliness)

Likert Rating ▼

5                                                            
Overall 

outstanding 
performance/ 
Consistently 

exceeds 
contract 

requirements

Performance meets contractual requirements 
and exceeds many to the Government’s benefit. 
The contractual performance of the element or 
subelement being evaluated was accomplished 
with few minor problems for which corrective 
actions taken by the contractor were highly 
effective.

To justify an Exceptional rating, identify multiple 
significant events and state how they were of 
benefit to the Government. A singular benefit, 
however, could be of such magnitude that it 
alone constitutes an Exceptional rating. Also, 
there should have been NO significant 
weaknesses identified.

Approximately 90 - 100% of Contractor's work 
product meets the standard.

* Represented GSA in a professional manner 
at all times when dealing with the tenant 
agency, building representatives, and 
others.
*Demonstrated outstanding cusomter 
service skills.              
* Courteous to all parties involved especially 
in tense situations.                                                              
* Complied with GSA Standards of Conduct.                                                             
* All actions and behavior was in an ethical 
manner.

* Expertly used Market Analysis to establish a 
market range in the negotiation objectives at the 
beginning of the project.                                                                                                                                     
* Promptly and thoroughly communicated 
impact of market changes as the procurement 
has progressed.                                           * 
Demonstrate depth of knowledge of market 
conditions and agency requirements in analysis 
by initial and revised Market Analysis matching 
market rates in all elements (shell rental rate, 
amortization rate, base cost of services, market 
commission etc.).

* Correctly submitted COI and non-disclosure 
forms.                  
* Forms were legible and accurate.   
* Promptly submitted a complete and accurate 
baseline project schedule with all the required 
milestones.                     
* Thoroughly and expertly prepared initial 
negotiation objectives and Market Analysis.                                                                       
* Outstanding advertisement.                                                     
* Expertly completed the Pre-Marke Survey 
report, market survey itinerary, market survey 
report, and other documents related to the 
market survey.                                                                                                               
* Submitted an outstanding market survey 
report on the first submission which is also 
complete, accurate, and neat and contained no 
errors.

* Excellent depth of knowledge of contract 
requirements, of all reglations regarding 
location, floodplain, historic properties, and 
competition in addition to contract requirements.
* Proactive to avoid delays.                                                                           
* Thoroghly sought out competition in the 
market.                                       
* Innovative  in analysis of market and 
requirement and demonstrated depth of 
knowledge with regard to developing a baseline 
project schedule, initial negotiation objectives.                                   
* Expertly completed all documents.                                                                                                                                                              
* Expertly handled the market survey – it was 
well organized, market was well searched for 
viable options, material was expertly presented, 
and contractor was proactive with the customer 
agency and market and correctly answered 
questions raised.                                                               

* Submitted the COI and Nondisclosure forms 
within 1 day of receiving the Notice to Proceed.  
* Submitted the baseline schedule, initial 
negotiation objectives and Market Analysis to 
the COR prior to the date discussed at the 
meeting and forwarded the approved schedule 
to the agency and ZCO immediately after COR 
approval.
* Posted advertisement, submitted Pre-Market 
Survey Report, market survey report, and 
revised project schedule ahead of the approved 
schedule date.                                                            
* Proactively submitted other documents ahead 
of the agreed timeframe, i.e. market survey 
checklist, letter for COR to advise property 
owners if they meet requirements.
* Proactive in identifying project delays and/or 
expertly mitigated project delays.

4                            
Overall great 

performance/Ex
ceeds minimum 

contract 
requirements

Performance meets contractual requirements 
and exceeds some to the Government’s benefit. 
The contractual performance of the element or 
subelement being evaluated was accomplished 
with some minor problems for which corrective 
actions taken by the contractor was effective.

To justify a Very Good rating, identify a 
significant event and state how it was a benefit 
to the Government. There should have been no 
significant weaknesses identified.

Approximately 80 - 89% of Contractor's work 
product meets the standard.

*Represented GSA in a professional manner at 
all times when dealing with the tenant agency, 
building representatives, and others. 
Demonstrated above average cusomter service 
skills. 
* Courteous to all parties involved.                                                                   
* Complied with GSA Standards of Conduct.All 
actions and behavior were in an ethical manner.

 * Above average use of Market Analysis to 
establish a market range in the negotiation 
objectives at the beginning of the project.                                                                                                                                     
* Promptly and thoroughly communicated 
impact of market changes as the procurement 
has progressed.                                               * 
Demonstrated above average knowledge of 
market conditions and agency requirements in 
analysis by initial and revised Market Analysis 
matching market rates in all elements (shell 
rental rate, amortization rate, base cost of 
services, market commission etc.).

* Correctly submitted COI and non-disclosure 
forms.                  
* Forms were legible and accurate.   
* Promptly submitted a complete and accurate 
baseline project schedule with all the required 
milestones.                     
* Thoroughly prepared initial negotiation 
objectives and Market Analysis.                                                                       
* Above average advertisement.                                                     
* Above average completion of the Pre-Marke 
Survey report, market survey itinerary, market 
survey report, and other documents related to 
the market survey.                                                                                                               
* Submitted an above average market survey 
report which was also complete, accurate, and 
neat, needing only minor corrections, if any.

* Above average depth of knowledge of contract 
requirements, of all reglations regarding 
location, floodplain, historic properties, and 
competition in addition to contract requirements.
* Mitigated any delays.                                                                           
* Sought out competition in the market.                                       
* Above average analysis of market and 
requirement and demonstrated depth of 
knowledge with regard to developing a baseline 
project schedule, initial negotiation objectives.                                   
* Excellent quality in all documents.                                                                                                                                                              
* Excellent handling of the market survey – it 
was well organized, market was well searched 
for viable options, material was expertly 
presented, and contractor was proactive with 
the customer agency and market and correctly 
answered questions raised.                                                               

* Submitted the COI and Nondisclosure forms 
promptly after receiving the Notice to Proceed.  
* Submitted the baseline schedule, initial 
negotiation objectives and Market Analysis to 
the COR prior to the date discussed at the 
meeting and forwarded the approved schedule 
to the agency and ZCO after COR approval.
* Provided some documents ahead of the 
approved schedule date.                                                            
* Proactive in identifying project delays and/or 
expertly mitigated project delays.

3                           
Overall good 

performance/Ex
ceeds contract 
requirements

Performance meets contractual requirements. 
The contractual performance of the element or 
subelement contains some minor problems for 
which corrective actions taken by the contractor 
appear or were satisfactory.

To justify a Satisfactory rating, there should 
have been only minor problems, or major 
problems the contractor recovered from without 
impact to the contract/order. There should have 
been NO significant weaknesses identified. A 
fundamental principle of assigning ratings is that 
contractors will not be evaluated with a rating 
lower than Satisfactory solely for not performing 
beyond the requirements of the contract/order.

Approximately 70 - 79% of Contractor's work 
product meets the standard.

* Represented GSA in a professional manner at 
all times when dealing with the tenant agency, 
building representatives, and others.                                                                            
* Complied with GSA Standards of Conduct. 
* All actions and behavior were in an ethical 
manner. 

* Adequately used Market Analysis to establish 
a market range in the negotiation objectives at 
the beginning of the project for rental rate 
elements (shell rental rate, amortization rate, 
base cost of services, market commission etc.).                                                                                                                     
* Communicated impact of market changes as 
the procurement progresses.                              

* Correctly submitted COI and non-disclosure 
forms.  Some forms may be illegible or not 
accurate.
* Submitted a complete and accurate baseline 
project schedule with the required milestones.                                                        
* Adequately prepared initial negotiation 
objectives and Market Analysis.
* Good advertisement.                                                                    
* Completed the Pre-Market Survey Report, 
market survey itinerary, market survey report, 
and other documents related to the market 
survey.                                                                                                                           
* Submitted a good market survey report which 
is also complete, accurate, and neat.  
* Report contained minor errors, i.e. spelling or 
grammar, but contained no major errors, i.e. 
content.

* Good depth of knowledge of contract 
requirements and Federal acquisition 
regulations.
* Adhered to the schedule and timeframes 
established.        
* Assembled an adequate baseline project 
schedule, intial negotiation objectives,Pre-
Market Survey report, market survey report, and 
other documents but may miss a few minor 
items that should be included per contract 
requirements.                                                                                                                                     
* Adequately handled the market survey – it 
was organized, material presented was 
appropriate, and correctly answered questions 
raised.                    

* Submitted the COI and Nondisclosure forms 
within 5 days of receiving the Notice to Proceed.  
* Submitted the baseline schedule, initial 
negotiation objectives and Market Analysis to 
the COR by the date agreed to and forwarded 
this to the agency and ZCO within two days of 
COR approval.                                       
* Posted advertisement and submitted other 
documents timely and not reminded by COR, i.
e. market survey checklist.
* Prepared letter for COR to advise property 
owners if they meet requirements in the agreed 
upon time frame.
* Good at managing the project schedule and 
communicating to COR if delays in project 
schedule are expected. 
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Criteria ► Business Relations Cost Control Document Quality Management (Key Personnel/
Personnel Technical Quality)

Schedule 
(Timeliness)

Likert Rating ▼

2                                 
Meets some 

contract 
requirements

Performance does not meet some contractual 
requirements. The contractual performance of 
the element or subelement being evaluated 
reflects a serious problem for which the 
contractor has not yet identified corrective 
actions. The contractor’s proposed actions 
appear only marginally effective or were not 
fully implemented. 

To justify Marginal performance, identify a 
significant event in each category that the 
contractor had trouble overcoming and state 
how it impacted the Government. A Marginal 
rating should be supported by referencing the 
management tool that notified the contractor of 
the contractual deficiency (e.g., management, 
quality, safety, or environmental deficiency 
report or letter).

Approximately 60 - 69% of Contractor's work 
product meets the standard.

Represented GSA in a professional manner 
some of the time when dealing with the tenant 
agency, building representatives, and others.                                                                            
* Complied with GSA Standards of Conduct. 

* Marginal use of Market Analysis to establish a 
market range in the negotiation objectives at the 
beginning of the project for rental rate elements 
(shell rental rate, amortization rate, base cost of 
services, market commission etc.).                                                                                                                     
* Poor communication of impact of market 
changes as the procurement progresses.                              

* COI and non-disclosure forms were returned 
for errors.
* Submitted a baseline schedule that which 
required multiple submissions.
* Initial negotiation objectives and Market 
Analysis were not complete and/or were 
illegible.                                                * 
Inadequate advertisement.                                                                                                                                                                                                                                                                                                           
* Did not correctly complete the Pre-Market 
Survey report, market survey itinerary, market 
survey report, and/or other documents related 
to the market survey.                                                                                                                                 
* Submitted a written market survey report 
which  contained errors, both minor and major, 
and/or required multiple submissions.

* Marginal understanding of contract 
requirements and Federal acquisition 
regulations.
* Struggled to maintain the schedule and 
timeframes established, needing assistance 
from the COR.                                                                      
* Needed to be asked to prepare and submit 
deliverables.
* Marginally handled the market survey – it was 
not well organized, material was not always 
presented appropriately, and/or contractor was 
not able to correctly answer questions raised.
* Poorly completed negotiation objectives, 
Market Analysis, Pre-Market Survey Report, 
Market Survey Checklists, and other 
documents.                                               * 
Submitted a market survey report that was 
poorly assembled, lacked items required per the 
contract, and/or contained major errors.                                                                                        

* Submitted COI and Nondisclosure forms after 
5 working days of receiving the Notice to 
Proceed.  Submittal of these documents 
required prompting on several occasions from 
the RCO.
* Needed prompting to submit the mutually 
agreed upon schedule to the COR by the date 
discussed at the meeting.  Also needed 
prompting to forward this schedule to the 
agency and ZCO after two days of COR 
approval.
* Posted advertisement and submitted market 
survey report past the agreed upon date in the 
approved schedule.                                                                                                                                                                                                
* Needed to be reminded to submit other 
documents, i.e. Market Analysis, completed 
market survey checklist.                            * 
* Poorly managed the project schedule and 
failed to identify pitfalls that resulted in a project 
delay.

1                               
Overall poor 
performance 

that minimally 
meets contract 
requirements

Performance does not meet most contractual 
requirements and recovery is not likely in a 
timely manner. The contractual performance of 
the element or sub-element contains a serious 
problem(s) for which the contractor’s corrective 
actions appear or were ineffective. 

To justify an Unsatisfactory rating, identify 
multiple significant events in each category that 
the contractor had trouble overcoming and state 
how it impacted the Government. A singular 
problem, however, could be of such serious 
magnitude that it alone constitutes an 
unsatisfactory rating. An Unsatisfactory rating 
should be supported by referencing the 
management tools used to notify the contractor 
of the contractual deficiencies (e.g., 
management, quality, safety, or environmental 
deficiency reports, or letters).

Approximately 1 - 59% of Contractor's work 
product meets the standard.

* Failed to represent GSA in a professional 
manner when dealing with the tenant agency, 
building representatives, and others.                                                                                                                                                  
* Often rude and discourteous to parties 
involved in the project.                                                                                        
* Failed to comply with GSA Standards of 
Conduct.                                             * 
Demonstrated poor behavior on phone calls or 
in person with the tenant agency, building 
representatives and others.                         

* Inadequately used Market Analysis to 
establish a market range in the negotiation 
objectives at the beginning of the project for 
rental rate elements (shell rental rate, 
amortization rate, base cost of services, market 
commission etc.).                                                                                                                     
* Failed to communicate impact of market 
changes as the procurement progresses.                              

* COI and non-disclosure forms were not 
complete and/or were illegible.  
* Submitted a baseline schedule that was 
illegible, not accurate, and/or required multiple 
submissions.
* Initial negotiation objectives and Market 
Analysis were not complete and/or were 
illegible.                                                * Poor 
advertisement.                                                                                                                                                                                                                                                                                                           
* Failed to complete or did not correctly 
complete the Pre-Market Survey report, market 
survey itinerary, market survey report, and/or 
other documents related to the market survey.                                                                                                                                 
* Submitted a poorly written market survey 
report which is not complete, accurate, and/or 
neat.                                                                   * 
Report contained many errors both minor and 
major and/or required multiple submissions.

* Failed to display a depth of knowledge with 
regard to contract requirements and Federal 
acquisition regulations.
* Unable to maintain the schedule and 
timeframes established.                                                                      
* Needed to be asked to prepare and submit 
deliverables.
* Poorly handled the market survey – it was not 
organized, material presented was inaccurate or 
not presented appropriately, and/or contractor 
was not able to correctly answer questions 
raised.
* Failed to complete or poorly completed 
negotiation objectives, Market Analysis, Pre-
Market Survey Report, Market Survey 
Checklists, and other documents.                                               
* Submitted a market survey report that was 
poorly assembled, lacked items required per the 
contract, and/or contained major errors.                                                                                        

* Submitted COI and Nondisclosure forms after 
5 working days of receiving the Notice to 
Proceed.  Submittal of these documents 
required prompting on several occasions from 
the ZCO.
* Did not submit the mutually agreed upon 
schedule to the COR by the date discussed at 
the meeting.  Contractor did not forward or 
needed prompting to forward this schedule to 
the agency and ZCO after two days of COR 
approval.
* Posted advertisement and submitted market 
survey report past the agreed upon date in the 
approved schedule.                                                                                                                                                                                                
* Needed to be reminded to submit other 
documents, i.e. Market Analysis, completed 
market survey checklist.                            * 
Prepared deliverablies, e.g. advertisement, 
schedule, letter for COR to advise property 
owners if they meet requirements after the 
agreed upon time frame.
* Failed to manage the project schedule and 
failed to identify pitfalls that resulted in a project 
delay.

0                                                    
No deliverable/ 
does not meet 

contract 
requirements
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Criteria ► Business Relations Cost Control Document Quality Management (Key Personnel/
Personnel Technical Quality)

Schedule 
(Timeliness)

Likert Rating ▼

5                                                            
Overall 

outstanding 
performance/ 
Consistently 

exceeds 
contract 

requirements

Performance meets contractual requirements 
and exceeds many to the Government’s benefit. 
The contractual performance of the element or 
subelement being evaluated was accomplished 
with few minor problems for which corrective 
actions taken by the contractor were highly 
effective.

To justify an Exceptional rating, identify multiple 
significant events and state how they were of 
benefit to the Government. A singular benefit, 
however, could be of such magnitude that it 
alone constitutes an Exceptional rating. Also, 
there should have been NO significant 
weaknesses identified.

Approximately 90 - 100% of Contractor's work 
product meets the standard.

* Represented GSA in a professional manner 
at all times when dealing with the tenant 
agency, building representatives, and 
others.                                                                          
* Demonstrated outstanding cusomter 
service skills. 
* Courteous to all parties involved especially 
in tense situations.                                                                 
* Complied with GSA Standards of Conduct.                                                             

* Expertly negotiated lease contract to exceed 
LCRM measure.                                                                                                                                     
* Promptly and thoroughly communicated 
impact of market changes as the procurement 
progresses.                                           * 
Demonstrates depth of knowledge of market 
conditions through revision of negotiation 
objectives and negotiation strategy.

* Expertly completed the RLP, amendment(s), 
RLP distribution list, negotiation objectives, 
PNM, RLP/LEASE, award letters, source 
selection documents, cost benefit analysis 
JOTFOC,and other related documents.                                                                     
* Submitted outstanding documents.                                                                                 
* Documents contained no errors.                                                 
* Expertly assembled the lease contract file.  

* Demonstrated expert depth of knowledge of all 
reglations and contract requirements through 
drafting RLP, chosing appropriate attachments, 
negotiations, preparing letters and documents 
etc.
* Expertly assembled the RLP, PNM, 
negotiation objectives, PVA, source selection 
documents, lease, award/rejection letters, etc. 
exceeding contract requirements with no errors.                                                                                                                                                                                                            
* Proactive to identify  issues and propose 
innovative solutions throughout RLP 
development and negotiations.          * Proactive 
to identify items that could affect negotiations, i.
e. market conditions, local trends.                                                                                            
* Outstanding at negotiations (evalute offers, 
communicate deficiencies, rental rate, confirm 
sf, etc) to achieve lower rental rate and/or 
exceed LCRM measure.                                     
* Expertly assembled the lease contract file.  

* Drafted documents ahead of the approved 
schedule date, i.e. RLP, revised negotiation 
objectives, PV analysis, abstract of offer(s), 
PNM, lease, cover letters.                                                            
* Proactively submitted all documents ahead of 
the agreed timeframe.
* Proactive in identifying project delays and/or 
expertly mitigate project delays.
* All required documents uploaded into GREX 
ahead of schedule allowing for timely GSA 
review.

4                            
Overall great 

performance/Ex
ceeds minimum 

contract 
requirements

Performance meets contractual requirements 
and exceeds some to the Government’s benefit. 
The contractual performance of the element or 
subelement being evaluated was accomplished 
with some minor problems for which corrective 
actions taken by the contractor was effective.

To justify a Very Good rating, identify a 
significant event and state how it was a benefit 
to the Government. There should have been no 
significant weaknesses identified.

Approximately 80 - 89% of Contractor's work 
product meets the standard.

*Represented GSA in a professional manner at 
all times when dealing with the tenant agency, 
building representatives, and others. 
Demonstrated above average cusomter service 
skills. 
* Courteous to all parties involved.                                                                   
* Complied with GSA Standards of Conduct.All 
actions and behavior were in an ethical manner.

* Expertly negotiated lease contract to 
exceed LCRM measure.                                                                                                                                     
* Promptly communicated impact of market 
changes as the procurement progresses.                                           
* Demonstrates some knowledge of market 
conditions through revision of negotiation 
objectives and negotiation strategy.

* Excellent completion of the RLP, amendment
(s), RLP distribution list, negotiation objectives, 
PNM, RLP lease, award letters, source 
selection documents, cost benefit analysis 
JOTFOC,and other related documents.                                                                     
* Submitted above average documents.                                                                                 
* Documents contained few or no errors.                                                 
* Excellent assembled the lease contract file.  

* Demonstrated excellent depth of knowledge of 
all reglations and contract requirements through 
drafting RLP, chosing appropriate attachments, 
negotiations, preparing letters and documents 
etc.
* Above average assembled the RLP, PNM, 
negotiation objectives, PVA, source selection 
documents, lease, award/rejection letters, etc. 
with no errors.                                                                                                                                                                                                            
* Proactive to identify  issues and propose 
solutions throughout RLP development and 
negotiations.          
* Proactive to identify items that could affect 
negotiations, i.e. market conditions, local trends.                                                                                            
* Excellent at negotiations (evalute offers, 
communicate deficiencies, rental rate, confirm 
sf, etc) to achieve lower rental rate and/or 
exceed LCRM measure.                                     
* Above average assembled the lease contract 
file.  

* Drafted documents ahead of the approved 
schedule date, i.e. RLP, revised negotiation 
objectives, PV analysis, abstract of offer(s), 
PNM,  lease, cover letters.                                                            
* Proactively submitted some documents ahead 
of the agreed timeframe.
* Proactive in identifying project delays.  
* All required documents uploaded into GREX 
allowing for timely GSA review.

3                           
Overall good 

performance/Ex
ceeds contract 
requirements

Performance meets contractual requirements. 
The contractual performance of the element or 
subelement contains some minor problems for 
which corrective actions taken by the contractor 
appear or were satisfactory.

To justify a Satisfactory rating, there should 
have been only minor problems, or major 
problems the contractor recovered from without 
impact to the contract/order. There should have 
been NO significant weaknesses identified. A 
fundamental principle of assigning ratings is that 
contractors will not be evaluated with a rating 
lower than Satisfactory solely for not performing 
beyond the requirements of the contract/order.

Approximately 70 - 79% of Contractor's work 
product meets the standard.

* Represented GSA in a professional manner at 
all times when dealing with the tenant agency, 
building representatives, and others.                                                                            
* Complied with GSA Standards of Conduct. 
* All actions and behavior were in an ethical 
manner. 

* Adequately negotiated lease contract to meet 
LCRM measure.                                                                                                                                     
* Communicated impact of market changes as 
the procurement progresses.                          

* Good at completing the RLP, amendment(s), 
RLP distribution list, negotiation objectives, 
PNM, RLP lease, award letters, source 
selection documents, cost benefit analysis 
JOTFOC, and other related documents.                                                                     
* Submitted documents on the first submission 
which were also complete, accurate, and neat.                                                                                 
* Some documents contained few minor errors.                                                 
* Adequately assembled the lease contract file.  

* Good depth of knowledge of all reglations and 
contract requirements through drafting RLP, 
chosing appropriate attachments, negotiations, 
preparing letters and documents etc.
* Adequately assembled the RLP, PNM, 
negotiation objectives, PVA, source selection 
documents, lease, award/rejection letters, etc. 
meeting contract requirements with few minor 
errors.                                                                                                                                                                                                                    
* At times identified items that could affect 
negotiations, i.e. market conditions, local trends.                                                                                            
* Good at negotiations (evalute offers, 
communicate deficiencies, rental rate, confirm 
sf, etc) to meet LCRM measure.                                                                                    
* Adequately assembled the lease contract file.  

* Drafted documents per the approved schedule 
date, i.e. RLP, revised negotiation objectives, 
PV analysis, abstract of offer(s), PNM,  lease, 
cover letters.                                                            
* Submitted all documents per the agreed 
timeframe.
* Adequately identifyed and communciated 
project delays.
* All required documents uploaded into GREX 
allowing for timely GSA review.
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Criteria ► Business Relations Cost Control Document Quality Management (Key Personnel/
Personnel Technical Quality)

Schedule 
(Timeliness)

Likert Rating ▼

2                                 
Meets some 

contract 
requirements

Performance does not meet some contractual 
requirements. The contractual performance of 
the element or subelement being evaluated 
reflects a serious problem for which the 
contractor has not yet identified corrective 
actions. The contractor’s proposed actions 
appear only marginally effective or were not 
fully implemented. 

To justify Marginal performance, identify a 
significant event in each category that the 
contractor had trouble overcoming and state 
how it impacted the Government. A Marginal 
rating should be supported by referencing the 
management tool that notified the contractor of 
the contractual deficiency (e.g., management, 
quality, safety, or environmental deficiency 
report or letter).

Approximately 60 - 69% of Contractor's work 
product meets the standard.

Represented GSA in a professional manner 
some of the time when dealing with the tenant 
agency, building representatives, and others.                                                                            
* Complied with GSA Standards of Conduct. 

* Negotiations failed to result in lease contract 
to which met LCRM measure, and/or contractor 
failed to provide documentation supporting 
negotiated rate.                                                                                                                                     
* Poorly communicated impact of market 
changes as the procurement progresses.                          

* Marginally completed the RLP, amendment(s), 
RLP distribution list, negotiation objectives, 
PNM, RLP lease, award letters, source 
selection documents, cost benefit analysis 
JOTFOC, and other related documents.                                                                                                                                                 
* Documents contained some major errors and 
required more than one revision.                                                               
* Poorly assembled the lease contract file.  

* Failed to display a depth of knowledge of all 
reglations and contract requirements through 
drafting RLP, chosing appropriate attachments, 
negotiations, preparing letters and documents 
etc.
* Marginally assembled the RLP, PNM, 
negotiation objectives, PVA, source selection 
documents,  lease, award/rejection letters, etc.
with multiple errors requiring several revisions.                                                                                                                                                                                                                    
* Failed to identified items that could affect 
negotiations, i.e. market conditions, local trends.                                                                                            
* Poorly conducted negotiations (evalute offers, 
communicate deficiencies, rental rate, confirm 
sf, etc) as rental rate high compared to the 
market and LCRM measure.                                                                                    
* Poorly assembled the lease contract file.  

* Failed to submit some documents per the 
approved schedule date, i.e. RLP, revised 
negotiation objectives, PV analysis, abstract of 
offer(s), PNM, lease, cover letters.                                                            
* Documents submitted late.
* Failed to identify and communciate project 
delays.
Needed to be reminded to upload documents in 
GREX as required.

1                               
Overall poor 
performance 

that minimally 
meets contract 
requirements

Performance does not meet most contractual 
requirements and recovery is not likely in a 
timely manner. The contractual performance of 
the element or sub-element contains a serious 
problem(s) for which the contractor’s corrective 
actions appear or were ineffective. 

To justify an Unsatisfactory rating, identify 
multiple significant events in each category that 
the contractor had trouble overcoming and state 
how it impacted the Government. A singular 
problem, however, could be of such serious 
magnitude that it alone constitutes an 
unsatisfactory rating. An Unsatisfactory rating 
should be supported by referencing the 
management tools used to notify the contractor 
of the contractual deficiencies (e.g., 
management, quality, safety, or environmental 
deficiency reports, or letters).

Approximately 1 - 59% of Contractor's work 
product meets the standard.

* Failed to represent GSA in a professional 
manner when dealing with the tenant agency, 
building representatives, and others.                                                                                                                                                  
* Often rude and discourteous to parties 
involved in the project.                                                                                        
* Failed to comply with GSA Standards of 
Conduct.                                             * 
Demonstrated poor behavior on phone calls or 
in person with the tenant agency, building 
representatives and others.                         

* Negotiations failed to result in lease contract 
to which met LCRM measure, and/or contractor 
failed to provide documentation supporting 
negotiated rate.                                                                                                                                  
* Failed to communicate impact of market 
changes as the procurement progresses.                          

* Poorly completed the RLP, amendment(s), 
RLP distribution list, negotiation objectives, 
PNM, RLP lease, award letters, source 
selection documents, cost benefit analysis 
JOTFOC, and other related documents.                                                                     
* Failed to submit  complete, accurate, and neat 
documents.                                                                                
* Documents contained major errors and 
required multiple submissions.                                                                                  
* Poorly assembled the lease contract file.  

* Failed to display a depth of knowledge of all 
reglations and contract requirements through 
drafting RLP, chosing appropriate attachments, 
negotiations, preparing letters and documents 
etc.
* Poorly assembled the RLP, PNM, negotiation 
objectives, PVA, source selection documents,  
lease, award/rejection letters, etc. not meeting 
contract requirements with multiple major 
errors.                                                                                                                                                                                                                    
* Failed to identified items that could affect 
negotiations, i.e. market conditions, local trends.                                                                                            
* Poorly conducted negotiations (evalute offers, 
communicate deficiencies, rental rate, confirm 
sf, etc) as rental rate high compared to the 
market and LCRM measure.                                                                                    
* Poorly assembled the lease contract file.  

* Failed to submit documents per the approved 
schedule date, i.e. RLP, revised negotiation 
objectives, PV analysis, abstract of offer(s), 
PNM, lease, cover letters.                                                            
* Documents submitted late.
* Failed to identify and communciate project 
delays.

0                                                    
No deliverable/ 
does not meet 

contract 
requirements
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Criteria ► Business Relations Cost Control Document Quality Management (Key Personnel/
Personnel Technical Quality)

Schedule 
(Timeliness)

Likert Rating ▼

5                                                            
Overall outstanding 

performance/ 
Consistently 

exceeds contract 
requirements

Performance meets contractual requirements 
and exceeds many to the Government’s benefit. 
The contractual performance of the element or 
subelement being evaluated was accomplished 
with few minor problems for which corrective 
actions taken by the contractor were highly 
effective.

To justify an Exceptional rating, identify multiple 
significant events and state how they were of 
benefit to the Government. A singular benefit, 
however, could be of such magnitude that it 
alone constitutes an Exceptional rating. Also, 
there should have been NO significant 
weaknesses identified.

Approximately 90 - 100% of Contractor's work 
product meets the standard.

* Represented GSA in a professional manner 
at all times when dealing with the tenant 
agency, building representatives, and 
others.                                                                                                        
* Courteous to all parties involved.                                                                   
* Complied with GSA Standards of Conduct.                                                             
* All actions and behavior was in an ethical 
manner.

* Expertly negotiated Tenant Improvement (TI) 
and change orders to reduce the total TI cost.                                                                                                                                     
* Promptly and thoroughly communicated 
impact of market changes during build out.                                                                         
* Demonstrate depth of knowledge of market 
conditions through revision of TI negotiation 
objectives and negotiation strategy.

* Expertly completed the TI PNM, D-B, and 
other related documents.                                                                                                                                    
* Submitted an outstanding TI PNM and other 
documents on the first submission which were 
also complete, accurate, and neat.                                                                                                          
* TI PNM and other documents contained no 
errors.

* Proficient in managing the construction 
schedule and proactive in identifying/ advising 
of delays.                              * Demonstrated 
excellent depth of knowledge of all Federal 
acquisition reglations and contract 
requirements, i.e. D-B, shell v. TI, construction 
scheule.
* Expertly conducted TI negotiations and 
assembled the TI-PNM, LAs, etc. exceeding 
contract requirements with no errors.                                                                                                                         
* Expertly assembled the lease contract file.    

* Drafted TI-PNM and completed other tasks, i.
e. negotiations, ahead of the approved schedule 
date.                                                                    
* Proactively submitted other documents ahead 
of the agreed timeframe, i.e. lease file.                                                                  
* Proactive in identifying project delays and/or 
expertly mitigate project delays.

4                            
Overall great 

performance/Excee
ds minimum 

contract 
requirements

Performance meets contractual requirements 
and exceeds some to the Government’s benefit. 
The contractual performance of the element or 
subelement being evaluated was accomplished 
with some minor problems for which corrective 
actions taken by the contractor was effective.

To justify a Very Good rating, identify a 
significant event and state how it was a benefit 
to the Government. There should have been no 
significant weaknesses identified.

Approximately 80 - 89% of Contractor's work 
product meets the standard.

*Represented GSA in a professional manner at 
all times when dealing with the tenant agency, 
building representatives, and others. 
Demonstrated above average cusomter service 
skills.   * Courteous to all parties involved.  * 
Complied with GSA Standards of Conduct.All 
actions and behavior were in an ethical manner.

* Expertly negotiated Tenant Improvement (TI) 
and change orders to reduce the total TI cost.                                                                                                                                     
* Promptly communicated impact of market 
changes during build out.                                                                         
* Demonstrate some knowledge of market 
conditions through revision of TI negotiation 
objectives and negotiation strategy.

* Above average completed the TI PNM, D-B, 
and other related documents.                                                                                                                                    
* Submitted an above average TI PNM and 
other documents on the first submission which 
were also complete, accurate, and neat.                                                                                                          
* TI PNM and other documents contained few 
minor errors.

* Proficient in managing the construction 
schedule and proactive in identifying/ advising 
of delays.                              * Demonstrated 
above average depth of knowledge of all 
Federal acquisition reglations and contract 
requirements, i.e. D-B, shell v. TI, construction 
scheule.
* Conducted TI negotiations and assembled the 
TI-PNM, LAs, etc. exceeding contract 
requirements with no errors.                                                                                                                         
* Above average assembly the lease contract 
file.    

* Drafted some documents ahead of the 
approved schedule date (TI-PNM & completed 
other tasks i.e. negotiations).                                                                   
*Submitted some other documents ahead of the 
agreed timeframe, i.e. lease file.                                                                  
* Proactive in identifying project delays and/or 
expertly mitigate project delays.

3                           
Overall good 

performance/Meets 
contract 

requirements

Performance meets contractual requirements. 
The contractual performance of the element or 
subelement contains some minor problems for 
which corrective actions taken by the contractor 
appear or were satisfactory.

To justify a Satisfactory rating, there should 
have been only minor problems, or major 
problems the contractor recovered from without 
impact to the contract/order. There should have 
been NO significant weaknesses identified. A 
fundamental principle of assigning ratings is that 
contractors will not be evaluated with a rating 
lower than Satisfactory solely for not performing 
beyond the requirements of the contract/order.

Approximately 70 - 79% of Contractor's work 
product meets the standard.

* Represented GSA in a professional manner at 
all times when dealing with the tenant agency, 
building representatives, and others.                                                                                                                   
* Complied with GSA Standards of Conduct.                          

* Adequately negotiated  Tenant Improvement 
(TI) and change orders.                                                                                                                                     
* Communicated impact of market changes 
during build out.                         

* Good at completing the TI PNM, D-B, and 
other related documents.                                                                                                                                    
* Submitted an adequate TI PNM and other 
documents on the which were also complete, 
accurate, and neat.                                                                                 
* TI PNM and other documents contained few 
minor errors.

* Sufficent in managing the construction 
schedule.                                       * Identified 
and advised of delays.                                                                             
* Demonstrated adequate knowledge of Federal 
acquisition reglations and contract 
requirements, i.e. D-B, shell v. TI, construction 
scheule.
* Adequately conducted TI negotiations and 
assembled the TI-PNM, LAs, etc. per contract 
requirements.                                                                                                                         
* Assembled the lease contract file.    

* Drafted TI-PNM and completed other tasks, i.
e. negotiations, per the approved schedule 
date.                                                                    
* Submitted other documents per of the agreed 
timeframe, i.e. TI PNM, lease file.                                                                  
* Adequately identified project delays and/or 
communicated project delays.

2                                 
Meets some 

contract 
requirements

Performance does not meet some contractual 
requirements. The contractual performance of 
the element or subelement being evaluated 
reflects a serious problem for which the 
contractor has not yet identified corrective 
actions. The contractor’s proposed actions 
appear only marginally effective or were not 
fully implemented. 

To justify Marginal performance, identify a 
significant event in each category that the 
contractor had trouble overcoming and state 
how it impacted the Government. A Marginal 
rating should be supported by referencing the 
management tool that notified the contractor of 
the contractual deficiency (e.g., management, 
quality, safety, or environmental deficiency 
report or letter).

Approximately 60 - 69% of Contractor's work 
product meets the standard.

Represented GSA in a professional manner 
some of the time when dealing with the tenant 
agency, building representatives, and others.                                                                            
* Complied with GSA Standards of Conduct. 

* Marginally negotiated Tenant Improvement 
(TI) and change orders.                                                                                                                           
* Failed to communicate impact of market 
changes during build out.                          

* Marginally completed the TI PNM, D-B, and 
other related documents.                                                                                                                                    
* Failed to submit a complete, accurante and 
neat TI PNM and other documents.                                                                                 
* TI PNM and other documents contained major 
errors and/or required multiple submissions.

* Failed to manage the construction schedule.                       
* Poorly identified and advised of delays                                              
* Demonstrated lack of knowledge of Federal 
acquisition reglations and contract 
requirements, i.e. D-B, shell v. TI, construction 
scheule.
* Poorly conducted TI negotiations.                                       
* Poorly assembled the TI-PNM, LAs, etc. per 
contract requirements.                                                                                                                         
* Poorly assembled the lease contract file.    

* Failed to submit the TI-PNM and completed 
other tasks, i.e. negotiations, per the approved 
schedule date.                                                                    
* Documents and deliverables submitted late.                                                                  
* Failed to identify and communciate project 
delays.
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Criteria ► Business Relations Cost Control Document Quality Management (Key Personnel/
Personnel Technical Quality)

Schedule 
(Timeliness)

Likert Rating ▼

1                               
Overall poor 

performance that 
minimally meets 

contract 
requirements

Performance does not meet most contractual 
requirements and recovery is not likely in a 
timely manner. The contractual performance of 
the element or sub-element contains a serious 
problem(s) for which the contractor’s corrective 
actions appear or were ineffective. 

To justify an Unsatisfactory rating, identify 
multiple significant events in each category that 
the contractor had trouble overcoming and state 
how it impacted the Government. A singular 
problem, however, could be of such serious 
magnitude that it alone constitutes an 
unsatisfactory rating. An Unsatisfactory rating 
should be supported by referencing the 
management tools used to notify the contractor 
of the contractual deficiencies (e.g., 
management, quality, safety, or environmental 
deficiency reports, or letters).

Approximately 1 - 59% of Contractor's work 
product meets the standard.

* Failed to represent GSA in a professional 
manner when dealing with the tenant agency, 
building representatives, and others.                                                                                                                                                  
* Often rude and discourteous to parties 
involved in the project.                                                                                        
* Failed to comply with GSA Standards of 
Conduct.                                             * 
Behaviored poorly on phone calls or in person 
with the tenant agency, building representatives 
and others.                         

* Inadequately negotiated Tenant Improvement 
(TI) and change orders.                                                                                                                           
* Failed to communicate impact of market 
changes during build out.                          

* Poorly completed the TI PNM, D-B, and other 
related documents.                                                                                                                                    
* Failed to submit a complete, accurante and 
neat TI PNM and other documents.                                                                                 
* TI PNM and other documents contained major 
errors and/or required multiple submissions.
* Government drafted at least one deliverable 
due to failure of contractor to provide 
acceptable, timely document after being 
reminded by COR.

* Failed to manage the construction schedule.                       
* Failed to  identify and advised of delays                                              
* Demonstrated lack of knowledge of Federal 
acquisition reglations and contract 
requirements, i.e. D-B, shell v. TI, construction 
scheule.
* Poorly conducted TI negotiations.                                       
* Poorly assembled the TI-PNM, LAs, etc. per 
contract requirements.                                                                                                                         
* Failed to assemble the lease contract file.    

* Failed to submit the TI-PNM and completed 
other tasks, i.e. negotiations, per the approved 
schedule date.                                                                    
* Documents and deliverables submitted late.                                                                  
* Failed to identify and communciate project 
delays.
* Government drafted at least one deliverable 
due to failure of contractor to provide 
acceptable, timely document after being 
reminded by COR.

0                                                    
No deliverable/ 
does not meet 

contract 
requirements

Page 6




